
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :00A007 REVISION NO : 1 BIDS OPENED ON : Apr 17 2002
CONTRACT NO :006347 REGION NO : 1 AWARDED ON : Apr 22 2002
VERSION NO :1 WORK ORDER# : 0L3501
HWY :SR 009,9 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 9
204TH ST NE VIC TO SR 530
ACP OVERLAY AND CULVERT REPLACEMENT
00A007

RINKER MATERIALS WEST, LLC DBA WILDER CONSTRUCTION COMPANY PACIFIC ROAD & BRIDGE CO.
6300 GLENWOOD AVE 3315 15TH ST 5802 CEMETERY RD
EVERETT WA 98203-4247 98223-7781

PROJECT : EVERETT   WA  982030037 EVERETT   WA  982011900 ARLINGTON   WA  982233393

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100263

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/20/2002
14:51

DOT_RGGB01

 STP-PM02(001)

PREPARATION
1 MOBILIZATION

L.S. -37.16 % -20.07 % 59.85 %

50,046.00 31,450.00 -18,596 40,000.00 -10,046 80,000.00 29,954

2 REMOVING DRAINAGE STRUCTURE
1.0000 EACH 300.0000 2,000.0000 566.67 % 500.0000 66.67 % 300.0000 0.00 %

300.00 2,000.00 1,700 500.00 200 300.00 0

3 REMOVING ASPHALT CONC. CURB
270.0000 m 5.0000 7.0000 40.00 % 5.7500 15.00 % 9.0000 80.00 %

1,350.00 1,890.00 540 1,552.50 203 2,430.00 1,080

4 REMOVING GUARDRAIL
44.0000 m 15.0000 10.5000 -30.00 % 14.0000 -6.67 % 11.0000 -26.67 %

660.00 462.00 -198 616.00 -44 484.00 -176

5 REMOVING GUARDRAIL ANCHOR
4.0000 EACH 150.0000 160.0000 6.67 % 150.0000 0.00 % 175.0000 16.67 %

600.00 640.00 40 600.00 0 700.00 100

6 REMOVING PAINT LINE
1755.0000 m 1.0000 1.1500 15.00 % 2.0000 100.00 % 1.2000 20.00 %

1,755.00 2,018.25 263 3,510.00 1,755 2,106.00 351

7 REMOVING PLASTIC LINE
295.0000 m 4.0000 1.5000 -62.50 % 5.0000 25.00 % 2.0000 -50.00 %

1,180.00 442.50 -738 1,475.00 295 590.00 -590

8 REMOVING PLASTIC TRAFFIC MARKING
12.0000 EACH 40.0000 35.0000 -12.50 % 55.0000 37.50 % 35.0000 -12.50 %

480.00 420.00 -60 660.00 180 420.00 -60

9 REMOVING PLASTIC CROSSWALK LINE
77.0000 m2 17.0000 16.0000 -5.88 % 15.0000 -11.76 % 16.0000 -5.88 %

1,309.00 1,232.00 -77 1,155.00 -154 1,232.00 -77

10 REMOVING RAISED PAVEMENT MARKER
6.4000 HUND 90.0000 100.0000 11.11 % 100.0000 11.11 % 100.0000 11.11 %

576.00 640.00 64 640.00 64 640.00 64
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GRADING
11 ROADWAY EXCAVATION INCL. HAUL

720.0000 m3 17.0000 15.0000 -11.76 % 20.0000 17.65 % 18.0000 5.88 %

12,240.00 10,800.00 -1,440 14,400.00 2,160 12,960.00 720

12 PAVEMENT REPAIR EXCAVATION INCL. HAUL
210.0000 m2 20.0000 18.0000 -10.00 % 32.0000 60.00 % 45.0000 125.00 %

4,200.00 3,780.00 -420 6,720.00 2,520 9,450.00 5,250

13 GRAVEL BORROW INCL. HAUL
293.0000 m3 23.0000 20.0000 -13.04 % 26.0000 13.04 % 18.0000 -21.74 %

6,739.00 5,860.00 -879 7,618.00 879 5,274.00 -1,465
DRAINAGE

14 STREAMBED GRAVEL
188.0000 t 26.0000 40.0000 53.85 % 30.0000 15.38 % 35.0000 34.62 %

4,888.00 7,520.00 2,632 5,640.00 752 6,580.00 1,692

15  GRAVEL BACKFILL FOR CULVERT
198.0000 m3 20.0000 37.0000 85.00 % 32.0000 60.00 % 50.0000 150.00 %

3,960.00 7,326.00 3,366 6,336.00 2,376 9,900.00 5,940

16  PRECAST BOX CULVERT
L.S. -31.75 % -45.61 % -29.29 %

119,500.00 81,560.00 -37,940 65,000.00 -54,500 84,500.00 -35,000
SURFACING

17 CRUSHED SURFACING BASE COURSE
1008.0000 t 20.0000 18.0000 -10.00 % 18.5000 -7.50 % 31.0000 55.00 %

20,160.00 18,144.00 -2,016 18,648.00 -1,512 31,248.00 11,088
LIQUID ASPHALT

18 ANTI-STRIPPING ADDITIVE
EST. 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.00 1,500.00
ASPHALT CONCRETE PAVEMENT

19 CRACK SEALING
EST. 0.00 % 0.00 % 0.00 %

4,500.00 4,500.00 4,500.00 4,500.00

20 PLANING BITUMINOUS PAVEMENT
1540.0000 m2 7.0000 5.7800 -17.43 % 7.0000 0.00 % 4.5000 -35.71 %

10,780.00 8,901.20 -1,879 10,780.00 0 6,930.00 -3,850
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ASPHALT CONCRETE PAVEMENT
21 ASPHALT CONC. FOR PRELEVELING CL. G PG 58-22

1220.0000 t 35.0000 39.2500 12.14 % 43.0000 22.86 % 42.0000 20.00 %

42,700.00 47,885.00 5,185 52,460.00 9,760 51,240.00 8,540

22 ASPHALT CONC. FOR PAVEMENT REPAIR
150.0000 t 70.0000 100.0000 42.86 % 69.0000 -1.43 % 100.0000 42.86 %

10,500.00 15,000.00 4,500 10,350.00 -150 15,000.00 4,500

23 ASPHALT CONC. PAVEMENT CL. B PG 58-22
4010.0000 t 40.0000 39.2500 -1.88 % 45.0000 12.50 % 42.0000 5.00 %

160,400.00 157,392.50 -3,008 180,450.00 20,050 168,420.00 8,020

24 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

5,042.00 5,042.00 5,042.00 5,042.00

25 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

3,360.00 3,360.00 3,360.00 3,360.00

26  TRANSVERSE JOINT SEAL
30.0000 m 36.0000 100.0000 177.78 % 100.0000 177.78 % 135.0000 275.00 %

1,080.00 3,000.00 1,920 3,000.00 1,920 4,050.00 2,970
EROSION CONTROL AND PLANTING

27 ESC LEAD
20.0000 DAY 70.0000 150.0000 114.29 % 125.0000 78.57 % 0.0000 -100.00 %

1,400.00 3,000.00 1,600 2,500.00 1,100 0.00 -1,400

28  EROSION CONTROL SEEDING AND FERTILIZING BY HAND
50.0000 m2 1.7000 4.0000 135.29 % 4.0000 135.29 % 4.0000 135.29 %

85.00 200.00 115 200.00 115 200.00 115

29 COMPOST
1.0000 m3 65.0000 250.0000 284.62 % 250.0000 284.62 % 250.0000 284.62 %

65.00 250.00 185 250.00 185 250.00 185

30 EROSION CONTROL BLANKET
50.0000 m2 20.0000 11.6000 -42.00 % 12.0000 -40.00 % 12.0000 -40.00 %

1,000.00 580.00 -420 600.00 -400 600.00 -400
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EROSION CONTROL AND PLANTING
31 STREET CLEANING

20.0000 HR 100.0000 100.0000 0.00 % 100.0000 0.00 % 110.0000 10.00 %

2,000.00 2,000.00 0 2,000.00 0 2,200.00 200

32 INLET PROTECTION
3.0000 EACH 100.0000 75.0000 -25.00 % 90.0000 -10.00 % 100.0000 0.00 %

300.00 225.00 -75 270.00 -30 300.00 0

33 SILT FENCE
60.0000 m 25.0000 14.0000 -44.00 % 19.0000 -24.00 % 16.0000 -36.00 %

1,500.00 840.00 -660 1,140.00 -360 960.00 -540

34 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00 % 0.00 % 0.00 %

3,500.00 3,500.00 3,500.00 3,500.00

35 PSIPE RED-OSIER DOGWOOD, 450MM HT., BR
12.0000 EACH 14.0000 36.0000 157.14 % 36.0000 157.14 % 36.0000 157.14 %

168.00 432.00 264 432.00 264 432.00 264

36 PSIPE SITKA WILLOW, 450MM HT., BR
12.0000 EACH 14.0000 36.0000 157.14 % 36.0000 157.14 % 36.0000 157.14 %

168.00 432.00 264 432.00 264 432.00 264

37 PSIPE SITKA WILLOW, 1M HT., LIVE STAKE
72.0000 EACH 6.0000 36.0000 500.00 % 36.0000 500.00 % 36.0000 500.00 %

432.00 2,592.00 2,160 2,592.00 2,160 2,592.00 2,160

38 PSIPE NOOTKA ROSE, 450MM HT., BR
12.0000 EACH 14.0000 36.0000 157.14 % 36.0000 157.14 % 36.0000 157.14 %

168.00 432.00 264 432.00 264 432.00 264

39 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.00 3,000.00

40 PLANT ESTABLISHMENT - THIRD YEAR
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.00 2,000.00
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41 BEAM GUARDRAIL TYPE 1

173.0000 m 40.0000 40.7000 1.75 % 41.0000 2.50 % 40.0000 0.00 %

6,920.00 7,041.10 121 7,093.00 173 6,920.00 0

42 BEAM GUARDRAIL FLARED TERMINAL
4.0000 EACH 2,000.0000 1,850.0000 -7.50 % 1,850.0000 -7.50 % 1,900.0000 -5.00 %

8,000.00 7,400.00 -600 7,400.00 -600 7,600.00 -400

43 BEAM GUARDRAIL NON-FLARED TERMINAL
2.0000 EACH 2,100.0000 2,000.0000 -4.76 % 2,000.0000 -4.76 % 2,000.0000 -4.76 %

4,200.00 4,000.00 -200 4,000.00 -200 4,000.00 -200

44 BEAM GUARDRAIL BURIED TERMINAL TYPE 2
68.0000 m 65.0000 89.5500 37.77 % 90.0000 38.46 % 93.0000 43.08 %

4,420.00 6,089.40 1,669 6,120.00 1,700 6,324.00 1,904

45 REMOVING AND RESETTING BEAM GUARDRAIL
40.0000 m 25.0000 33.3000 33.20 % 33.5000 34.00 % 30.0000 20.00 %

1,000.00 1,332.00 332 1,340.00 340 1,200.00 200

46 TEMPORARY CONC. BARRIER
800.0000 m 22.0000 36.1000 64.09 % 26.0000 18.18 % 33.0000 50.00 %

17,600.00 28,880.00 11,280 20,800.00 3,200 26,400.00 8,800

47 TEMPORARY IMPACT ATTENUATOR
3.0000 EACH 5,000.0000 5,000.0000 0.00 % 5,000.0000 0.00 % 4,500.0000 -10.00 %

15,000.00 15,000.00 0 15,000.00 0 13,500.00 -1,500

48 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00

49 RESETTING IMPACT ATTENUATOR
3.0000 EACH 700.0000 820.0000 17.14 % 800.0000 14.29 % 800.0000 14.29 %

2,100.00 2,460.00 360 2,400.00 300 2,400.00 300

50 TRUCK MOUNTED IMPACT ATTENUATOR
2.0000 EACH 5,000.0000 4,500.0000 -10.00 % 3,500.0000 -30.00 % 4,000.0000 -20.00 %

10,000.00 9,000.00 -1,000 7,000.00 -3,000 8,000.00 -2,000

51 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
200.0000 HR 40.0000 35.0000 -12.50 % 45.0000 12.50 % 0.0000 -100.00 %

8,000.00 7,000.00 -1,000 9,000.00 1,000 0.00 -8,000
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52 PAINT LINE

5970.0000 m 0.5000 0.3000 -40.00 % 0.4000 -20.00 % 0.3000 -40.00 %

2,985.00 1,791.00 -1,194 2,388.00 -597 1,791.00 -1,194

53 PLASTIC WIDE LINE
408.0000 m 4.0000 6.0000 50.00 % 6.0000 50.00 % 6.0000 50.00 %

1,632.00 2,448.00 816 2,448.00 816 2,448.00 816

54 PLASTIC CROSSWALK LINE
77.0000 m2 22.0000 45.0000 104.55 % 45.0000 104.55 % 45.0000 104.55 %

1,694.00 3,465.00 1,771 3,465.00 1,771 3,465.00 1,771

55 PLASTIC STOP LINE
21.0000 m 18.0000 17.0000 -5.56 % 17.0000 -5.56 % 17.0000 -5.56 %

378.00 357.00 -21 357.00 -21 357.00 -21

56 PLASTIC TRAFFIC ARROW
18.0000 EACH 40.0000 95.0000 137.50 % 50.0000 25.00 % 95.0000 137.50 %

720.00 1,710.00 990 900.00 180 1,710.00 990

57 PLASTIC DRAINAGE MARKING
2.0000 EACH 20.0000 25.0000 25.00 % 30.0000 50.00 % 25.0000 25.00 %

40.00 50.00 10 60.00 20 50.00 10

58 RAISED PAVEMENT MARKER TYPE 2
7.1500 HUND 350.0000 290.0000 -17.14 % 300.0000 -14.29 % 300.0000 -14.29 %

2,502.50 2,073.50 -429 2,145.00 -358 2,145.00 -358

59 TEMPORARY PAVEMENT MARKING
8010.0000 m 0.5000 0.7500 50.00 % 1.0000 100.00 % 0.8000 60.00 %

4,005.00 6,007.50 2,003 8,010.00 4,005 6,408.00 2,403

60 PERMANENT SIGNING
L.S. 0.00 % 5.00 % 0.00 %

4,000.00 4,000.00 0 4,200.00 200 4,000.00 0

61 TEMPORARY ILLUMINATION SYSTEM SUA 4835
L.S. 10.23 % 63.40 % 10.23 %

15,300.00 16,865.00 1,565 25,000.00 9,700 16,865.00 1,565

62 ILLUMINATION SYSTEM SAB 4729
L.S. 1.65 % 50.15 % 1.65 %

33,300.00 33,850.00 550 50,000.00 16,700 33,850.00 550
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TRAFFIC
63  LOOP REPLACEMENT TYPE R3

5.0000 EACH 1,496.0000 1,825.0000 21.99 % 1,500.0000 0.27 % 1,825.0000 21.99 %

7,480.00 9,125.00 1,645 7,500.00 20 9,125.00 1,645

64 FORCE ACCOUNT LOOP TESTING
EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.00 1,000.00

65 PORTABLE CHANGEABLE MESSAGE SIGN
2.0000 EACH 2,000.0000 2,850.0000 42.50 % 3,000.0000 50.00 % 3,200.0000 60.00 %

4,000.00 5,700.00 1,700 6,000.00 2,000 6,400.00 2,400

66 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
200.0000 HR 4.0000 5.0000 25.00 % 5.0000 25.00 % 0.0000 -100.00 %

800.00 1,000.00 200 1,000.00 200 0.00 -800

67 TYPE III BARRICADE
11.0000 EACH 500.0000 90.0000 -82.00 % 110.0000 -78.00 % 150.0000 -70.00 %

5,500.00 990.00 -4,510 1,210.00 -4,290 1,650.00 -3,850

68 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 139.91 % 74.48 % 379.83 %

4,585.00 11,000.00 6,415 8,000.00 3,415 22,000.00 17,415

69 CONTRACTOR PILOTED TRAFFIC CONTROL
64.0000 HR 40.0000 45.0000 12.50 % 45.0000 12.50 % 50.0000 25.00 %

2,560.00 2,880.00 320 2,880.00 320 3,200.00 640

70 TRAFFIC CONTROL LABOR
1200.0000 HR 35.0000 35.0000 0.00 % 35.0000 0.00 % 35.0000 0.00 %

42,000.00 42,000.00 0 42,000.00 0 42,000.00 0

71 TRAFFIC CONTROL VEHICLE
50.0000 DAY 60.0000 70.0000 16.67 % 75.0000 25.00 % 70.0000 16.67 %

3,000.00 3,500.00 500 3,750.00 750 3,500.00 500

72 TRAFFIC CONTROL SUPERVISOR
520.0000 HR 40.0000 47.0000 17.50 % 40.0000 0.00 % 0.0000 -100.00 %

20,800.00 24,440.00 3,640 20,800.00 0 0.00 -20,800

73 CONSTRUCTION SIGNS CLASS A
47.2500 m2 120.0000 125.0000 4.17 % 160.0000 33.33 % 200.0000 66.67 %

5,670.00 5,906.25 236 7,560.00 1,890 9,450.00 3,780
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VERSION NO :1 WORK ORDER# : 0L3501
HWY :SR 009,9 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 9
204TH ST NE VIC TO SR 530
ACP OVERLAY AND CULVERT REPLACEMENT
00A007

RINKER MATERIALS WEST, LLC DBA WILDER CONSTRUCTION COMPANY PACIFIC ROAD & BRIDGE CO.
6300 GLENWOOD AVE 3315 15TH ST 5802 CEMETERY RD
EVERETT WA 98203-4247 98223-7781

PROJECT : EVERETT   WA  982030037 EVERETT   WA  982011900 ARLINGTON   WA  982233393

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100263

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/20/2002
14:51

DOT_RGGB01

 STP-PM02(001)

OTHER ITEMS
74 STRUCTURE EXCAVATION CLASS B INCL. HAUL

650.0000 m3 12.0000 9.5000 -20.83 % 20.0000 66.67 % 13.0000 8.33 %

7,800.00 6,175.00 -1,625 13,000.00 5,200 8,450.00 650

75 SHORING OR EXTRA EXCAVATION CLASS B
71.0000 m2 10.0000 10.0000 0.00 % 15.5000 55.00 % 50.0000 400.00 %

710.00 710.00 0 1,100.50 391 3,550.00 2,840

76 PLUGGING EXISTING PIPE
3.0000 EACH 300.0000 500.0000 66.67 % 400.0000 33.33 % 300.0000 0.00 %

900.00 1,500.00 600 1,200.00 300 900.00 0

77 ROADWAY SURVEYING
L.S. -17.71 % -28.57 % 100.00 %

7,000.00 5,760.00 -1,240 5,000.00 -2,000 14,000.00 7,000

78 ADJUST MONUMENT CASE AND COVER
3.0000 EACH 200.0000 250.0000 25.00 % 150.0000 -25.00 % 300.0000 50.00 %

600.00 750.00 150 450.00 -150 900.00 300

79 ADJUST CATCH BASIN
1.0000 EACH 300.0000 500.0000 66.67 % 150.0000 -50.00 % 600.0000 100.00 %

300.00 500.00 200 150.00 -150 600.00 300

80 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.00 2,000.00

81 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00

82 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :00A007 REVISION NO : 1 BIDS OPENED ON : Apr 17 2002
CONTRACT NO :006347 REGION NO : 1 AWARDED ON : Apr 22 2002
VERSION NO :1 WORK ORDER# : 0L3501
HWY :SR 009,9 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 9
204TH ST NE VIC TO SR 530
ACP OVERLAY AND CULVERT REPLACEMENT
00A007

RINKER MATERIALS WEST, LLC DBA WILDER CONSTRUCTION COMPANY PACIFIC ROAD & BRIDGE CO.
6300 GLENWOOD AVE 3315 15TH ST 5802 CEMETERY RD
EVERETT WA 98203-4247 98223-7781

PROJECT : EVERETT   WA  982030037 EVERETT   WA  982011900 ARLINGTON   WA  982233393

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100263

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/20/2002
14:51

DOT_RGGB01

 STP-PM02(001)

OTHER ITEMS
83 SPCC PLAN

L.S. 0.00 % -75.00 % 30.00 %

2,000.00 2,000.00 0 500.00 -1,500 2,600.00 600

CONTRACT TOTAL $758,091.50 $740,003.20 -2.39% $780,086.00 2.90% $816,511.00 7.71%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :00A007 REVISION NO : 1 BIDS OPENED ON : Apr 17 2002
CONTRACT NO :006347 REGION NO : 1 AWARDED ON : Apr 22 2002
VERSION NO :1 WORK ORDER# : 0L3501
HWY :SR 009,9 ------- 4TH BIDDER -------

TITLE :SR 9
204TH ST NE VIC TO SR 530
ACP OVERLAY AND CULVERT REPLACEMENT
00A007

SRV CONSTRUCTION, INC.
2920 N HELLER RD
98277-9254

PROJECT : OAK HARBOR   WA  982770481

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100294

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/20/2002
14:51

DOT_RGGB01

 STP-PM02(001)

PREPARATION
1 MOBILIZATION

L.S. 29.48 %
50,046.00 64,800.00 14,754

2 REMOVING DRAINAGE STRUCTURE
1.0000 EACH 300.0000 225.0000 -25.00 %

300.00 225.00 -75
3 REMOVING ASPHALT CONC. CURB

270.0000 m 5.0000 7.0000 40.00 %
1,350.00 1,890.00 540

4 REMOVING GUARDRAIL
44.0000 m 15.0000 11.5000 -23.33 %

660.00 506.00 -154
5 REMOVING GUARDRAIL ANCHOR

4.0000 EACH 150.0000 175.0000 16.67 %
600.00 700.00 100

6 REMOVING PAINT LINE
1755.0000 m 1.0000 1.1500 15.00 %

1,755.00 2,018.25 263
7 REMOVING PLASTIC LINE

295.0000 m 4.0000 1.5000 -62.50 %
1,180.00 442.50 -738

8 REMOVING PLASTIC TRAFFIC MARKING
12.0000 EACH 40.0000 36.0000 -10.00 %

480.00 432.00 -48
9 REMOVING PLASTIC CROSSWALK LINE

77.0000 m2 17.0000 17.0000 0.00 %
1,309.00 1,309.00 0

10 REMOVING RAISED PAVEMENT MARKER
6.4000 HUND 90.0000 100.0000 11.11 %

576.00 640.00 64



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :00A007 REVISION NO : 1 BIDS OPENED ON : Apr 17 2002
CONTRACT NO :006347 REGION NO : 1 AWARDED ON : Apr 22 2002
VERSION NO :1 WORK ORDER# : 0L3501
HWY :SR 009,9 ------- 4TH BIDDER -------

TITLE :SR 9
204TH ST NE VIC TO SR 530
ACP OVERLAY AND CULVERT REPLACEMENT
00A007

SRV CONSTRUCTION, INC.
2920 N HELLER RD
98277-9254

PROJECT : OAK HARBOR   WA  982770481

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100294

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/20/2002
14:51

DOT_RGGB01

 STP-PM02(001)

GRADING
11 ROADWAY EXCAVATION INCL. HAUL

720.0000 m3 17.0000 19.0000 11.76 %
12,240.00 13,680.00 1,440

12 PAVEMENT REPAIR EXCAVATION INCL. HAUL
210.0000 m2 20.0000 12.0000 -40.00 %

4,200.00 2,520.00 -1,680
13 GRAVEL BORROW INCL. HAUL

293.0000 m3 23.0000 29.0000 26.09 %
6,739.00 8,497.00 1,758

DRAINAGE
14 STREAMBED GRAVEL

188.0000 t 26.0000 34.0000 30.77 %
4,888.00 6,392.00 1,504

15  GRAVEL BACKFILL FOR CULVERT
198.0000 m3 20.0000 25.0000 25.00 %

3,960.00 4,950.00 990
16  PRECAST BOX CULVERT

L.S. 9.62 %
119,500.00 131,000.00 11,500

SURFACING
17 CRUSHED SURFACING BASE COURSE

1008.0000 t 20.0000 19.0000 -5.00 %
20,160.00 19,152.00 -1,008

LIQUID ASPHALT
18 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
1,500.00 1,500.00

ASPHALT CONCRETE PAVEMENT
19 CRACK SEALING

EST. 0.00 %
4,500.00 4,500.00

20 PLANING BITUMINOUS PAVEMENT
1540.0000 m2 7.0000 4.2500 -39.29 %

10,780.00 6,545.00 -4,235



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :00A007 REVISION NO : 1 BIDS OPENED ON : Apr 17 2002
CONTRACT NO :006347 REGION NO : 1 AWARDED ON : Apr 22 2002
VERSION NO :1 WORK ORDER# : 0L3501
HWY :SR 009,9 ------- 4TH BIDDER -------

TITLE :SR 9
204TH ST NE VIC TO SR 530
ACP OVERLAY AND CULVERT REPLACEMENT
00A007

SRV CONSTRUCTION, INC.
2920 N HELLER RD
98277-9254

PROJECT : OAK HARBOR   WA  982770481

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100294

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/20/2002
14:51

DOT_RGGB01

 STP-PM02(001)

ASPHALT CONCRETE PAVEMENT
21 ASPHALT CONC. FOR PRELEVELING CL. G PG 58-22

1220.0000 t 35.0000 44.0000 25.71 %
42,700.00 53,680.00 10,980

22 ASPHALT CONC. FOR PAVEMENT REPAIR
150.0000 t 70.0000 105.0000 50.00 %

10,500.00 15,750.00 5,250
23 ASPHALT CONC. PAVEMENT CL. B PG 58-22

4010.0000 t 40.0000 44.0000 10.00 %
160,400.00 176,440.00 16,040

24 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

5,042.00 5,042.00
25 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
3,360.00 3,360.00

26  TRANSVERSE JOINT SEAL
30.0000 m 36.0000 50.0000 38.89 %

1,080.00 1,500.00 420
EROSION CONTROL AND PLANTING

27 ESC LEAD
20.0000 DAY 70.0000 400.0000 471.43 %

1,400.00 8,000.00 6,600
28  EROSION CONTROL SEEDING AND FERTILIZING BY HAND

50.0000 m2 1.7000 20.0000 1,076.47 %
85.00 1,000.00 915

29 COMPOST
1.0000 m3 65.0000 500.0000 669.23 %

65.00 500.00 435
30 EROSION CONTROL BLANKET

50.0000 m2 20.0000 15.0000 -25.00 %
1,000.00 750.00 -250



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :00A007 REVISION NO : 1 BIDS OPENED ON : Apr 17 2002
CONTRACT NO :006347 REGION NO : 1 AWARDED ON : Apr 22 2002
VERSION NO :1 WORK ORDER# : 0L3501
HWY :SR 009,9 ------- 4TH BIDDER -------

TITLE :SR 9
204TH ST NE VIC TO SR 530
ACP OVERLAY AND CULVERT REPLACEMENT
00A007

SRV CONSTRUCTION, INC.
2920 N HELLER RD
98277-9254

PROJECT : OAK HARBOR   WA  982770481

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100294

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/20/2002
14:51

DOT_RGGB01

 STP-PM02(001)

EROSION CONTROL AND PLANTING
31 STREET CLEANING

20.0000 HR 100.0000 90.0000 -10.00 %
2,000.00 1,800.00 -200

32 INLET PROTECTION
3.0000 EACH 100.0000 75.0000 -25.00 %

300.00 225.00 -75
33 SILT FENCE

60.0000 m 25.0000 12.0000 -52.00 %
1,500.00 720.00 -780

34 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00 %

3,500.00 3,500.00
35 PSIPE RED-OSIER DOGWOOD, 450MM HT., BR

12.0000 EACH 14.0000 65.0000 364.29 %
168.00 780.00 612

36 PSIPE SITKA WILLOW, 450MM HT., BR
12.0000 EACH 14.0000 65.0000 364.29 %

168.00 780.00 612
37 PSIPE SITKA WILLOW, 1M HT., LIVE STAKE

72.0000 EACH 6.0000 55.0000 816.67 %
432.00 3,960.00 3,528

38 PSIPE NOOTKA ROSE, 450MM HT., BR
12.0000 EACH 14.0000 60.0000 328.57 %

168.00 720.00 552
39 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 %
3,000.00 3,000.00

40 PLANT ESTABLISHMENT - THIRD YEAR
EST. 0.00 %

2,000.00 2,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :00A007 REVISION NO : 1 BIDS OPENED ON : Apr 17 2002
CONTRACT NO :006347 REGION NO : 1 AWARDED ON : Apr 22 2002
VERSION NO :1 WORK ORDER# : 0L3501
HWY :SR 009,9 ------- 4TH BIDDER -------

TITLE :SR 9
204TH ST NE VIC TO SR 530
ACP OVERLAY AND CULVERT REPLACEMENT
00A007

SRV CONSTRUCTION, INC.
2920 N HELLER RD
98277-9254

PROJECT : OAK HARBOR   WA  982770481

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100294

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/20/2002
14:51

DOT_RGGB01

 STP-PM02(001)

TRAFFIC
41 BEAM GUARDRAIL TYPE 1

173.0000 m 40.0000 44.0000 10.00 %
6,920.00 7,612.00 692

42 BEAM GUARDRAIL FLARED TERMINAL
4.0000 EACH 2,000.0000 2,000.0000 0.00 %

8,000.00 8,000.00 0
43 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH 2,100.0000 2,000.0000 -4.76 %
4,200.00 4,000.00 -200

44 BEAM GUARDRAIL BURIED TERMINAL TYPE 2
68.0000 m 65.0000 95.0000 46.15 %

4,420.00 6,460.00 2,040
45 REMOVING AND RESETTING BEAM GUARDRAIL

40.0000 m 25.0000 36.0000 44.00 %
1,000.00 1,440.00 440

46 TEMPORARY CONC. BARRIER
800.0000 m 22.0000 37.0000 68.18 %

17,600.00 29,600.00 12,000
47 TEMPORARY IMPACT ATTENUATOR

3.0000 EACH 5,000.0000 5,000.0000 0.00 %
15,000.00 15,000.00 0

48 REPAIR IMPACT ATTENUATOR
EST. 0.00 %

5,000.00 5,000.00
49 RESETTING IMPACT ATTENUATOR

3.0000 EACH 700.0000 900.0000 28.57 %
2,100.00 2,700.00 600

50 TRUCK MOUNTED IMPACT ATTENUATOR
2.0000 EACH 5,000.0000 4,100.0000 -18.00 %

10,000.00 8,200.00 -1,800
51 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

200.0000 HR 40.0000 42.0000 5.00 %
8,000.00 8,400.00 400



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :00A007 REVISION NO : 1 BIDS OPENED ON : Apr 17 2002
CONTRACT NO :006347 REGION NO : 1 AWARDED ON : Apr 22 2002
VERSION NO :1 WORK ORDER# : 0L3501
HWY :SR 009,9 ------- 4TH BIDDER -------

TITLE :SR 9
204TH ST NE VIC TO SR 530
ACP OVERLAY AND CULVERT REPLACEMENT
00A007

SRV CONSTRUCTION, INC.
2920 N HELLER RD
98277-9254

PROJECT : OAK HARBOR   WA  982770481

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100294

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/20/2002
14:51

DOT_RGGB01

 STP-PM02(001)

TRAFFIC
52 PAINT LINE

5970.0000 m 0.5000 0.3000 -40.00 %
2,985.00 1,791.00 -1,194

53 PLASTIC WIDE LINE
408.0000 m 4.0000 6.0000 50.00 %

1,632.00 2,448.00 816
54 PLASTIC CROSSWALK LINE

77.0000 m2 22.0000 50.0000 127.27 %
1,694.00 3,850.00 2,156

55 PLASTIC STOP LINE
21.0000 m 18.0000 18.0000 0.00 %

378.00 378.00 0
56 PLASTIC TRAFFIC ARROW

18.0000 EACH 40.0000 100.0000 150.00 %
720.00 1,800.00 1,080

57 PLASTIC DRAINAGE MARKING
2.0000 EACH 20.0000 25.0000 25.00 %

40.00 50.00 10
58 RAISED PAVEMENT MARKER TYPE 2

7.1500 HUND 350.0000 300.0000 -14.29 %
2,502.50 2,145.00 -358

59 TEMPORARY PAVEMENT MARKING
8010.0000 m 0.5000 0.8000 60.00 %

4,005.00 6,408.00 2,403
60 PERMANENT SIGNING

L.S. 5.00 %
4,000.00 4,200.00 200

61 TEMPORARY ILLUMINATION SYSTEM SUA 4835
L.S. 20.92 %

15,300.00 18,500.00 3,200
62 ILLUMINATION SYSTEM SAB 4729

L.S. 8.11 %
33,300.00 36,000.00 2,700



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :00A007 REVISION NO : 1 BIDS OPENED ON : Apr 17 2002
CONTRACT NO :006347 REGION NO : 1 AWARDED ON : Apr 22 2002
VERSION NO :1 WORK ORDER# : 0L3501
HWY :SR 009,9 ------- 4TH BIDDER -------

TITLE :SR 9
204TH ST NE VIC TO SR 530
ACP OVERLAY AND CULVERT REPLACEMENT
00A007

SRV CONSTRUCTION, INC.
2920 N HELLER RD
98277-9254

PROJECT : OAK HARBOR   WA  982770481

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100294

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/20/2002
14:51

DOT_RGGB01

 STP-PM02(001)

TRAFFIC
63  LOOP REPLACEMENT TYPE R3

5.0000 EACH 1,496.0000 1,700.0000 13.64 %
7,480.00 8,500.00 1,020

64 FORCE ACCOUNT LOOP TESTING
EST. 0.00 %

1,000.00 1,000.00
65 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 2,000.0000 3,900.0000 95.00 %
4,000.00 7,800.00 3,800

66 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
200.0000 HR 4.0000 35.0000 775.00 %

800.00 7,000.00 6,200
67 TYPE III BARRICADE

11.0000 EACH 500.0000 125.0000 -75.00 %
5,500.00 1,375.00 -4,125

68 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 2.51 %

4,585.00 4,700.00 115
69 CONTRACTOR PILOTED TRAFFIC CONTROL

64.0000 HR 40.0000 50.0000 25.00 %
2,560.00 3,200.00 640

70 TRAFFIC CONTROL LABOR
1200.0000 HR 35.0000 35.0000 0.00 %

42,000.00 42,000.00 0
71 TRAFFIC CONTROL VEHICLE

50.0000 DAY 60.0000 65.0000 8.33 %
3,000.00 3,250.00 250

72 TRAFFIC CONTROL SUPERVISOR
520.0000 HR 40.0000 37.0000 -7.50 %

20,800.00 19,240.00 -1,560
73 CONSTRUCTION SIGNS CLASS A

47.2500 m2 120.0000 122.0000 1.67 %
5,670.00 5,764.50 95



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :00A007 REVISION NO : 1 BIDS OPENED ON : Apr 17 2002
CONTRACT NO :006347 REGION NO : 1 AWARDED ON : Apr 22 2002
VERSION NO :1 WORK ORDER# : 0L3501
HWY :SR 009,9 ------- 4TH BIDDER -------

TITLE :SR 9
204TH ST NE VIC TO SR 530
ACP OVERLAY AND CULVERT REPLACEMENT
00A007

SRV CONSTRUCTION, INC.
2920 N HELLER RD
98277-9254

PROJECT : OAK HARBOR   WA  982770481

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100294

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/20/2002
14:51

DOT_RGGB01

 STP-PM02(001)

OTHER ITEMS
74 STRUCTURE EXCAVATION CLASS B INCL. HAUL

650.0000 m3 12.0000 4.0000 -66.67 %
7,800.00 2,600.00 -5,200

75 SHORING OR EXTRA EXCAVATION CLASS B
71.0000 m2 10.0000 40.0000 300.00 %

710.00 2,840.00 2,130
76 PLUGGING EXISTING PIPE

3.0000 EACH 300.0000 125.0000 -58.33 %
900.00 375.00 -525

77 ROADWAY SURVEYING
L.S. 32.86 %

7,000.00 9,300.00 2,300
78 ADJUST MONUMENT CASE AND COVER

3.0000 EACH 200.0000 215.0000 7.50 %
600.00 645.00 45

79 ADJUST CATCH BASIN
1.0000 EACH 300.0000 300.0000 0.00 %

300.00 300.00 0
80 ROADSIDE CLEANUP

EST. 0.00 %
2,000.00 2,000.00

81 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 %

5,000.00 5,000.00
82 MINOR CHANGE

CALC 0.00 %
-1.00 -1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :00A007 REVISION NO : 1 BIDS OPENED ON : Apr 17 2002
CONTRACT NO :006347 REGION NO : 1 AWARDED ON : Apr 22 2002
VERSION NO :1 WORK ORDER# : 0L3501
HWY :SR 009,9 ------- 4TH BIDDER -------

TITLE :SR 9
204TH ST NE VIC TO SR 530
ACP OVERLAY AND CULVERT REPLACEMENT
00A007

SRV CONSTRUCTION, INC.
2920 N HELLER RD
98277-9254

PROJECT : OAK HARBOR   WA  982770481

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100294

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/20/2002
14:51

DOT_RGGB01

 STP-PM02(001)

OTHER ITEMS
83 SPCC PLAN

L.S. -87.50 %
2,000.00 250.00 -1,750

CONTRACT TOTAL $758,091.50 $856,326.25 12.96%


