
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X301 REVISION NO : BIDS OPENED ON : Mar 17 2010
CONTRACT NO :007895 REGION NO : 4 AWARDED ON : Apr 30 2010
VERSION NO :5 WORK ORDER# : XL3447
HWY :SR 000,433 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 433
LEWIS AND CLARK BRIDGE
SUPERSTRUCTURE PAINTER
10X301 (REV. 2/2/2010)

ODYSSEY/GERONIMO JV ABHE & SVOBODA, INC. GUY F. ATKINSON CONSTRUCTION, 
2435 W PIKE ST 17066 REVERE WAY 707 SOUTH GRADY WAY SUITE 500
PO BOX 97 55372-2978

PROJECT : HOUSTON   PA  153420097 PRIOR LAKE   MN  553720251 RENTON   WA  980573224

COUNTY(S) :COLUMBIA,COWLITZ CONTRACTOR NUMBER : 100707 CONTRACTOR NUMBER : 100086 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2010
08:58

DOT_RGGB01

ARRA-0433(010), ARRA-BH-0433(010)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -1.00 % 28.81 % 36.67 %

2,970,000.00 -30,000.00 3,864,320.00 864,320.00 4,100,000.00 1,100,000.003,000,000.00

STRUCTURE

180.0000
2 EXPANSION JOINT SYSTEM COMPRESSION SEAL - SUPERSTR.

36.0000 L.F. 125.00 % 110.0000 37.50 % 300.0000 275.00 %

6,480.00 3,600.00 3,960.00 1,080.00 10,800.00 7,920.00
80.0000
2,880.00

3 CLEANING AND PAINTING
L.S. -29.98 % -3.00 % 6.82 %

13,864,000.00 5,936,000.00 19,205,333.00 -594,667.00 21,150,000.00 1,350,000.0019,800,000.00

10.0000
4 CLEANING, SEALING AND CAULKING PACK RUST

4300.0000 L.F. -80.00 % 6.0000 -88.00 % 24.0000 -52.00 %

43,000.00 -172,000.00 25,800.00 -189,200.00 103,200.00 -111,800.00
50.0000

215,000.00
5 TESTING AND DISPOSAL OF CONTAINMENT WASTE

EST. 0.00 % 0.00 % 0.00 %

700,000.00 700,000.00 700,000.00700,000.00

10.0000
6 SPOT ABRASIVE BLAST CLEANING

1000.0000 S.F. -80.00 % 30.0000 -40.00 % 34.0000 -32.00 %

10,000.00 -40,000.00 30,000.00 -20,000.00 34,000.00 -16,000.00
50.0000

50,000.00
7 CONTAINMENT OF ABRASIVES

L.S. 67.16 % 34.58 % 45.56 %

15,044,000.00 6,044,000.00 12,112,248.00 3,112,248.00 13,100,000.00 4,100,000.009,000,000.00

EROSION CONTROL AND PLANTING

200.0000
8 ESC LEAD

163.0000 DAY -71.43 % 200.0000 -71.43 % 1.0000 -99.86 %

32,600.00 -81,500.00 32,600.00 -81,500.00 163.00 -113,937.00
700.0000

114,100.00

4.0000
9 SILT FENCE

1050.0000 L.F. -38.46 % 6.0000 -7.69 % 3.5000 -46.15 %

4,200.00 -2,625.00 6,300.00 -525.00 3,675.00 -3,150.00
6.5000

6,825.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X301 REVISION NO : BIDS OPENED ON : Mar 17 2010
CONTRACT NO :007895 REGION NO : 4 AWARDED ON : Apr 30 2010
VERSION NO :5 WORK ORDER# : XL3447
HWY :SR 000,433 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 433
LEWIS AND CLARK BRIDGE
SUPERSTRUCTURE PAINTER
10X301 (REV. 2/2/2010)

ODYSSEY/GERONIMO JV ABHE & SVOBODA, INC. GUY F. ATKINSON CONSTRUCTION, 
2435 W PIKE ST 17066 REVERE WAY 707 SOUTH GRADY WAY SUITE 500
PO BOX 97 55372-2978

PROJECT : HOUSTON   PA  153420097 PRIOR LAKE   MN  553720251 RENTON   WA  980573224

COUNTY(S) :COLUMBIA,COWLITZ CONTRACTOR NUMBER : 100707 CONTRACTOR NUMBER : 100086 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2010
08:58

DOT_RGGB01

ARRA-0433(010), ARRA-BH-0433(010)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
10 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

8.0000
11 HIGH VISIBILITY FENCE

840.0000 L.F. 166.67 % 10.0000 233.33 % 0.0100 -99.67 %

6,720.00 4,200.00 8,400.00 5,880.00 8.40 -2,511.60
3.0000

2,520.00

TRAFFIC
12 PERMANENT SIGNING

L.S. 105.00 % 169.25 % -20.00 %

4,100.00 2,100.00 5,385.00 3,385.00 1,600.00 -400.002,000.00
13 ILLUMINATION SYSTEM REMOVAL

L.S. -62.00 % -70.30 % -68.00 %

19,000.00 -31,000.00 14,850.00 -35,150.00 16,000.00 -34,000.0050,000.00

3.0000
14 PORTABLE CHANGEABLE MESSAGE SIGN

24860.0000 HR 0.00 % 3.2500 8.33 % 0.0100 -99.67 %

74,580.00 0.00 80,795.00 6,215.00 248.60 -74,331.40
3.0000

74,580.00
15 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 650.00 % 1,388.85 % -20.00 %

150,000.00 130,000.00 297,770.00 277,770.00 16,000.00 -4,000.0020,000.00

1.0000
16 FLAGGERS AND SPOTTERS

28200.0000 HR -97.78 % 31.4000 -30.22 % 43.0000 -4.44 %

28,200.00 1,240,800.00 885,480.00 -383,520.00 1,212,600.00 -56,400.00
45.0000

1,269,000.00

1.0000
17 OTHER TRAFFIC CONTROL LABOR

15510.0000 HR -97.50 % 32.0000 -20.00 % 43.0000 7.50 %

15,510.00 -604,890.00 496,320.00 -124,080.00 666,930.00 46,530.00
40.0000

620,400.00
18 TRAFFIC CONTROL SUPERVISOR

L.S. -69.74 % -75.38 % -100.00 %

240,000.00 -553,000.00 195,200.00 -597,800.00 1.00 -792,999.00793,000.00

30.0000
19 CONSTRUCTION SIGNS CLASS A

144.0000 S.F. 50.00 % 20.0000 0.00 % 20.0000 0.00 %

4,320.00 1,440.00 2,880.00 0.00 2,880.00 0.00
20.0000
2,880.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X301 REVISION NO : BIDS OPENED ON : Mar 17 2010
CONTRACT NO :007895 REGION NO : 4 AWARDED ON : Apr 30 2010
VERSION NO :5 WORK ORDER# : XL3447
HWY :SR 000,433 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 433
LEWIS AND CLARK BRIDGE
SUPERSTRUCTURE PAINTER
10X301 (REV. 2/2/2010)

ODYSSEY/GERONIMO JV ABHE & SVOBODA, INC. GUY F. ATKINSON CONSTRUCTION, 
2435 W PIKE ST 17066 REVERE WAY 707 SOUTH GRADY WAY SUITE 500
PO BOX 97 55372-2978

PROJECT : HOUSTON   PA  153420097 PRIOR LAKE   MN  553720251 RENTON   WA  980573224

COUNTY(S) :COLUMBIA,COWLITZ CONTRACTOR NUMBER : 100707 CONTRACTOR NUMBER : 100086 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2010
08:58

DOT_RGGB01

ARRA-0433(010), ARRA-BH-0433(010)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
20 PEDESTRIAN CONTROL AND PROTECTION

L.S. 66.67 % 190.69 % -90.83 %

100,000.00 40,000.00 174,415.00 114,415.00 5,500.00 -54,500.0060,000.00

600.0000
21  BRIDGE 433/1 INSTALL ILLUMINATION

59.0000 EACH -60.00 % 820.0000 -45.33 % 690.0000 -54.00 %

35,400.00 -53,100.00 48,380.00 -40,120.00 40,710.00 -47,790.00
1,500.0000
88,500.00

OTHER ITEMS
22 TYPE B PROGRESS SCHEDULE

L.S. -30.00 % -22.58 % -30.00 %

35,000.00 -15,000.00 38,710.00 -11,290.00 35,000.00 -15,000.0050,000.00
23 FORCE ACCOUNT RIVET REPLACEMENT

EST. 0.00 % 0.00 % 0.00 %

250,000.00 250,000.00 250,000.00250,000.00
24 FORCE ACCOUNT PAVEMENT MARKING

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
25 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
26 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
27 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
28 SPCC PLAN

L.S. -50.00 % -44.67 % -58.33 %

6,000.00 -6,000.00 6,640.00 -5,360.00 5,000.00 -7,000.0012,000.00
29  WILDLIFE MANAGEMENT

L.S. -93.33 % -85.72 % -86.00 %

10,000.00 -140,000.00 21,420.00 -128,580.00 21,000.00 -129,000.00150,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X301 REVISION NO : BIDS OPENED ON : Mar 17 2010
CONTRACT NO :007895 REGION NO : 4 AWARDED ON : Apr 30 2010
VERSION NO :5 WORK ORDER# : XL3447
HWY :SR 000,433 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 433
LEWIS AND CLARK BRIDGE
SUPERSTRUCTURE PAINTER
10X301 (REV. 2/2/2010)

ODYSSEY/GERONIMO JV ABHE & SVOBODA, INC. GUY F. ATKINSON CONSTRUCTION, 
2435 W PIKE ST 17066 REVERE WAY 707 SOUTH GRADY WAY SUITE 500
PO BOX 97 55372-2978

PROJECT : HOUSTON   PA  153420097 PRIOR LAKE   MN  553720251 RENTON   WA  980573224

COUNTY(S) :COLUMBIA,COWLITZ CONTRACTOR NUMBER : 100707 CONTRACTOR NUMBER : 100086 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2010
08:58

DOT_RGGB01

ARRA-0433(010), ARRA-BH-0433(010)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1.0000
30 TRAINING

1600.0000 HR -80.00 % 10.0000 100.00 % 1.0000 -80.00 %

1,600.00 -6,400.00 16,000.00 8,000.00 1,600.00 -6,400.00
5.0000

8,000.00

$33,774,714.00 -7.37% $38,643,210.00 5.98% $41,596,920.00 14.08%$36,461,689.00CONTRACT TOTAL

$41,596,920.00$33,774,714.00 $38,643,210.00BASE TOTAL -7.37% 5.98% 14.08%$36,461,689.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X301 REVISION NO : BIDS OPENED ON : Mar 17 2010
CONTRACT NO :007895 REGION NO : 4 AWARDED ON : Apr 30 2010
VERSION NO :5 WORK ORDER# : XL3447
HWY :SR 000,433 ------- 4TH BIDDER -------

TITLE :SR 433
LEWIS AND CLARK BRIDGE
SUPERSTRUCTURE PAINTER
10X301 (REV. 2/2/2010)

CALIFORNIA ENG/FD THOMAS JV
217 BATEMAN DR
CENTRAL POINT OR 97502-3277

PROJECT : MEDFORD   OR  975010188

COUNTY(S) :COLUMBIA,COWLITZ CONTRACTOR NUMBER : 100712

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2010
08:58

DOT_RGGB01

ARRA-0433(010), ARRA-BH-0433(010)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 103.33 %
6,100,000.00 3,100,000.003,000,000.00

STRUCTURE

695.0000
2 EXPANSION JOINT SYSTEM COMPRESSION SEAL - SUPERSTR.

36.0000 L.F. 768.75 %
25,020.00 22,140.00

80.0000
2,880.00

3 CLEANING AND PAINTING
L.S. 28.88 %

25,518,000.00 5,718,000.0019,800,000.00

10.0000
4 CLEANING, SEALING AND CAULKING PACK RUST

4300.0000 L.F. -80.00 %
43,000.00 -172,000.00

50.0000
215,000.00

5 TESTING AND DISPOSAL OF CONTAINMENT WASTE
EST. 0.00 %

700,000.00700,000.00

64.0000
6 SPOT ABRASIVE BLAST CLEANING

1000.0000 S.F. 28.00 %
64,000.00 14,000.00

50.0000
50,000.00

7 CONTAINMENT OF ABRASIVES
L.S. 183.53 %

25,518,000.00 6,518,000.009,000,000.00

EROSION CONTROL AND PLANTING

500.0000
8 ESC LEAD

163.0000 DAY -28.57 %
81,500.00 -32,600.00

700.0000
114,100.00

5.0000
9 SILT FENCE

1050.0000 L.F. -23.08 %
5,250.00 -1,575.00

6.5000
6,825.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X301 REVISION NO : BIDS OPENED ON : Mar 17 2010
CONTRACT NO :007895 REGION NO : 4 AWARDED ON : Apr 30 2010
VERSION NO :5 WORK ORDER# : XL3447
HWY :SR 000,433 ------- 4TH BIDDER -------

TITLE :SR 433
LEWIS AND CLARK BRIDGE
SUPERSTRUCTURE PAINTER
10X301 (REV. 2/2/2010)

CALIFORNIA ENG/FD THOMAS JV
217 BATEMAN DR
CENTRAL POINT OR 97502-3277

PROJECT : MEDFORD   OR  975010188

COUNTY(S) :COLUMBIA,COWLITZ CONTRACTOR NUMBER : 100712

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2010
08:58

DOT_RGGB01

ARRA-0433(010), ARRA-BH-0433(010)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
10 EROSION/WATER POLLUTION CONTROL

EST. 0.00 %
50,000.0050,000.00

5.0000
11 HIGH VISIBILITY FENCE

840.0000 L.F. 66.67 %
4,200.00 1,680.00

3.0000
2,520.00

TRAFFIC
12 PERMANENT SIGNING

L.S. 150.00 %
5,000.00 3,000.002,000.00

13 ILLUMINATION SYSTEM REMOVAL
L.S. -62.80 %

18,600.00 -31,400.0050,000.00

5.0000
14 PORTABLE CHANGEABLE MESSAGE SIGN

24860.0000 HR 66.67 %
124,300.00 49,720.00

3.0000
74,580.00

15 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 25.00 %

25,000.00 5,000.0020,000.00

50.0000
16 FLAGGERS AND SPOTTERS

28200.0000 HR 11.11 %
1,410,000.00 141,000.00

45.0000
1,269,000.00

50.0000
17 OTHER TRAFFIC CONTROL LABOR

15510.0000 HR 25.00 %
775,500.00 155,100.00

40.0000
620,400.00

18 TRAFFIC CONTROL SUPERVISOR
L.S. -36.95 %

500,000.00 -293,000.00793,000.00

35.0000
19 CONSTRUCTION SIGNS CLASS A

144.0000 S.F. 75.00 %
5,040.00 2,160.00

20.0000
2,880.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X301 REVISION NO : BIDS OPENED ON : Mar 17 2010
CONTRACT NO :007895 REGION NO : 4 AWARDED ON : Apr 30 2010
VERSION NO :5 WORK ORDER# : XL3447
HWY :SR 000,433 ------- 4TH BIDDER -------

TITLE :SR 433
LEWIS AND CLARK BRIDGE
SUPERSTRUCTURE PAINTER
10X301 (REV. 2/2/2010)

CALIFORNIA ENG/FD THOMAS JV
217 BATEMAN DR
CENTRAL POINT OR 97502-3277

PROJECT : MEDFORD   OR  975010188

COUNTY(S) :COLUMBIA,COWLITZ CONTRACTOR NUMBER : 100712

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2010
08:58

DOT_RGGB01

ARRA-0433(010), ARRA-BH-0433(010)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
20 PEDESTRIAN CONTROL AND PROTECTION

L.S. 25.00 %
75,000.00 15,000.0060,000.00

550.0000
21  BRIDGE 433/1 INSTALL ILLUMINATION

59.0000 EACH -63.33 %
32,450.00 -56,050.00

1,500.0000
88,500.00

OTHER ITEMS
22 TYPE B PROGRESS SCHEDULE

L.S. -30.00 %
35,000.00 -15,000.0050,000.00

23 FORCE ACCOUNT RIVET REPLACEMENT
EST. 0.00 %

250,000.00250,000.00
24 FORCE ACCOUNT PAVEMENT MARKING

EST. 0.00 %
20,000.0020,000.00

25 ROADSIDE CLEANUP
EST. 0.00 %

50,000.0050,000.00
26 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00

27 MINOR CHANGE
CALC 0.00 %

-1.00-1.00
28 SPCC PLAN

L.S. -58.33 %
5,000.00 -7,000.0012,000.00

29  WILDLIFE MANAGEMENT
L.S. 33.33 %

200,000.00 50,000.00150,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X301 REVISION NO : BIDS OPENED ON : Mar 17 2010
CONTRACT NO :007895 REGION NO : 4 AWARDED ON : Apr 30 2010
VERSION NO :5 WORK ORDER# : XL3447
HWY :SR 000,433 ------- 4TH BIDDER -------

TITLE :SR 433
LEWIS AND CLARK BRIDGE
SUPERSTRUCTURE PAINTER
10X301 (REV. 2/2/2010)

CALIFORNIA ENG/FD THOMAS JV
217 BATEMAN DR
CENTRAL POINT OR 97502-3277

PROJECT : MEDFORD   OR  975010188

COUNTY(S) :COLUMBIA,COWLITZ CONTRACTOR NUMBER : 100712

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2010
08:58

DOT_RGGB01

ARRA-0433(010), ARRA-BH-0433(010)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

50.0000
30 TRAINING

1600.0000 HR 900.00 %
80,000.00 72,000.00

5.0000
8,000.00

$61,719,864.00 69.27%$36,461,689.00CONTRACT TOTAL

$61,719,864.00BASE TOTAL 69.27%$36,461,689.00


