
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C521 REVISION NO : BIDS OPENED ON : Apr 26 2006
CONTRACT NO :007133 REGION NO : 3 AWARDED ON : May  1 2006
VERSION NO :1 WORK ORDER# : XL2541
HWY :SR 162,165 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 165
CARBONADO TO SR 410 PAVING AND
SR 162 I/S REALIGNMENT
05C521

WOODWORTH & COMPANY, INC ICON MATERIALS, A DIVISION OF LAKESIDE INDUSTRIES
1200 E "D" ST 6819 S 228TH ST 18808 SE 257TH ST

KENT, WA  98032-2961

PROJECT : TACOMA   WA  984211710 TUKWILA   WA  981382050 COVINGTON    WA  980428394

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/25/2006
14:24

DOT_RGGB01

STPF-9999(426)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -58.77 % -21.28 % 27.45 %

55,000.00 -78,390.00 105,000.00 -28,390.00 170,000.00 36,610.00133,390.00

54.0000
2 REMOVING CEMENT CONC. PAVEMENT

80.0000 S.Y. 116.00 % 35.0000 40.00 % 25.0000 0.00 %

4,320.00 2,320.00 2,800.00 800.00 2,000.00 0.00
25.0000
2,000.00

37.0000
3 REMOVING CEMENT CONC. SIDEWALK

53.0000 S.Y. 270.00 % 25.0000 150.00 % 30.0000 200.00 %

1,961.00 1,431.00 1,325.00 795.00 1,590.00 1,060.00
10.0000
530.00

17.0000
4 REMOVING CEMENT CONC. CURB

91.0000 L.F. 183.33 % 10.0000 66.67 % 15.0000 150.00 %

1,547.00 1,001.00 910.00 364.00 1,365.00 819.00
6.0000
546.00

12.0000
5 REMOVING ASPHALT CONC. PAVEMENT

160.0000 S.Y. 140.00 % 12.0000 140.00 % 15.0000 200.00 %

1,920.00 1,120.00 1,920.00 1,120.00 2,400.00 1,600.00
5.0000
800.00

25.0000
6 REMOVING ASPHALT CONC. CURB

6.0000 L.F. 150.00 % 5.0000 -50.00 % 5.0000 -50.00 %

150.00 90.00 30.00 -30.00 30.00 -30.00
10.0000
60.00

8.5000
7 REMOVING CONC. BARRIER

230.0000 L.F. 70.00 % 5.0000 0.00 % 8.8500 77.00 %

1,955.00 805.00 1,150.00 0.00 2,035.50 885.50
5.0000

1,150.00

3.5000
8 REMOVING GUARDRAIL

87.5000 L.F. -30.00 % 6.0000 20.00 % 3.7500 -25.00 %

306.25 -131.25 525.00 87.50 328.13 -109.38
5.0000
437.50

200.0000
9 REMOVING GUARDRAIL ANCHOR

1.0000 EACH -20.00 % 200.0000 -20.00 % 210.0000 -16.00 %

200.00 -50.00 200.00 -50.00 210.00 -40.00
250.0000
250.00

0.0400
10 REMOVING TEMPORARY PAVEMENT MARKING

34940.0000 L.F. -86.67 % 0.0500 -83.33 % 0.0500 -83.33 %

1,397.60 -9,084.40 1,747.00 -8,735.00 1,747.00 -8,735.00
0.3000

10,482.00
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CARBONADO TO SR 410 PAVING AND
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NO.

ITEM DESCRIPTION UNIT
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
11 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -25.28 % -25.28 % -16.67 %

1,345.00 -455.00 1,345.00 -455.00 1,500.00 -300.001,800.00

GRADING

35.0000
12 ROADWAY EXCAVATION INCL. HAUL

570.0000 C.Y. -41.67 % 28.0000 -53.33 % 35.0000 -41.67 %

19,950.00 -14,250.00 15,960.00 -18,240.00 19,950.00 -14,250.00
60.0000

34,200.00

42.0000
13 PAVEMENT REPAIR EXCAVATION INCL. HAUL

1722.0000 S.Y. 110.00 % 18.0000 -10.00 % 10.0000 -50.00 %

72,324.00 37,884.00 30,996.00 -3,444.00 17,220.00 -17,220.00
20.0000

34,440.00

20.0000
14 GRAVEL BORROW INCL. HAUL

833.0000 TON -20.00 % 20.0000 -20.00 % 12.0000 -52.00 %

16,660.00 -4,165.00 16,660.00 -4,165.00 9,996.00 -10,829.00
25.0000

20,825.00

2.0000
15 EMBANKMENT COMPACTION

451.0000 C.Y. -80.00 % 3.0000 -70.00 % 2.5000 -75.00 %

902.00 -3,608.00 1,353.00 -3,157.00 1,127.50 -3,382.50
10.0000
4,510.00

DRAINAGE

40.0000
16 SCHEDULE A CULV. PIPE 24 IN. DIAM.

54.0000 L.F. -33.33 % 45.0000 -25.00 % 30.0000 -50.00 %

2,160.00 -1,080.00 2,430.00 -810.00 1,620.00 -1,620.00
60.0000
3,240.00

SURFACING

25.0000
17 CRUSHED SURFACING BASE COURSE

695.0000 TON 0.00 % 25.0000 0.00 % 15.0000 -40.00 %

17,375.00 0.00 17,375.00 0.00 10,425.00 -6,950.00
25.0000

17,375.00
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SURFACING

5,000.0000
18  SHOULDER FINISHING

6.3600 MI. -9.09 % 3,000.0000 -45.45 % 3,000.0000 -45.45 %

31,800.00 -3,180.00 19,080.00 -15,900.00 19,080.00 -15,900.00
5,500.0000
34,980.00

LIQUID ASPHALT
19 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

13,991.00 13,991.00 13,991.0013,991.00

HOT MIX ASPHALT
20 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

6,870.00 6,870.00 6,870.006,870.00

10.0000
21 PLANING BITUMINOUS PAVEMENT

3513.0000 S.Y. 66.67 % 12.0000 100.00 % 6.0000 0.00 %

35,130.00 14,052.00 42,156.00 21,078.00 21,078.00 0.00
6.0000

21,078.00

72.0000
22 HMA FOR PRELEVELING CL. 3/8 IN. PG 58-22

503.0000 TON 20.00 % 66.0000 10.00 % 66.2500 10.42 %

36,216.00 6,036.00 33,198.00 3,018.00 33,323.75 3,143.75
60.0000

30,180.00

60.0000
23 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58-22

606.0000 TON -25.00 % 78.0000 -2.50 % 84.0000 5.00 %

36,360.00 -12,120.00 47,268.00 -1,212.00 50,904.00 2,424.00
80.0000

48,480.00

53.5000
24 HMA CL. 1/2 IN. PG 58-22

12318.0000 TON 7.00 % 56.0000 12.00 % 59.5000 19.00 %

659,013.00 43,113.00 689,808.00 73,908.00 732,921.00 117,021.00
50.0000

615,900.00
25 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

22,767.30 22,767.30 22,767.3022,767.30
26 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

10,326.40 10,326.40 10,326.4010,326.40
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HOT MIX ASPHALT

125.0000
27 HMA FOR APPROACH CL. 1/2 IN. PG 58-22

434.0000 TON 38.89 % 106.0000 17.78 % 84.0000 -6.67 %

54,250.00 15,190.00 46,004.00 6,944.00 36,456.00 -2,604.00
90.0000

39,060.00

30.0000
28 LONGITUDINAL JOINT SEAL

140.0000 L.F. 400.00 % 30.0000 400.00 % 35.0000 483.33 %

4,200.00 3,360.00 4,200.00 3,360.00 4,900.00 4,060.00
6.0000
840.00

29 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-5.00 -5.00 -5.00-5.00

EROSION CONTROL AND PLANTING
30 SEEDING, FERTILIZING, AND MULCHING

L.S. -6.54 % 86.92 % 460.75 %

500.00 -35.00 1,000.00 465.00 3,000.00 2,465.00535.00

60.0000
31 INLET PROTECTION

20.0000 EACH -25.00 % 115.0000 43.75 % 125.0000 56.25 %

1,200.00 -400.00 2,300.00 700.00 2,500.00 900.00
80.0000
1,600.00

32 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

12,000.00 12,000.00 12,000.0012,000.00
33 SPCC PLAN

L.S. 106.90 % 37.93 % 175.86 %

1,500.00 775.00 1,000.00 275.00 2,000.00 1,275.00725.00

TRAFFIC

35.0000
34 CEMENT CONC. TRAFFIC CURB

19.0000 L.F. 75.00 % 30.0000 50.00 % 65.0000 225.00 %

665.00 285.00 570.00 190.00 1,235.00 855.00
20.0000
380.00

1,100.0000
35 BEAM GUARDRAIL TRANSITION SECTION TYPE 4

4.0000 EACH -15.38 % 840.0000 -35.38 % 1,150.0000 -11.54 %

4,400.00 -800.00 3,360.00 -1,840.00 4,600.00 -600.00
1,300.0000
5,200.00
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NO.

ITEM DESCRIPTION UNIT
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TRAFFIC

1,500.0000
36 BEAM GUARDRAIL TRANSITION SECTION TYPE 16

1.0000 EACH 15.38 % 1,400.0000 7.69 % 1,550.0000 19.23 %

1,500.00 200.00 1,400.00 100.00 1,550.00 250.00
1,300.0000
1,300.00

1,500.0000
37 BEAM GUARDRAIL TRANSITION SECTION TYPE 17

1.0000 EACH 15.38 % 1,400.0000 7.69 % 1,550.0000 19.23 %

1,500.00 200.00 1,400.00 100.00 1,550.00 250.00
1,300.0000
1,300.00

1,775.0000
38 BEAM GUARDRAIL FLARED TERMINAL

4.0000 EACH -1.39 % 1,700.0000 -5.56 % 1,800.0000 0.00 %

7,100.00 -100.00 6,800.00 -400.00 7,200.00 0.00
1,800.0000
7,200.00

2,000.0000
39 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH -11.11 % 2,300.0000 2.22 % 2,100.0000 -6.67 %

2,000.00 -250.00 2,300.00 50.00 2,100.00 -150.00
2,250.0000
2,250.00

3.7500
40 RAISING EXISTING BEAM GUARDRAIL

1487.5000 L.F. -6.25 % 8.6000 115.00 % 4.0000 0.00 %

5,578.13 -371.88 12,792.50 6,842.50 5,950.00 0.00
4.0000

5,950.00

25.4500
41 FLEXIBLE GUIDE POST

556.0000 EACH 1.80 % 26.0000 4.00 % 27.0000 8.00 %

14,150.20 250.20 14,456.00 556.00 15,012.00 1,112.00
25.0000

13,900.00

0.1100
42 PAINT LINE

108102.0000 L.F. 10.00 % 0.1100 10.00 % 0.1200 20.00 %

11,891.22 1,081.02 11,891.22 1,081.02 12,972.24 2,162.04
0.1000

10,810.20

2.0000
43 PLASTIC WIDE LINE

82.3900 L.F. -60.00 % 2.0000 -60.00 % 2.1000 -58.00 %

164.78 -247.17 164.78 -247.17 173.02 -238.93
5.0000
411.95

2.6500
44 PLASTIC CROSSWALK LINE

344.0000 S.F. -47.00 % 2.6500 -47.00 % 2.7500 -45.00 %

911.60 -808.40 911.60 -808.40 946.00 -774.00
5.0000

1,720.00

4.0000
45 PLASTIC STOP LINE

482.0000 L.F. -20.00 % 4.0000 -20.00 % 4.2000 -16.00 %

1,928.00 -482.00 1,928.00 -482.00 2,024.40 -385.60
5.0000

2,410.00

15.0000
46 PLASTIC DRAINAGE MARKING

22.0000 EACH -11.76 % 15.0000 -11.76 % 16.0000 -5.88 %

330.00 -44.00 330.00 -44.00 352.00 -22.00
17.0000
374.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

75.0000
47 PLASTIC TRAFFIC ARROW

2.0000 EACH -11.76 % 75.0000 -11.76 % 90.0000 5.88 %

150.00 -20.00 150.00 -20.00 180.00 10.00
85.0000
170.00

500.0000
48 RAISED PAVEMENT MARKER TYPE 1

0.2600 HUND 25.00 % 500.0000 25.00 % 525.0000 31.25 %

130.00 26.00 130.00 26.00 136.50 32.50
400.0000
104.00

875.0000
49 RECESSED PAVEMENT MARKER

4.8100 HUND -2.78 % 875.0000 -2.78 % 900.0000 0.00 %

4,208.75 -120.25 4,208.75 -120.25 4,329.00 0.00
900.0000
4,329.00

0.1500
50 TEMPORARY PAVEMENT MARKING

34816.0000 L.F. 50.00 % 0.1000 0.00 % 0.2000 100.00 %

5,222.40 1,740.80 3,481.60 0.00 6,963.20 3,481.60
0.1000

3,481.60
51 PERMANENT SIGNING

L.S. 34.25 % 34.25 % 42.99 %

84,500.00 21,558.00 84,500.00 21,558.00 90,000.00 27,058.0062,942.00
52 ILLUMINATION SYSTEM - SC2838

L.S. 62.95 % 89.95 % 62.81 %

30,025.00 11,599.00 35,000.00 16,574.00 30,000.00 11,574.0018,426.00
53 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -24.39 % 13.42 % -14.77 %

110,000.00 -35,482.00 165,000.00 19,518.00 124,000.00 -21,482.00145,482.00

OTHER ITEMS

220.0000
54 ADJUST MONUMENT CASE AND COVER

11.0000 EACH -21.43 % 550.0000 96.43 % 300.0000 7.14 %

2,420.00 -660.00 6,050.00 2,970.00 3,300.00 220.00
280.0000
3,080.00

50.0000
55 CEMENT CONC. SIDEWALK

19.4400 S.Y. -50.00 % 50.0000 -50.00 % 85.0000 -15.00 %

972.00 -972.00 972.00 -972.00 1,652.40 -291.60
100.0000
1,944.00

1,200.0000
56 CEMENT CONC. SIDEWALK RAMP TYPE 4B

4.0000 EACH -4.00 % 1,000.0000 -20.00 % 1,600.0000 28.00 %

4,800.00 -200.00 4,000.00 -1,000.00 6,400.00 1,400.00
1,250.0000
5,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C521 REVISION NO : BIDS OPENED ON : Apr 26 2006
CONTRACT NO :007133 REGION NO : 3 AWARDED ON : May  1 2006
VERSION NO :1 WORK ORDER# : XL2541
HWY :SR 162,165 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 165
CARBONADO TO SR 410 PAVING AND
SR 162 I/S REALIGNMENT
05C521

WOODWORTH & COMPANY, INC ICON MATERIALS, A DIVISION OF LAKESIDE INDUSTRIES
1200 E "D" ST 6819 S 228TH ST 18808 SE 257TH ST

KENT, WA  98032-2961

PROJECT : TACOMA   WA  984211710 TUKWILA   WA  981382050 COVINGTON    WA  980428394

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/25/2006
14:24

DOT_RGGB01

STPF-9999(426)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

250.0000
57  HMA RAMP

2.0000 EACH -37.50 % 1,000.0000 150.00 % 1,500.0000 275.00 %

500.00 -300.00 2,000.00 1,200.00 3,000.00 2,200.00
400.0000
800.00

32.0000
58 RAMP DETECTABLE WARNING RETROFIT

48.8400 S.F. -20.00 % 150.0000 275.00 % 35.0000 -12.50 %

1,562.88 -390.72 7,326.00 5,372.40 1,709.40 -244.20
40.0000
1,953.60

500.0000
59 ADJUST INLET

3.0000 EACH 66.67 % 750.0000 150.00 % 350.0000 16.67 %

1,500.00 600.00 2,250.00 1,350.00 1,050.00 150.00
300.0000
900.00

500.0000
60 ADJUST MANHOLE

9.0000 EACH 0.00 % 750.0000 50.00 % 400.0000 -20.00 %

4,500.00 0.00 6,750.00 2,250.00 3,600.00 -900.00
500.0000
4,500.00

350.0000
61 ADJUST CATCH BASIN

12.0000 EACH -22.22 % 750.0000 66.67 % 300.0000 -33.33 %

4,200.00 -1,200.00 9,000.00 3,600.00 3,600.00 -1,800.00
450.0000
5,400.00

220.0000
62 ADJUST VALVE BOX

8.0000 EACH -12.00 % 550.0000 120.00 % 350.0000 40.00 %

1,760.00 -240.00 4,400.00 2,400.00 2,800.00 800.00
250.0000
2,000.00

63 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00
64 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
65 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00

200.0000
66 MAILBOX SUPPORT TYPE 1

11.0000 EACH -42.86 % 200.0000 -42.86 % 250.0000 -28.57 %

2,200.00 -1,650.00 2,200.00 -1,650.00 2,750.00 -1,100.00
350.0000
3,850.00

500.0000
67 MAILBOX SUPPORT TYPE 2

9.0000 EACH 42.86 % 500.0000 42.86 % 525.0000 50.00 %

4,500.00 1,350.00 4,500.00 1,350.00 4,725.00 1,575.00
350.0000
3,150.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C521 REVISION NO : BIDS OPENED ON : Apr 26 2006
CONTRACT NO :007133 REGION NO : 3 AWARDED ON : May  1 2006
VERSION NO :1 WORK ORDER# : XL2541
HWY :SR 162,165 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 165
CARBONADO TO SR 410 PAVING AND
SR 162 I/S REALIGNMENT
05C521

WOODWORTH & COMPANY, INC ICON MATERIALS, A DIVISION OF LAKESIDE INDUSTRIES
1200 E "D" ST 6819 S 228TH ST 18808 SE 257TH ST

KENT, WA  98032-2961

PROJECT : TACOMA   WA  984211710 TUKWILA   WA  981382050 COVINGTON    WA  980428394

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/25/2006
14:24

DOT_RGGB01

STPF-9999(426)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

5.0000
68  HIGH VISIBILITY FENCE

1520.0000 L.F. -50.00 % 4.0000 -60.00 % 1.5000 -85.00 %

7,600.00 -7,600.00 6,080.00 -9,120.00 2,280.00 -12,920.00
10.0000

15,200.00

$1,454,459.51 -0.87% $1,565,990.15 6.73% $1,569,794.73 6.99%$1,467,279.55CONTRACT TOTAL

$1,569,794.73$1,454,459.51 $1,565,990.15BASE TOTAL -0.87% 6.73% 6.99%$1,467,279.55



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C521 REVISION NO : BIDS OPENED ON : Apr 26 2006
CONTRACT NO :007133 REGION NO : 3 AWARDED ON : May  1 2006
VERSION NO :1 WORK ORDER# : XL2541
HWY :SR 162,165 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 165
CARBONADO TO SR 410 PAVING AND
SR 162 I/S REALIGNMENT
05C521

TUCCI & SONS, INC. WATSON ASPHALT PAVING COMPANY,
4224 WALLER RD E 19220 NE 80TH

98053-9402

PROJECT : TACOMA   WA  984431099 REDMOND   WA  980730845

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 864800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/25/2006
14:24

DOT_RGGB01

STPF-9999(426)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -13.04 % 31.19 %

116,000.00 -17,390.00 175,000.00 41,610.00133,390.00

35.0000
2 REMOVING CEMENT CONC. PAVEMENT

80.0000 S.Y. 40.00 % 35.0000 40.00 %

2,800.00 800.00 2,800.00 800.00
25.0000
2,000.00

20.0000
3 REMOVING CEMENT CONC. SIDEWALK

53.0000 S.Y. 100.00 % 35.0000 250.00 %

1,060.00 530.00 1,855.00 1,325.00
10.0000
530.00

20.0000
4 REMOVING CEMENT CONC. CURB

91.0000 L.F. 233.33 % 15.0000 150.00 %

1,820.00 1,274.00 1,365.00 819.00
6.0000
546.00

5.0000
5 REMOVING ASPHALT CONC. PAVEMENT

160.0000 S.Y. 0.00 % 25.0000 400.00 %

800.00 0.00 4,000.00 3,200.00
5.0000
800.00

50.0000
6 REMOVING ASPHALT CONC. CURB

6.0000 L.F. 400.00 % 15.0000 50.00 %

300.00 240.00 90.00 30.00
10.0000
60.00

8.5000
7 REMOVING CONC. BARRIER

230.0000 L.F. 70.00 % 6.0000 20.00 %

1,955.00 805.00 1,380.00 230.00
5.0000

1,150.00

3.5000
8 REMOVING GUARDRAIL

87.5000 L.F. -30.00 % 7.0000 40.00 %

306.25 -131.25 612.50 175.00
5.0000
437.50

200.0000
9 REMOVING GUARDRAIL ANCHOR

1.0000 EACH -20.00 % 200.0000 -20.00 %

200.00 -50.00 200.00 -50.00
250.0000
250.00

0.0800
10 REMOVING TEMPORARY PAVEMENT MARKING

34940.0000 L.F. -73.33 % 0.0500 -83.33 %

2,795.20 -7,686.80 1,747.00 -8,735.00
0.3000

10,482.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C521 REVISION NO : BIDS OPENED ON : Apr 26 2006
CONTRACT NO :007133 REGION NO : 3 AWARDED ON : May  1 2006
VERSION NO :1 WORK ORDER# : XL2541
HWY :SR 162,165 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 165
CARBONADO TO SR 410 PAVING AND
SR 162 I/S REALIGNMENT
05C521

TUCCI & SONS, INC. WATSON ASPHALT PAVING COMPANY,
4224 WALLER RD E 19220 NE 80TH

98053-9402

PROJECT : TACOMA   WA  984431099 REDMOND   WA  980730845

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 864800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/25/2006
14:24

DOT_RGGB01

STPF-9999(426)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
11 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. 127.78 % 150.00 %

4,100.00 2,300.00 4,500.00 2,700.001,800.00

GRADING

38.0000
12 ROADWAY EXCAVATION INCL. HAUL

570.0000 C.Y. -36.67 % 45.0000 -25.00 %

21,660.00 -12,540.00 25,650.00 -8,550.00
60.0000

34,200.00

24.2500
13 PAVEMENT REPAIR EXCAVATION INCL. HAUL

1722.0000 S.Y. 21.25 % 30.0000 50.00 %

41,758.50 7,318.50 51,660.00 17,220.00
20.0000

34,440.00

24.0000
14 GRAVEL BORROW INCL. HAUL

833.0000 TON -4.00 % 30.0000 20.00 %

19,992.00 -833.00 24,990.00 4,165.00
25.0000

20,825.00

1.0000
15 EMBANKMENT COMPACTION

451.0000 C.Y. -90.00 % 5.0000 -50.00 %

451.00 -4,059.00 2,255.00 -2,255.00
10.0000
4,510.00

DRAINAGE

91.0000
16 SCHEDULE A CULV. PIPE 24 IN. DIAM.

54.0000 L.F. 51.67 % 150.0000 150.00 %

4,914.00 1,674.00 8,100.00 4,860.00
60.0000
3,240.00

SURFACING

34.0000
17 CRUSHED SURFACING BASE COURSE

695.0000 TON 36.00 % 30.0000 20.00 %

23,630.00 6,255.00 20,850.00 3,475.00
25.0000

17,375.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C521 REVISION NO : BIDS OPENED ON : Apr 26 2006
CONTRACT NO :007133 REGION NO : 3 AWARDED ON : May  1 2006
VERSION NO :1 WORK ORDER# : XL2541
HWY :SR 162,165 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 165
CARBONADO TO SR 410 PAVING AND
SR 162 I/S REALIGNMENT
05C521

TUCCI & SONS, INC. WATSON ASPHALT PAVING COMPANY,
4224 WALLER RD E 19220 NE 80TH

98053-9402

PROJECT : TACOMA   WA  984431099 REDMOND   WA  980730845

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 864800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/25/2006
14:24

DOT_RGGB01

STPF-9999(426)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

4,400.0000
18  SHOULDER FINISHING

6.3600 MI. -20.00 % 2,500.0000 -54.55 %

27,984.00 -6,996.00 15,900.00 -19,080.00
5,500.0000
34,980.00

LIQUID ASPHALT
19 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

13,991.00 13,991.0013,991.00

HOT MIX ASPHALT
20 CRACK SEALING

EST. 0.00 % 0.00 %

6,870.00 6,870.006,870.00

10.7000
21 PLANING BITUMINOUS PAVEMENT

3513.0000 S.Y. 78.33 % 8.0000 33.33 %

37,589.10 16,511.10 28,104.00 7,026.00
6.0000

21,078.00

76.0000
22 HMA FOR PRELEVELING CL. 3/8 IN. PG 58-22

503.0000 TON 26.67 % 67.0000 11.67 %

38,228.00 8,048.00 33,701.00 3,521.00
60.0000

30,180.00

118.0000
23 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58-22

606.0000 TON 47.50 % 100.0000 25.00 %

71,508.00 23,028.00 60,600.00 12,120.00
80.0000

48,480.00

64.6500
24 HMA CL. 1/2 IN. PG 58-22

12318.0000 TON 29.30 % 67.0000 34.00 %

796,358.70 180,458.70 825,306.00 209,406.00
50.0000

615,900.00
25 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

22,767.30 22,767.3022,767.30
26 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

10,326.40 10,326.4010,326.40



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C521 REVISION NO : BIDS OPENED ON : Apr 26 2006
CONTRACT NO :007133 REGION NO : 3 AWARDED ON : May  1 2006
VERSION NO :1 WORK ORDER# : XL2541
HWY :SR 162,165 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 165
CARBONADO TO SR 410 PAVING AND
SR 162 I/S REALIGNMENT
05C521

TUCCI & SONS, INC. WATSON ASPHALT PAVING COMPANY,
4224 WALLER RD E 19220 NE 80TH

98053-9402

PROJECT : TACOMA   WA  984431099 REDMOND   WA  980730845

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 864800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/25/2006
14:24

DOT_RGGB01

STPF-9999(426)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

170.0000
27 HMA FOR APPROACH CL. 1/2 IN. PG 58-22

434.0000 TON 88.89 % 135.0000 50.00 %

73,780.00 34,720.00 58,590.00 19,530.00
90.0000

39,060.00

35.0000
28 LONGITUDINAL JOINT SEAL

140.0000 L.F. 483.33 % 35.0000 483.33 %

4,900.00 4,060.00 4,900.00 4,060.00
6.0000
840.00

29 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

-5.00 -5.00-5.00

EROSION CONTROL AND PLANTING
30 SEEDING, FERTILIZING, AND MULCHING

L.S. 367.29 % 834.58 %

2,500.00 1,965.00 5,000.00 4,465.00535.00

100.0000
31 INLET PROTECTION

20.0000 EACH 25.00 % 75.0000 -6.25 %

2,000.00 400.00 1,500.00 -100.00
80.0000
1,600.00

32 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 %

12,000.00 12,000.0012,000.00
33 SPCC PLAN

L.S. 106.90 % -31.03 %

1,500.00 775.00 500.00 -225.00725.00

TRAFFIC

100.0000
34 CEMENT CONC. TRAFFIC CURB

19.0000 L.F. 400.00 % 65.0000 225.00 %

1,900.00 1,520.00 1,235.00 855.00
20.0000
380.00

1,100.0000
35 BEAM GUARDRAIL TRANSITION SECTION TYPE 4

4.0000 EACH -15.38 % 950.0000 -26.92 %

4,400.00 -800.00 3,800.00 -1,400.00
1,300.0000
5,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C521 REVISION NO : BIDS OPENED ON : Apr 26 2006
CONTRACT NO :007133 REGION NO : 3 AWARDED ON : May  1 2006
VERSION NO :1 WORK ORDER# : XL2541
HWY :SR 162,165 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 165
CARBONADO TO SR 410 PAVING AND
SR 162 I/S REALIGNMENT
05C521

TUCCI & SONS, INC. WATSON ASPHALT PAVING COMPANY,
4224 WALLER RD E 19220 NE 80TH

98053-9402

PROJECT : TACOMA   WA  984431099 REDMOND   WA  980730845

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 864800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/25/2006
14:24

DOT_RGGB01

STPF-9999(426)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1,500.0000
36 BEAM GUARDRAIL TRANSITION SECTION TYPE 16

1.0000 EACH 15.38 % 1,550.0000 19.23 %

1,500.00 200.00 1,550.00 250.00
1,300.0000
1,300.00

1,500.0000
37 BEAM GUARDRAIL TRANSITION SECTION TYPE 17

1.0000 EACH 15.38 % 1,550.0000 19.23 %

1,500.00 200.00 1,550.00 250.00
1,300.0000
1,300.00

1,775.0000
38 BEAM GUARDRAIL FLARED TERMINAL

4.0000 EACH -1.39 % 1,950.0000 8.33 %

7,100.00 -100.00 7,800.00 600.00
1,800.0000
7,200.00

2,000.0000
39 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH -11.11 % 2,570.0000 14.22 %

2,000.00 -250.00 2,570.00 320.00
2,250.0000
2,250.00

3.7500
40 RAISING EXISTING BEAM GUARDRAIL

1487.5000 L.F. -6.25 % 10.0000 150.00 %

5,578.13 -371.88 14,875.00 8,925.00
4.0000

5,950.00

25.4500
41 FLEXIBLE GUIDE POST

556.0000 EACH 1.80 % 30.0000 20.00 %

14,150.20 250.20 16,680.00 2,780.00
25.0000

13,900.00

0.1100
42 PAINT LINE

108102.0000 L.F. 10.00 % 0.1100 10.00 %

11,891.22 1,081.02 11,891.22 1,081.02
0.1000

10,810.20

2.0000
43 PLASTIC WIDE LINE

82.3900 L.F. -60.00 % 2.0000 -60.00 %

164.78 -247.17 164.78 -247.17
5.0000
411.95

2.6500
44 PLASTIC CROSSWALK LINE

344.0000 S.F. -47.00 % 2.6500 -47.00 %

911.60 -808.40 911.60 -808.40
5.0000

1,720.00

4.0000
45 PLASTIC STOP LINE

482.0000 L.F. -20.00 % 4.0000 -20.00 %

1,928.00 -482.00 1,928.00 -482.00
5.0000

2,410.00

15.0000
46 PLASTIC DRAINAGE MARKING

22.0000 EACH -11.76 % 15.0000 -11.76 %

330.00 -44.00 330.00 -44.00
17.0000
374.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C521 REVISION NO : BIDS OPENED ON : Apr 26 2006
CONTRACT NO :007133 REGION NO : 3 AWARDED ON : May  1 2006
VERSION NO :1 WORK ORDER# : XL2541
HWY :SR 162,165 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 165
CARBONADO TO SR 410 PAVING AND
SR 162 I/S REALIGNMENT
05C521

TUCCI & SONS, INC. WATSON ASPHALT PAVING COMPANY,
4224 WALLER RD E 19220 NE 80TH

98053-9402

PROJECT : TACOMA   WA  984431099 REDMOND   WA  980730845

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 864800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/25/2006
14:24

DOT_RGGB01

STPF-9999(426)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

75.0000
47 PLASTIC TRAFFIC ARROW

2.0000 EACH -11.76 % 75.0000 -11.76 %

150.00 -20.00 150.00 -20.00
85.0000
170.00

500.0000
48 RAISED PAVEMENT MARKER TYPE 1

0.2600 HUND 25.00 % 500.0000 25.00 %

130.00 26.00 130.00 26.00
400.0000
104.00

875.0000
49 RECESSED PAVEMENT MARKER

4.8100 HUND -2.78 % 875.0000 -2.78 %

4,208.75 -120.25 4,208.75 -120.25
900.0000
4,329.00

0.0900
50 TEMPORARY PAVEMENT MARKING

34816.0000 L.F. -10.00 % 0.1500 50.00 %

3,133.44 -348.16 5,222.40 1,740.80
0.1000

3,481.60
51 PERMANENT SIGNING

L.S. 35.04 % 58.88 %

85,000.00 22,058.00 100,000.00 37,058.0062,942.00
52 ILLUMINATION SYSTEM - SC2838

L.S. 35.68 % 89.95 %

25,000.00 6,574.00 35,000.00 16,574.0018,426.00
53 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 1.04 % 20.29 %

147,000.00 1,518.00 175,000.00 29,518.00145,482.00

OTHER ITEMS

700.0000
54 ADJUST MONUMENT CASE AND COVER

11.0000 EACH 150.00 % 250.0000 -10.71 %

7,700.00 4,620.00 2,750.00 -330.00
280.0000
3,080.00

100.0000
55 CEMENT CONC. SIDEWALK

19.4400 S.Y. 0.00 % 90.0000 -10.00 %

1,944.00 0.00 1,749.60 -194.40
100.0000
1,944.00

1,000.0000
56 CEMENT CONC. SIDEWALK RAMP TYPE 4B

4.0000 EACH -20.00 % 1,600.0000 28.00 %

4,000.00 -1,000.00 6,400.00 1,400.00
1,250.0000
5,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C521 REVISION NO : BIDS OPENED ON : Apr 26 2006
CONTRACT NO :007133 REGION NO : 3 AWARDED ON : May  1 2006
VERSION NO :1 WORK ORDER# : XL2541
HWY :SR 162,165 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 165
CARBONADO TO SR 410 PAVING AND
SR 162 I/S REALIGNMENT
05C521

TUCCI & SONS, INC. WATSON ASPHALT PAVING COMPANY,
4224 WALLER RD E 19220 NE 80TH

98053-9402

PROJECT : TACOMA   WA  984431099 REDMOND   WA  980730845

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 864800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/25/2006
14:24

DOT_RGGB01

STPF-9999(426)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

750.0000
57  HMA RAMP

2.0000 EACH 87.50 % 500.0000 25.00 %

1,500.00 700.00 1,000.00 200.00
400.0000
800.00

50.0000
58 RAMP DETECTABLE WARNING RETROFIT

48.8400 S.F. 25.00 % 40.0000 0.00 %

2,442.00 488.40 1,953.60 0.00
40.0000
1,953.60

700.0000
59 ADJUST INLET

3.0000 EACH 133.33 % 350.0000 16.67 %

2,100.00 1,200.00 1,050.00 150.00
300.0000
900.00

700.0000
60 ADJUST MANHOLE

9.0000 EACH 40.00 % 400.0000 -20.00 %

6,300.00 1,800.00 3,600.00 -900.00
500.0000
4,500.00

600.0000
61 ADJUST CATCH BASIN

12.0000 EACH 33.33 % 400.0000 -11.11 %

7,200.00 1,800.00 4,800.00 -600.00
450.0000
5,400.00

500.0000
62 ADJUST VALVE BOX

8.0000 EACH 100.00 % 250.0000 0.00 %

4,000.00 2,000.00 2,000.00 0.00
250.0000
2,000.00

63 ROADSIDE CLEANUP
EST. 0.00 % 0.00 %

6,000.00 6,000.006,000.00
64 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
65 MINOR CHANGE

CALC 0.00 % 0.00 %

-7.00 -7.00-7.00

200.0000
66 MAILBOX SUPPORT TYPE 1

11.0000 EACH -42.86 % 250.0000 -28.57 %

2,200.00 -1,650.00 2,750.00 -1,100.00
350.0000
3,850.00

500.0000
67 MAILBOX SUPPORT TYPE 2

9.0000 EACH 42.86 % 550.0000 57.14 %

4,500.00 1,350.00 4,950.00 1,800.00
350.0000
3,150.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C521 REVISION NO : BIDS OPENED ON : Apr 26 2006
CONTRACT NO :007133 REGION NO : 3 AWARDED ON : May  1 2006
VERSION NO :1 WORK ORDER# : XL2541
HWY :SR 162,165 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 165
CARBONADO TO SR 410 PAVING AND
SR 162 I/S REALIGNMENT
05C521

TUCCI & SONS, INC. WATSON ASPHALT PAVING COMPANY,
4224 WALLER RD E 19220 NE 80TH

98053-9402

PROJECT : TACOMA   WA  984431099 REDMOND   WA  980730845

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 864800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/25/2006
14:24

DOT_RGGB01

STPF-9999(426)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

3.0000
68  HIGH VISIBILITY FENCE

1520.0000 L.F. -70.00 % 3.5000 -65.00 %

4,560.00 -10,640.00 5,320.00 -9,880.00
10.0000

15,200.00

$1,739,259.57 18.54% $1,856,423.15 26.52%$1,467,279.55CONTRACT TOTAL

$1,739,259.57 $1,856,423.15BASE TOTAL 18.54% 26.52%$1,467,279.55


