
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 02A048 REVISION NO : 1 BIDS OPENED ON : Mar 26 2003
CONTRACT NO : 006523 REGION NO : 1 AWARDED ON : Mar 31 2003
VERSION NO : 1 WORK ORDER# : XL1610
HWY : SR 410 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 410
SR 164 VIC TO GREENWATER 

02A048

WOODWORTH & COMPANY, INC WATSON ASPHALT PAVING COMPANY, TUCCI & SONS, INC.
1200 E "D" ST 19220 NE 80TH 4224 WALLER RD E

98052-9402

PROJECT : TACOMA   WA  984211710 REDMOND   WA  980730845 TACOMA   WA  984431099

COUNTY(S) : KING,PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : 832800

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/19/2003
15:50

DOT_RGGB01

STP-PM03(001)

PREPARATION
1 MOBILIZATION

L.S. -79.30 % -42.04 % -79.76 %
108,703.60 22,500.00 -86,203.60 63,000.00 -45,703.60 22,000.00 -86,703.60

10.0000
2 REMOVING ASPHALT CONC. PAVEMENT

245.0000 S.Y. 12.0000 -16.67 % 16.0000 33.33 % 12.0000 0.00 %
2,940.00 2,450.00 -490.00 3,920.00 980.00 2,940.00 0.00

4.0000
3 REMOVING TRAFFIC CURB

699.0000 L.F. 5.0000 -20.00 % 3.0000 -40.00 % 4.0000 -20.00 %
3,495.00 2,796.00 -699.00 2,097.00 -1,398.00 2,796.00 -699.00

3.1500
4 REMOVING GUARDRAIL

756.0000 L.F. 5.0000 -37.00 % 3.6000 -28.00 % 3.1500 -37.00 %
3,780.00 2,381.40 -1,398.60 2,721.60 -1,058.40 2,381.40 -1,398.60

160.0000
5 REMOVING GUARDRAIL ANCHOR

7.0000 EACH 167.4400 -4.44 % 185.0000 10.49 % 160.0000 -4.44 %
1,172.08 1,120.00 -52.08 1,295.00 122.92 1,120.00 -52.08

1.0000
6 REMOVING PLASTIC LINE

1557.0000 L.F. 0.9000 11.11 % 0.9000 0.00 % 0.9000 0.00 %
1,401.30 1,557.00 155.70 1,401.30 0.00 1,401.30 0.00

24.0000
7 REMOVING PLASTIC TRAFFIC MARKING

37.0000 EACH 55.0000 -56.36 % 25.0000 -54.55 % 25.0000 -54.55 %
2,035.00 888.00 -1,147.00 925.00 -1,110.00 925.00 -1,110.00

1.0000
8 REMOVING PLASTIC CROSSWALK LINE

1152.0000 S.F. 1.2500 -20.00 % 0.3000 -76.00 % 1.5000 20.00 %
1,440.00 1,152.00 -288.00 345.60 -1,094.40 1,728.00 288.00

200.0000
9 REMOVING RAISED PAVEMENT MARKER

3.9600 HUND 211.0000 -5.21 % 115.0000 -45.50 % 225.0000 6.64 %
835.56 792.00 -43.56 455.40 -380.16 891.00 55.44
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GRADING

22.6000
10 PAVEMENT REPAIR EXCAVATION INCL. HAUL

535.0000 S.Y. 13.0000 73.85 % 32.0000 146.15 % 20.6500 58.85 %
6,955.00 12,091.00 5,136.00 17,120.00 10,165.00 11,047.75 4,092.75

STRUCTURE
11 EXPANSION JOINT MODIFICATION

L.S. 42.31 % 50.00 % 42.31 %
13,000.00 18,500.00 5,500.00 19,500.00 6,500.00 18,500.00 5,500.00

12 BRIDGE DECK REPAIR
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.00 15,000.00

SURFACING

30.0000
13 CRUSHED SURFACING BASE COURSE

119.0000 TON 36.0000 -16.67 % 22.5000 -37.50 % 36.5000 1.39 %
4,284.00 3,570.00 -714.00 2,677.50 -1,606.50 4,343.50 59.50

15.0000
14 SHOULDER BALLAST

2700.0000 TON 18.0000 -16.67 % 14.6000 -18.89 % 15.0000 -16.67 %
48,600.00 40,500.00 -8,100.00 39,420.00 -9,180.00 40,500.00 -8,100.00

LIQUID ASPHALT
15 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
16,400.00 16,400.00 16,400.00 16,400.00

ASPHALT CONCRETE PAVEMENT
16 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %
20,000.00 20,000.00 20,000.00 20,000.00
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ASPHALT CONCRETE PAVEMENT

3.5000
17 PLANING BITUMINOUS PAVEMENT

7383.0000 S.Y. 8.0800 -56.68 % 3.0000 -62.87 % 4.9000 -39.36 %
59,654.64 25,840.50 -33,814.14 22,149.00 -37,505.64 36,176.70 -23,477.94

36.3500
18 ASPHALT CONC. PAVEMENT CL. B  PG 58-22

13521.0000 TON 39.0000 -6.79 % 35.2500 -9.62 % 38.6000 -1.03 %
527,319.00 491,488.35 -35,830.65 476,615.25 -50,703.75 521,910.60 -5,408.40

60.0000
19 ASPHALT CONC. FOR PAVEMENT REPAIR

151.0000 TON 65.0000 -7.69 % 72.0000 10.77 % 82.0000 26.15 %
9,815.00 9,060.00 -755.00 10,872.00 1,057.00 12,382.00 2,567.00

39.5000
20 ASPHALT CONC. FOR PRELEVELING CL. G

2673.0000 TON 36.0000 9.72 % 38.2500 6.25 % 41.7500 15.97 %
96,228.00 105,583.50 9,355.50 102,242.25 6,014.25 111,597.75 15,369.75

21 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

18,000.15 18,000.15 18,000.15 18,000.15
22 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
9,000.09 9,000.09 9,000.09 9,000.09

20.0000
23  TRANSVERSE JOINT SEAL

216.0000 L.F. 25.0000 -20.00 % 28.7500 15.00 % 20.0000 -20.00 %
5,400.00 4,320.00 -1,080.00 6,210.00 810.00 4,320.00 -1,080.00

EROSION CONTROL AND PLANTING

20.0000
24 SILT FENCE

50.8600 L.F. 10.0000 100.00 % 15.0000 50.00 % 20.0000 100.00 %
508.60 1,017.20 508.60 762.90 254.30 1,017.20 508.60

65.0000
25 INLET PROTECTION

30.0000 EACH 50.0000 30.00 % 75.0000 50.00 % 44.5000 -11.00 %
1,500.00 1,950.00 450.00 2,250.00 750.00 1,335.00 -165.00

26 MULCHING
L.S. -66.93 % -33.86 % -83.47 %

3,024.00 1,000.00 -2,024.00 2,000.00 -1,024.00 500.00 -2,524.00
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EROSION CONTROL AND PLANTING

50.0000
27 ESC LEAD

33.0000 DAY 145.0000 -65.52 % 50.0000 -65.52 % 50.0000 -65.52 %
4,785.00 1,650.00 -3,135.00 1,650.00 -3,135.00 1,650.00 -3,135.00

28 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

3,100.00 3,100.00 3,100.00 3,100.00

TRAFFIC

8.0000
29 TYPE C BLOCK TRAFFIC CURB

699.0000 L.F. 10.0000 -20.00 % 8.5000 -15.00 % 8.5000 -15.00 %
6,990.00 5,592.00 -1,398.00 5,941.50 -1,048.50 5,941.50 -1,048.50

15.7000
30 BEAM GUARDRAIL TYPE 1

756.0000 L.F. 13.0000 20.77 % 18.0000 38.46 % 15.7000 20.77 %
9,828.00 11,869.20 2,041.20 13,608.00 3,780.00 11,869.20 2,041.20

525.0000
31 BEAM GUARDRAIL ANCHOR TYPE 1

7.0000 EACH 479.5000 9.49 % 600.0000 25.13 % 525.0000 9.49 %
3,356.50 3,675.00 318.50 4,200.00 843.50 3,675.00 318.50

9.7000
32 REMOVING AND RESETTING BEAM GUARDRAIL

234.0000 L.F. 12.0000 -19.17 % 11.1500 -7.08 % 9.7000 -19.17 %
2,808.00 2,269.80 -538.20 2,609.10 -198.90 2,269.80 -538.20

1,100.0000
33 BEAM GUARDRAIL TRANSITION SECTION TYPE 10

2.0000 EACH 1,305.0000 -15.71 % 1,265.0000 -3.07 % 1,100.0000 -15.71 %
2,610.00 2,200.00 -410.00 2,530.00 -80.00 2,200.00 -410.00

1,100.0000
34 BEAM GUARDRAIL TRANSITION SECTION TYPE 12

2.0000 EACH 1,305.0000 -15.71 % 1,265.0000 -3.07 % 1,100.0000 -15.71 %
2,610.00 2,200.00 -410.00 2,530.00 -80.00 2,200.00 -410.00

0.0800
35 PAINT LINE

85348.0000 L.F. 0.0900 -11.11 % 0.0900 0.00 % 0.0900 0.00 %
7,681.32 6,827.84 -853.48 7,681.32 0.00 7,681.32 0.00

0.2000
36 PAINTED WIDE LINE

1875.0000 L.F. 0.3400 -41.18 % 0.2000 -41.18 % 0.2000 -41.18 %
637.50 375.00 -262.50 375.00 -262.50 375.00 -262.50
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TRAFFIC

1.7000
37 PLASTIC CROSSWALK LINE

1152.0000 S.F. 1.8500 -8.11 % 1.6000 -13.51 % 1.6000 -13.51 %
2,131.20 1,958.40 -172.80 1,843.20 -288.00 1,843.20 -288.00

1.0000
38 PAINTED BARRIER LINE

110.0000 L.F. 0.5500 81.82 % 2.0000 263.64 % 2.0000 263.64 %
60.50 110.00 49.50 220.00 159.50 220.00 159.50

3.0000
39 PLASTIC STOP LINE

268.0000 L.F. 5.4300 -44.75 % 4.0000 -26.34 % 4.0000 -26.34 %
1,455.24 804.00 -651.24 1,072.00 -383.24 1,072.00 -383.24

3.5000
40 PAINTED STOP LINE

73.0000 L.F. 5.5200 -36.59 % 4.0000 -27.54 % 4.0000 -27.54 %
402.96 255.50 -147.46 292.00 -110.96 292.00 -110.96

45.0000
41 PLASTIC TRAFFIC ARROW

27.0000 EACH 65.0000 -30.77 % 39.0000 -40.00 % 39.0000 -40.00 %
1,755.00 1,215.00 -540.00 1,053.00 -702.00 1,053.00 -702.00

65.0000
42 PAINTED TRAFFIC ARROW

2.0000 EACH 35.0000 85.71 % 39.0000 11.43 % 39.0000 11.43 %
70.00 130.00 60.00 78.00 8.00 78.00 8.00

25.0000
43 PLASTIC TRAFFIC LETTER

8.0000 EACH 60.0000 -58.33 % 50.0000 -16.67 % 50.0000 -16.67 %
480.00 200.00 -280.00 400.00 -80.00 400.00 -80.00

25.0000
44 PLASTIC DRAINAGE MARKING

3.0000 EACH 20.0000 25.00 % 20.0000 0.00 % 20.0000 0.00 %
60.00 75.00 15.00 60.00 0.00 60.00 0.00

15.0000
45 PAINTED DRAINAGE MARKING

30.0000 EACH 18.0000 -16.67 % 7.0000 -61.11 % 7.0000 -61.11 %
540.00 450.00 -90.00 210.00 -330.00 210.00 -330.00

300.0000
46 RAISED PAVEMENT MARKER TYPE 1

1.4100 HUND 600.0000 -50.00 % 185.0000 -69.17 % 185.0000 -69.17 %
846.00 423.00 -423.00 260.85 -585.15 260.85 -585.15

350.0000
47 RAISED PAVEMENT MARKER TYPE 2

2.4400 HUND 390.0000 -10.26 % 321.0000 -17.69 % 321.0000 -17.69 %
951.60 854.00 -97.60 783.24 -168.36 783.24 -168.36
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0.1000
48 TEMPORARY PAVEMENT MARKING

54396.0000 L.F. 0.3700 -72.97 % 0.1200 -67.57 % 0.1000 -72.97 %
20,126.52 5,439.60 -14,686.92 6,527.52 -13,599.00 5,439.60 -14,686.92

480.0000
49  LOOP REPLACEMENT TYPE R1

7.0000 EACH 380.0000 26.32 % 550.0000 44.74 % 480.0000 26.32 %
2,660.00 3,360.00 700.00 3,850.00 1,190.00 3,360.00 700.00

1,440.0000
50  LOOP REPLACEMENT TYPE R3

13.0000 EACH 1,140.0000 26.32 % 1,650.0000 44.74 % 1,440.0000 26.32 %
14,820.00 18,720.00 3,900.00 21,450.00 6,630.00 18,720.00 3,900.00

51  FORCE ACCOUNT - LOOP TESTING
EST. 0.00 % 0.00 % 0.00 %

500.00 500.00 500.00 500.00
52  FORCE ACCOUNT - ADJUST JUNCTION BOX

EST. 0.00 % 0.00 % 0.00 %
500.00 500.00 500.00 500.00

2,500.0000
53 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 5,000.0000 -50.00 % 3,500.0000 -30.00 % 5,000.0000 0.00 %
20,000.00 10,000.00 -10,000.00 14,000.00 -6,000.00 20,000.00 0.00

5.0000
54 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

299.0000 HR 9.0000 -44.44 % 10.0000 11.11 % 2.0000 -77.78 %
2,691.00 1,495.00 -1,196.00 2,990.00 299.00 598.00 -2,093.00

55 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 11.11 % 38.89 % -16.67 %

9,000.00 10,000.00 1,000.00 12,500.00 3,500.00 7,500.00 -1,500.00

55.0000
56 CONTRACTOR PILOTED TRAFFIC CONTROL

427.0000 HR 30.0000 83.33 % 50.0000 66.67 % 46.0000 53.33 %
12,810.00 23,485.00 10,675.00 21,350.00 8,540.00 19,642.00 6,832.00

38.0000
57 TRAFFIC CONTROL LABOR

1296.0000 HR 35.0000 8.57 % 35.5000 1.43 % 36.0000 2.86 %
45,360.00 49,248.00 3,888.00 46,008.00 648.00 46,656.00 1,296.00

100.0000
58 TRAFFIC CONTROL VEHICLE

56.0000 DAY 75.0000 33.33 % 85.0000 13.33 % 70.0000 -6.67 %
4,200.00 5,600.00 1,400.00 4,760.00 560.00 3,920.00 -280.00
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TRAFFIC

47.5000
59 TRAFFIC CONTROL SUPERVISOR

405.0000 HR 45.0000 5.56 % 41.5000 -7.78 % 39.3000 -12.67 %
18,225.00 19,237.50 1,012.50 16,807.50 -1,417.50 15,916.50 -2,308.50

10.0000
60 CONSTRUCTION SIGNS CLASS A

209.0000 S.F. 20.6000 -51.46 % 15.0000 -27.18 % 14.0000 -32.04 %
4,305.40 2,090.00 -2,215.40 3,135.00 -1,170.40 2,926.00 -1,379.40

OTHER ITEMS

150.0000
61 ADJUST MONUMENT CASE AND COVER

9.0000 EACH 250.0000 -40.00 % 200.0000 -20.00 % 250.0000 0.00 %
2,250.00 1,350.00 -900.00 1,800.00 -450.00 2,250.00 0.00

350.0000
62 ADJUST MANHOLE

7.0000 EACH 400.0000 -12.50 % 300.0000 -25.00 % 350.0000 -12.50 %
2,800.00 2,450.00 -350.00 2,100.00 -700.00 2,450.00 -350.00

150.0000
63 ADJUST VALVE BOX

5.0000 EACH 300.0000 -50.00 % 200.0000 -33.33 % 200.0000 -33.33 %
1,500.00 750.00 -750.00 1,000.00 -500.00 1,000.00 -500.00

64 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.00 5.00
65 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %
-5.00 -5.00 -5.00 -5.00

5.0000
66 TRAINING

200.0000 HR 10.0000 -50.00 % 5.0000 -50.00 % 3.0000 -70.00 %
2,000.00 1,000.00 -1,000.00 1,000.00 -1,000.00 600.00 -1,400.00

67 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.00 1,500.00
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WOODWORTH & COMPANY, INC WATSON ASPHALT PAVING COMPANY, TUCCI & SONS, INC.
1200 E "D" ST 19220 NE 80TH 4224 WALLER RD E

98052-9402

PROJECT : TACOMA   WA  984211710 REDMOND   WA  980730845 TACOMA   WA  984431099

COUNTY(S) : KING,PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : 832800

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/19/2003
15:50

DOT_RGGB01

STP-PM03(001)

OTHER ITEMS
68 SPCC PLAN

L.S. -58.33 % -16.67 % 25.00 %
1,200.00 500.00 -700.00 1,000.00 -200.00 1,500.00 300.00

CONTRACT TOTAL $1,200,097.76 $1,032,416.03 -13.97% $1,069,655.27 -10.87% $1,080,425.65 -9.97%

BASE TOTAL $1,200,097.76 $1,032,416.03 -13.97% $1,069,655.27 -10.87% $1,080,425.65 -9.97%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 02A048 REVISION NO : 1 BIDS OPENED ON : Mar 26 2003
CONTRACT NO : 006523 REGION NO : 1 AWARDED ON : Mar 31 2003
VERSION NO : 1 WORK ORDER# : XL1610
HWY : SR 410 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 410
SR 164 VIC TO GREENWATER 

02A048

WILDER CONSTRUCTION COMPANY ICON MATERIALS, A DIVISION OF  CPMLAKESIDE INDUSTRIES
3200 113TH AVE SW 6819 S 228TH ST 18808 SE 257TH ST

KENT, WA  98032-2961

PROJECT : OLYMPIA   WA  985129160 TUKWILA   WA  981382050 COVINGTON    WA  980428394

COUNTY(S) : KING,PIERCE CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/19/2003
15:50

DOT_RGGB01

STP-PM03(001)

PREPARATION
1 MOBILIZATION

L.S. -64.12 % -42.04 % 37.99 %
108,703.60 39,000.01 -69,703.59 63,000.00 -45,703.60 150,000.00 41,296.40

12.5000
2 REMOVING ASPHALT CONC. PAVEMENT

245.0000 S.Y. 12.0000 4.17 % 20.0000 66.67 % 20.0000 66.67 %
2,940.00 3,062.50 122.50 4,900.00 1,960.00 4,900.00 1,960.00

3.5000
3 REMOVING TRAFFIC CURB

699.0000 L.F. 5.0000 -30.00 % 5.0000 0.00 % 6.0000 20.00 %
3,495.00 2,446.50 -1,048.50 3,495.00 0.00 4,194.00 699.00

3.0000
4 REMOVING GUARDRAIL

756.0000 L.F. 5.0000 -40.00 % 3.5000 -30.00 % 3.2500 -35.00 %
3,780.00 2,268.00 -1,512.00 2,646.00 -1,134.00 2,457.00 -1,323.00

150.0000
5 REMOVING GUARDRAIL ANCHOR

7.0000 EACH 167.4400 -10.42 % 175.0000 4.52 % 175.0000 4.52 %
1,172.08 1,050.00 -122.08 1,225.00 52.92 1,225.00 52.92

1.0000
6 REMOVING PLASTIC LINE

1557.0000 L.F. 0.9000 11.11 % 1.0000 11.11 % 1.1000 22.22 %
1,401.30 1,557.00 155.70 1,557.00 155.70 1,712.70 311.40

25.0000
7 REMOVING PLASTIC TRAFFIC MARKING

37.0000 EACH 55.0000 -54.55 % 27.0000 -50.91 % 25.0000 -54.55 %
2,035.00 925.00 -1,110.00 999.00 -1,036.00 925.00 -1,110.00

1.5000
8 REMOVING PLASTIC CROSSWALK LINE

1152.0000 S.F. 1.2500 20.00 % 1.7000 36.00 % 1.1000 -12.00 %
1,440.00 1,728.00 288.00 1,958.40 518.40 1,267.20 -172.80

90.0000
9 REMOVING RAISED PAVEMENT MARKER

3.9600 HUND 211.0000 -57.35 % 100.0000 -52.61 % 100.0000 -52.61 %
835.56 356.40 -479.16 396.00 -439.56 396.00 -439.56



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 02A048 REVISION NO : 1 BIDS OPENED ON : Mar 26 2003
CONTRACT NO : 006523 REGION NO : 1 AWARDED ON : Mar 31 2003
VERSION NO : 1 WORK ORDER# : XL1610
HWY : SR 410 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 410
SR 164 VIC TO GREENWATER 

02A048

WILDER CONSTRUCTION COMPANY ICON MATERIALS, A DIVISION OF  CPMLAKESIDE INDUSTRIES
3200 113TH AVE SW 6819 S 228TH ST 18808 SE 257TH ST

KENT, WA  98032-2961

PROJECT : OLYMPIA   WA  985129160 TUKWILA   WA  981382050 COVINGTON    WA  980428394

COUNTY(S) : KING,PIERCE CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/19/2003
15:50

DOT_RGGB01

STP-PM03(001)

GRADING

12.0000
10 PAVEMENT REPAIR EXCAVATION INCL. HAUL

535.0000 S.Y. 13.0000 -7.69 % 28.0000 115.38 % 40.0000 207.69 %
6,955.00 6,420.00 -535.00 14,980.00 8,025.00 21,400.00 14,445.00

STRUCTURE
11 EXPANSION JOINT MODIFICATION

L.S. -23.08 % 53.85 % 36.92 %
13,000.00 10,000.00 -3,000.00 20,000.00 7,000.00 17,800.00 4,800.00

12 BRIDGE DECK REPAIR
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.00 15,000.00

SURFACING

35.0000
13 CRUSHED SURFACING BASE COURSE

119.0000 TON 36.0000 -2.78 % 25.0000 -30.56 % 15.0000 -58.33 %
4,284.00 4,165.00 -119.00 2,975.00 -1,309.00 1,785.00 -2,499.00

16.0000
14 SHOULDER BALLAST

2700.0000 TON 18.0000 -11.11 % 22.0000 22.22 % 20.0000 11.11 %
48,600.00 43,200.00 -5,400.00 59,400.00 10,800.00 54,000.00 5,400.00

LIQUID ASPHALT
15 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
16,400.00 16,400.00 16,400.00 16,400.00

ASPHALT CONCRETE PAVEMENT
16 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %
20,000.00 20,000.00 20,000.00 20,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 02A048 REVISION NO : 1 BIDS OPENED ON : Mar 26 2003
CONTRACT NO : 006523 REGION NO : 1 AWARDED ON : Mar 31 2003
VERSION NO : 1 WORK ORDER# : XL1610
HWY : SR 410 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 410
SR 164 VIC TO GREENWATER 

02A048

WILDER CONSTRUCTION COMPANY ICON MATERIALS, A DIVISION OF  CPMLAKESIDE INDUSTRIES
3200 113TH AVE SW 6819 S 228TH ST 18808 SE 257TH ST

KENT, WA  98032-2961

PROJECT : OLYMPIA   WA  985129160 TUKWILA   WA  981382050 COVINGTON    WA  980428394

COUNTY(S) : KING,PIERCE CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/19/2003
15:50

DOT_RGGB01

STP-PM03(001)

ASPHALT CONCRETE PAVEMENT

3.0000
17 PLANING BITUMINOUS PAVEMENT

7383.0000 S.Y. 8.0800 -62.87 % 6.0000 -25.74 % 5.0000 -38.12 %
59,654.64 22,149.00 -37,505.64 44,298.00 -15,356.64 36,915.00 -22,739.64

43.0000
18 ASPHALT CONC. PAVEMENT CL. B  PG 58-22

13521.0000 TON 39.0000 10.26 % 41.0000 5.13 % 46.0000 17.95 %
527,319.00 581,403.00 54,084.00 554,361.00 27,042.00 621,966.00 94,647.00

80.0000
19 ASPHALT CONC. FOR PAVEMENT REPAIR

151.0000 TON 65.0000 23.08 % 116.0000 78.46 % 70.0000 7.69 %
9,815.00 12,080.00 2,265.00 17,516.00 7,701.00 10,570.00 755.00

43.0000
20 ASPHALT CONC. FOR PRELEVELING CL. G

2673.0000 TON 36.0000 19.44 % 54.0000 50.00 % 62.0000 72.22 %
96,228.00 114,939.00 18,711.00 144,342.00 48,114.00 165,726.00 69,498.00

21 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

18,000.15 18,000.15 18,000.15 18,000.15
22 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
9,000.09 9,000.09 9,000.09 9,000.09

12.5000
23  TRANSVERSE JOINT SEAL

216.0000 L.F. 25.0000 -50.00 % 22.0000 -12.00 % 30.0000 20.00 %
5,400.00 2,700.00 -2,700.00 4,752.00 -648.00 6,480.00 1,080.00

EROSION CONTROL AND PLANTING

8.0000
24 SILT FENCE

50.8600 L.F. 10.0000 -20.00 % 12.0000 20.00 % 2.5000 -75.00 %
508.60 406.88 -101.72 610.32 101.72 127.15 -381.45

40.0000
25 INLET PROTECTION

30.0000 EACH 50.0000 -20.00 % 80.0000 60.00 % 100.0000 100.00 %
1,500.00 1,200.00 -300.00 2,400.00 900.00 3,000.00 1,500.00

26 MULCHING
L.S. -76.85 % -23.94 % -0.79 %

3,024.00 700.00 -2,324.00 2,300.00 -724.00 3,000.00 -24.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 02A048 REVISION NO : 1 BIDS OPENED ON : Mar 26 2003
CONTRACT NO : 006523 REGION NO : 1 AWARDED ON : Mar 31 2003
VERSION NO : 1 WORK ORDER# : XL1610
HWY : SR 410 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 410
SR 164 VIC TO GREENWATER 

02A048

WILDER CONSTRUCTION COMPANY ICON MATERIALS, A DIVISION OF  CPMLAKESIDE INDUSTRIES
3200 113TH AVE SW 6819 S 228TH ST 18808 SE 257TH ST

KENT, WA  98032-2961

PROJECT : OLYMPIA   WA  985129160 TUKWILA   WA  981382050 COVINGTON    WA  980428394

COUNTY(S) : KING,PIERCE CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/19/2003
15:50

DOT_RGGB01

STP-PM03(001)

EROSION CONTROL AND PLANTING

10.0000
27 ESC LEAD

33.0000 DAY 145.0000 -93.10 % 410.0000 182.76 % 200.0000 37.93 %
4,785.00 330.00 -4,455.00 13,530.00 8,745.00 6,600.00 1,815.00

28 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

3,100.00 3,100.00 3,100.00 3,100.00

TRAFFIC

8.5000
29 TYPE C BLOCK TRAFFIC CURB

699.0000 L.F. 10.0000 -15.00 % 10.0000 0.00 % 8.5000 -15.00 %
6,990.00 5,941.50 -1,048.50 6,990.00 0.00 5,941.50 -1,048.50

15.0000
30 BEAM GUARDRAIL TYPE 1

756.0000 L.F. 13.0000 15.38 % 17.0000 30.77 % 17.0000 30.77 %
9,828.00 11,340.00 1,512.00 12,852.00 3,024.00 12,852.00 3,024.00

1,500.0000
31 BEAM GUARDRAIL ANCHOR TYPE 1

7.0000 EACH 479.5000 212.83 % 565.0000 17.83 % 575.0000 19.92 %
3,356.50 10,500.00 7,143.50 3,955.00 598.50 4,025.00 668.50

5.0000
32 REMOVING AND RESETTING BEAM GUARDRAIL

234.0000 L.F. 12.0000 -58.33 % 10.5000 -12.50 % 10.0000 -16.67 %
2,808.00 1,170.00 -1,638.00 2,457.00 -351.00 2,340.00 -468.00

1,250.0000
33 BEAM GUARDRAIL TRANSITION SECTION TYPE 10

2.0000 EACH 1,305.0000 -4.21 % 1,200.0000 -8.05 % 1,200.0000 -8.05 %
2,610.00 2,500.00 -110.00 2,400.00 -210.00 2,400.00 -210.00

1,700.0000
34 BEAM GUARDRAIL TRANSITION SECTION TYPE 12

2.0000 EACH 1,305.0000 30.27 % 1,200.0000 -8.05 % 1,200.0000 -8.05 %
2,610.00 3,400.00 790.00 2,400.00 -210.00 2,400.00 -210.00

0.0900
35 PAINT LINE

85348.0000 L.F. 0.0900 0.00 % 0.1000 11.11 % 0.0900 0.00 %
7,681.32 7,681.32 0.00 8,534.80 853.48 7,681.32 0.00

0.2000
36 PAINTED WIDE LINE

1875.0000 L.F. 0.3400 -41.18 % 0.2200 -35.29 % 0.2200 -35.29 %
637.50 375.00 -262.50 412.50 -225.00 412.50 -225.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 02A048 REVISION NO : 1 BIDS OPENED ON : Mar 26 2003
CONTRACT NO : 006523 REGION NO : 1 AWARDED ON : Mar 31 2003
VERSION NO : 1 WORK ORDER# : XL1610
HWY : SR 410 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 410
SR 164 VIC TO GREENWATER 

02A048

WILDER CONSTRUCTION COMPANY ICON MATERIALS, A DIVISION OF  CPMLAKESIDE INDUSTRIES
3200 113TH AVE SW 6819 S 228TH ST 18808 SE 257TH ST

KENT, WA  98032-2961

PROJECT : OLYMPIA   WA  985129160 TUKWILA   WA  981382050 COVINGTON    WA  980428394

COUNTY(S) : KING,PIERCE CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/19/2003
15:50

DOT_RGGB01

STP-PM03(001)

TRAFFIC

1.6000
37 PLASTIC CROSSWALK LINE

1152.0000 S.F. 1.8500 -13.51 % 1.7500 -5.41 % 1.7500 -5.41 %
2,131.20 1,843.20 -288.00 2,016.00 -115.20 2,016.00 -115.20

2.0000
38 PAINTED BARRIER LINE

110.0000 L.F. 0.5500 263.64 % 2.2000 300.00 % 1.1000 100.00 %
60.50 220.00 159.50 242.00 181.50 121.00 60.50

4.0000
39 PLASTIC STOP LINE

268.0000 L.F. 5.4300 -26.34 % 5.0000 -7.92 % 3.5000 -35.54 %
1,455.24 1,072.00 -383.24 1,340.00 -115.24 938.00 -517.24

4.0000
40 PAINTED STOP LINE

73.0000 L.F. 5.5200 -27.54 % 5.0000 -9.42 % 3.5000 -36.59 %
402.96 292.00 -110.96 365.00 -37.96 255.50 -147.46

39.0000
41 PLASTIC TRAFFIC ARROW

27.0000 EACH 65.0000 -40.00 % 45.0000 -30.77 % 50.0000 -23.08 %
1,755.00 1,053.00 -702.00 1,215.00 -540.00 1,350.00 -405.00

39.0000
42 PAINTED TRAFFIC ARROW

2.0000 EACH 35.0000 11.43 % 45.0000 28.57 % 70.0000 100.00 %
70.00 78.00 8.00 90.00 20.00 140.00 70.00

50.0000
43 PLASTIC TRAFFIC LETTER

8.0000 EACH 60.0000 -16.67 % 55.0000 -8.33 % 25.0000 -58.33 %
480.00 400.00 -80.00 440.00 -40.00 200.00 -280.00

20.0000
44 PLASTIC DRAINAGE MARKING

3.0000 EACH 20.0000 0.00 % 30.0000 50.00 % 25.0000 25.00 %
60.00 60.00 0.00 90.00 30.00 75.00 15.00

7.0000
45 PAINTED DRAINAGE MARKING

30.0000 EACH 18.0000 -61.11 % 8.0000 -55.56 % 15.0000 -16.67 %
540.00 210.00 -330.00 240.00 -300.00 450.00 -90.00

185.0000
46 RAISED PAVEMENT MARKER TYPE 1

1.4100 HUND 600.0000 -69.17 % 200.0000 -66.67 % 325.0000 -45.83 %
846.00 260.85 -585.15 282.00 -564.00 458.25 -387.75

321.0000
47 RAISED PAVEMENT MARKER TYPE 2

2.4400 HUND 390.0000 -17.69 % 350.0000 -10.26 % 350.0000 -10.26 %
951.60 783.24 -168.36 854.00 -97.60 854.00 -97.60



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 02A048 REVISION NO : 1 BIDS OPENED ON : Mar 26 2003
CONTRACT NO : 006523 REGION NO : 1 AWARDED ON : Mar 31 2003
VERSION NO : 1 WORK ORDER# : XL1610
HWY : SR 410 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 410
SR 164 VIC TO GREENWATER 

02A048

WILDER CONSTRUCTION COMPANY ICON MATERIALS, A DIVISION OF  CPMLAKESIDE INDUSTRIES
3200 113TH AVE SW 6819 S 228TH ST 18808 SE 257TH ST

KENT, WA  98032-2961

PROJECT : OLYMPIA   WA  985129160 TUKWILA   WA  981382050 COVINGTON    WA  980428394

COUNTY(S) : KING,PIERCE CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/19/2003
15:50

DOT_RGGB01

STP-PM03(001)

TRAFFIC

0.1500
48 TEMPORARY PAVEMENT MARKING

54396.0000 L.F. 0.3700 -59.46 % 0.1000 -72.97 % 0.6500 75.68 %
20,126.52 8,159.40 -11,967.12 5,439.60 -14,686.92 35,357.40 15,230.88

500.0000
49  LOOP REPLACEMENT TYPE R1

7.0000 EACH 380.0000 31.58 % 540.0000 42.11 % 500.0000 31.58 %
2,660.00 3,500.00 840.00 3,780.00 1,120.00 3,500.00 840.00

1,200.0000
50  LOOP REPLACEMENT TYPE R3

13.0000 EACH 1,140.0000 5.26 % 1,550.0000 35.96 % 1,500.0000 31.58 %
14,820.00 15,600.00 780.00 20,150.00 5,330.00 19,500.00 4,680.00

51  FORCE ACCOUNT - LOOP TESTING
EST. 0.00 % 0.00 % 0.00 %

500.00 500.00 500.00 500.00
52  FORCE ACCOUNT - ADJUST JUNCTION BOX

EST. 0.00 % 0.00 % 0.00 %
500.00 500.00 500.00 500.00

2,000.0000
53 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 5,000.0000 -60.00 % 2,000.0000 -60.00 % 4,000.0000 -20.00 %
20,000.00 8,000.00 -12,000.00 8,000.00 -12,000.00 16,000.00 -4,000.00

5.0000
54 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

299.0000 HR 9.0000 -44.44 % 10.0000 11.11 % 5.0000 -44.44 %
2,691.00 1,495.00 -1,196.00 2,990.00 299.00 1,495.00 -1,196.00

55 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 66.67 % 55.56 % 122.22 %

9,000.00 15,000.00 6,000.00 14,000.00 5,000.00 20,000.00 11,000.00

40.0000
56 CONTRACTOR PILOTED TRAFFIC CONTROL

427.0000 HR 30.0000 33.33 % 40.0000 33.33 % 55.0000 83.33 %
12,810.00 17,080.00 4,270.00 17,080.00 4,270.00 23,485.00 10,675.00

35.0000
57 TRAFFIC CONTROL LABOR

1296.0000 HR 35.0000 0.00 % 35.0000 0.00 % 38.0000 8.57 %
45,360.00 45,360.00 0.00 45,360.00 0.00 49,248.00 3,888.00

72.0000
58 TRAFFIC CONTROL VEHICLE

56.0000 DAY 75.0000 -4.00 % 90.0000 20.00 % 150.0000 100.00 %
4,200.00 4,032.00 -168.00 5,040.00 840.00 8,400.00 4,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 02A048 REVISION NO : 1 BIDS OPENED ON : Mar 26 2003
CONTRACT NO : 006523 REGION NO : 1 AWARDED ON : Mar 31 2003
VERSION NO : 1 WORK ORDER# : XL1610
HWY : SR 410 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 410
SR 164 VIC TO GREENWATER 

02A048

WILDER CONSTRUCTION COMPANY ICON MATERIALS, A DIVISION OF  CPMLAKESIDE INDUSTRIES
3200 113TH AVE SW 6819 S 228TH ST 18808 SE 257TH ST

KENT, WA  98032-2961

PROJECT : OLYMPIA   WA  985129160 TUKWILA   WA  981382050 COVINGTON    WA  980428394

COUNTY(S) : KING,PIERCE CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/19/2003
15:50

DOT_RGGB01

STP-PM03(001)

TRAFFIC

40.0000
59 TRAFFIC CONTROL SUPERVISOR

405.0000 HR 45.0000 -11.11 % 45.0000 0.00 % 45.0000 0.00 %
18,225.00 16,200.00 -2,025.00 18,225.00 0.00 18,225.00 0.00

10.0000
60 CONSTRUCTION SIGNS CLASS A

209.0000 S.F. 20.6000 -51.46 % 20.0000 -2.91 % 20.0000 -2.91 %
4,305.40 2,090.00 -2,215.40 4,180.00 -125.40 4,180.00 -125.40

OTHER ITEMS

225.0000
61 ADJUST MONUMENT CASE AND COVER

9.0000 EACH 250.0000 -10.00 % 160.0000 -36.00 % 250.0000 0.00 %
2,250.00 2,025.00 -225.00 1,440.00 -810.00 2,250.00 0.00

300.0000
62 ADJUST MANHOLE

7.0000 EACH 400.0000 -25.00 % 400.0000 0.00 % 350.0000 -12.50 %
2,800.00 2,100.00 -700.00 2,800.00 0.00 2,450.00 -350.00

225.0000
63 ADJUST VALVE BOX

5.0000 EACH 300.0000 -25.00 % 160.0000 -46.67 % 200.0000 -33.33 %
1,500.00 1,125.00 -375.00 800.00 -700.00 1,000.00 -500.00

64 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.00 5.00
65 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %
-5.00 -5.00 -5.00 -5.00

10.0000
66 TRAINING

200.0000 HR 10.0000 0.00 % 5.0000 -50.00 % 5.0000 -50.00 %
2,000.00 2,000.00 0.00 1,000.00 -1,000.00 1,000.00 -1,000.00

67 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.00 1,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 02A048 REVISION NO : 1 BIDS OPENED ON : Mar 26 2003
CONTRACT NO : 006523 REGION NO : 1 AWARDED ON : Mar 31 2003
VERSION NO : 1 WORK ORDER# : XL1610
HWY : SR 410 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 410
SR 164 VIC TO GREENWATER 

02A048

WILDER CONSTRUCTION COMPANY ICON MATERIALS, A DIVISION OF  CPMLAKESIDE INDUSTRIES
3200 113TH AVE SW 6819 S 228TH ST 18808 SE 257TH ST

KENT, WA  98032-2961

PROJECT : OLYMPIA   WA  985129160 TUKWILA   WA  981382050 COVINGTON    WA  980428394

COUNTY(S) : KING,PIERCE CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/19/2003
15:50

DOT_RGGB01

STP-PM03(001)

OTHER ITEMS
68 SPCC PLAN

L.S. -58.33 % -16.67 % -16.67 %
1,200.00 500.00 -700.00 1,000.00 -200.00 1,000.00 -200.00

CONTRACT TOTAL $1,200,097.76 $1,129,533.04 -5.88% $1,244,100.86 3.67% $1,452,446.76 21.03%

BASE TOTAL $1,200,097.76 $1,129,533.04 -5.88% $1,244,100.86 3.67% $1,452,446.76 21.03%


