
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C508 REVISION NO : 1 BIDS OPENED ON : Jul 28 2004
CONTRACT NO :006830 REGION NO : 3 AWARDED ON : Aug  2 2004
VERSION NO :1 WORK ORDER# : XL2008
HWY :SR 101 ------- LOW BIDDER -------

TITLE :US 101
FRANCIS ST. TO ALDER ST. -
PAVEMENT REPAIR
04C508

LAKESIDE INDUSTRIES
50 ECLIPSE WEST DR
98363-9406

PROJECT : PORT ANGELES   WA  983620127

COUNTY(S) :CLALLAM CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/07/2004
14:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 18.18 %
13,000.00 2,000.0011,000.00

2 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 2,900.00 %

3,000.00 2,900.00100.00

GRADING

19.0000
3 PAVEMENT REPAIR EXCAVATION INCL. HAUL

1815.0000 S.Y. -5.00 %
34,485.00 -1,815.00

20.0000
36,300.00

LIQUID ASPHALT
4 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
870.00870.00

ASPHALT CONCRETE PAVEMENT

98.7500
5 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58-22

870.0000 TON 9.72 %
85,912.50 7,612.50

90.0000
78,300.00

TRAFFIC

0.2500
6 PAINT LINE

5070.0000 L.F. 150.00 %
1,267.50 760.50

0.1000
507.00

15.0000
7 PLASTIC CROSSWALK LINE

48.0000 S.F. 15.38 %
720.00 96.00

13.0000
624.00
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TRAFFIC

30.0000
8 PLASTIC STOP LINE

8.0000 L.F. 500.00 %
240.00 200.00

5.0000
40.00

400.0000
9 RAISED PAVEMENT MARKER TYPE 1

0.8000 HUND -20.00 %
320.00 -80.00

500.0000
400.00

1,100.0000
10 RAISED PAVEMENT MARKER TYPE 2

0.2400 HUND -8.33 %
264.00 -24.00

1,200.0000
288.00

5.0000
11 SEQUENTIAL ARROW SIGN

40.0000 HR -50.00 %
200.00 -200.00

10.0000
400.00

2,500.0000
12 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH -35.90 %
5,000.00 -2,800.00

3,900.0000
7,800.00

10.0000
13 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

80.0000 HR 25.00 %
800.00 160.00

8.0000
640.00

14 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -5.73 %

5,500.00 -334.005,834.00

60.0000
15 TRAFFIC CONTROL SUPERVISOR

40.0000 HR 50.00 %
2,400.00 800.00

40.0000
1,600.00

15.0000
16 CONSTRUCTION SIGNS CLASS A

72.0000 S.F. -6.25 %
1,080.00 -72.00

16.0000
1,152.00

OTHER ITEMS
17 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00
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OTHER ITEMS
18 MINOR CHANGE

CALC 0.00 %
-1.00-1.00

19 SPCC PLAN
L.S. 233.33 %

1,000.00 700.00300.00

$156,063.00 6.78%$146,159.00CONTRACT TOTAL

$156,063.00BASE TOTAL 6.78%$146,159.00


