
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04Y003 REVISION NO : 1 BIDS OPENED ON : Apr 14 2004
CONTRACT NO : 006751 REGION NO : 5 AWARDED ON : Apr 19 2004
VERSION NO : 1 WORK ORDER# : XL1844
HWY : SR 129 ------- LOW BIDDER -------

TITLE : SR129
CLARKSTON VICINITY - PAVING

04Y003

POE ASPHALT PAVING, INC.
302 15TH ST
CLARKSTON WA  99403-2372

PROJECT : LEWISTON   ID  835010449

COUNTY(S) : ASOTIN CONTRACTOR NUMBER : 661800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/08/2004
15:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 275.00 %
60,000.00 44,000.0016,000.00

0.0500
2 REMOVING TEMPORARY PAVEMENT MARKING

12200.0000 L.F. 0.00 %
610.00 0.00

0.0500
610.00

7.5000
3 REMOVING PLASTIC LINE

335.0000 L.F. 150.00 %
2,512.50 1,507.50

3.0000
1,005.00

100.0000
4 REMOVING PLASTIC TRAFFIC MARKING

6.0000 EACH 33.33 %
600.00 150.00

75.0000
450.00

5 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 33.33 %

2,000.00 500.001,500.00

LIQUID ASPHALT
6 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
4,780.004,780.00

ASPHALT CONCRETE PAVEMENT
7 CRACK SEALING

EST. 0.00 %
5,800.005,800.00

1.6000
8 PLANING BITUMINOUS PAVEMENT

46000.0000 S.Y. 77.78 %
73,600.00 32,200.00

0.9000
41,400.00

42.9000
9 HMA CL. 1/2 IN. PG 64-28

4780.0000 TON 30.00 %
205,062.00 47,322.00

33.0000
157,740.00
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ASPHALT CONCRETE PAVEMENT
10 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 %
4,730.004,730.00

11 COMPACTION PRICE ADJUSTMENT
CALC 0.00 %

2,140.002,140.00

TRAFFIC
12  TRAFFIC ISLAND

L.S. 113.41 %
3,500.00 1,860.001,640.00

13 REPAIR IMPACT ATTENUATOR
EST. 0.00 %

1.001.00

550.0000
14 TRUCK MOUNTED IMPACT ATTENUATOR

1.0000 EACH 57.14 %
550.00 200.00

350.0000
350.00

75.0000
15 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

10.0000 HR 50.00 %
750.00 250.00

50.0000
500.00

0.2000
16 PAINT LINE

15240.0000 L.F. 33.33 %
3,048.00 762.00

0.1500
2,286.00

1.0000
17 PLASTIC WIDE LINE

510.0000 L.F. -20.00 %
510.00 -127.50

1.2500
637.50

2.0000
18 PLASTIC CROSSWALK LINE

3820.0000 S.F. -33.33 %
7,640.00 -3,820.00

3.0000
11,460.00

3.5000
19 PLASTIC STOP LINE

820.0000 L.F. -30.00 %
2,870.00 -1,230.00

5.0000
4,100.00
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TRAFFIC

75.0000
20 PLASTIC TRAFFIC ARROW

32.0000 EACH 36.36 %
2,400.00 640.00

55.0000
1,760.00

800.0000
21 RECESSED PAVEMENT MARKER

7.4000 HUND 6.67 %
5,920.00 370.00

750.0000
5,550.00

0.1000
22 TEMPORARY PAVEMENT MARKING

24400.0000 L.F. 0.00 %
2,440.00 0.00

0.1000
2,440.00

23 PERMANENT SIGNING
L.S. 6.84 %

12,500.00 800.0011,700.00
24 TRAFFIC SIGNAL SYSTEM 1

L.S. 114.29 %
3,000.00 1,600.001,400.00

2,000.0000
25  LOOP REPLACEMENT TYPE 1

10.0000 EACH 60.00 %
20,000.00 7,500.00

1,250.0000
12,500.00

26  FORCE ACCOUNT - LOOP TESTING
EST. 0.00 %

1.001.00

5.0000
27 SEQUENTIAL ARROW SIGN

40.0000 HR 0.00 %
200.00 0.00

5.0000
200.00

2,500.0000
28 PORTABLE CHANGEABLE MESSAGE SIGN

3.0000 EACH 25.00 %
7,500.00 1,500.00

2,000.0000
6,000.00

2.0000
29 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

2160.0000 HR -42.86 %
4,320.00 -3,240.00

3.5000
7,560.00

85.0000
30 TYPE III BARRICADE

36.0000 EACH -15.00 %
3,060.00 -540.00

100.0000
3,600.00
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TRAFFIC
31 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -23.08 %
2,000.00 -600.002,600.00

35.5000
32 CONTRACTOR PILOTED TRAFFIC CONTROL

24.0000 HR -21.11 %
852.00 -228.00

45.0000
1,080.00

34.5000
33 TRAFFIC CONTROL LABOR

1285.0000 HR 7.81 %
44,332.50 3,212.50

32.0000
41,120.00

75.0000
34 TRAFFIC CONTROL VEHICLE

32.0000 DAY 25.00 %
2,400.00 480.00

60.0000
1,920.00

37.0000
35 TRAFFIC CONTROL SUPERVISOR

384.0000 HR 5.71 %
14,208.00 768.00

35.0000
13,440.00

9.0000
36 CONSTRUCTION SIGNS CLASS A

770.0000 S.F. 28.57 %
6,930.00 1,540.00

7.0000
5,390.00

OTHER ITEMS

285.0000
37 ADJUST MONUMENT CASE AND COVER

13.0000 EACH 42.50 %
3,705.00 1,105.00

200.0000
2,600.00

3,500.0000
38 CEMENT CONC. SIDEWALK RAMP TYPE 2A - MODIFIED

1.0000 EACH 101.15 %
3,500.00 1,760.00

1,740.0000
1,740.00

425.0000
39 ADJUST MANHOLE

18.0000 EACH 41.67 %
7,650.00 2,250.00

300.0000
5,400.00

425.0000
40 ADJUST CATCH BASIN

5.0000 EACH 41.67 %
2,125.00 625.00

300.0000
1,500.00
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OTHER ITEMS

325.0000
41 ADJUST VALVE BOX

43.0000 EACH 62.50 %
13,975.00 5,375.00

200.0000
8,600.00

42 ROADSIDE CLEANUP
EST. 0.00 %

2,500.002,500.00
43 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00

44 MINOR CHANGE
CALC 0.00 %

-1.00-1.00
45 SPCC PLAN

L.S. -33.33 %
1,000.00 -500.001,500.00

$547,226.00 37.07%$399,234.50CONTRACT TOTAL

$547,226.00BASE TOTAL 37.07%$399,234.50


