
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05Y008 REVISION NO : 1 BIDS OPENED ON : Jul  7 2005
CONTRACT NO :007008 REGION NO : 5 AWARDED ON : Aug 11 2005
VERSION NO :2 WORK ORDER# : XL2299
HWY :SR 182 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-182
QUEENSGATE/THAYER I/C
IMPROVEMENTS
05Y008

INLAND ASPHALT COMPANY, A DIVISIONACME CONCRETE PAVING, INC. RAY POLAND AND SONS, INC.
802 N FANCHER RD 4124 E. BROADWAY 525 W GRANDE RONDE
99212-1016 99336-3605

PROJECT : SPOKANE   WA  992203366 SPOKANE   WA  992024531 KENNEWICK   WA  993360640

COUNTY(S) :BENTON CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 100022

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/2005
13:46

DOT_RGGB01

IMD-1823(054)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 173.29 % 149.80 % 163.71 %
191,302.30 121,302.30 174,856.74 104,856.74 184,600.00 114,600.0070,000.00

2 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -46.24 % 18.28 % 6,717.20 %

500.00 -430.00 1,100.00 170.00 63,400.00 62,470.00930.00

13.0000
3 REMOVING CEMENT CONC. CURB

101.0000 L.F. 160.00 % 5.3000 6.00 % 6.0000 20.00 %
1,313.00 808.00 535.30 30.30 606.00 101.00

5.0000
505.00

0.6000
4 REMOVING PAINT LINE

4080.0000 L.F. -42.86 % 0.6500 -38.10 % 0.6500 -38.10 %
2,448.00 -1,836.00 2,652.00 -1,632.00 2,652.00 -1,632.00

1.0500
4,284.00

GRADING

13.8000
5 ROADWAY EXCAVATION INCL. HAUL

15850.0000 C.Y. 72.50 % 10.5000 31.25 % 6.8000 -15.00 %
218,730.00 91,930.00 166,425.00 39,625.00 107,780.00 -19,020.00

8.0000
126,800.00

3.0000
6 EMBANKMENT COMPACTION

3340.0000 C.Y. 50.00 % 10.0000 400.00 % 1.0000 -50.00 %
10,020.00 3,340.00 33,400.00 26,720.00 3,340.00 -3,340.00

2.0000
6,680.00

22.0000
7  SELECT ROCK EMBANKMENT

12086.0000 C.Y. 10.00 % 28.0000 40.00 % 27.1000 35.50 %
265,892.00 24,172.00 338,408.00 96,688.00 327,530.60 85,810.60

20.0000
241,720.00

DRAINAGE

2,800.0000
8 GRATE INLET TYPE 1

1.0000 EACH 51.35 % 2,000.0000 8.11 % 2,500.0000 35.14 %
2,800.00 950.00 2,000.00 150.00 2,500.00 650.00

1,850.0000
1,850.00

STORM SEWER

1,800.0000
9 CATCH BASIN TYPE 1

1.0000 EACH 50.00 % 1,100.0000 -8.33 % 2,000.0000 66.67 %
1,800.00 600.00 1,100.00 -100.00 2,000.00 800.00

1,200.0000
1,200.00
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STORM SEWER

5.0000
10 TESTING STORM SEWER PIPE

102.0000 L.F. 150.00 % 2.2500 12.50 % 1.0000 -50.00 %
510.00 306.00 229.50 25.50 102.00 -102.00

2.0000
204.00

42.0000
11 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

90.0000 L.F. 40.00 % 22.0000 -26.67 % 30.0000 0.00 %
3,780.00 1,080.00 1,980.00 -720.00 2,700.00 0.00

30.0000
2,700.00

166.0000
13 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

12.0000 L.F. 232.00 % 80.0000 60.00 % 80.0000 60.00 %
1,992.00 1,392.00 960.00 360.00 960.00 360.00

50.0000
600.00

STRUCTURE
12 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
-1.00 -1.00 -1.00-1.00

SURFACING

10.5000
14 CRUSHED SURFACING BASE COURSE

11560.0000 TON -12.50 % 11.2500 -6.25 % 11.0000 -8.33 %
121,380.00 -17,340.00 130,050.00 -8,670.00 127,160.00 -11,560.00

12.0000
138,720.00

LIQUID ASPHALT
15 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
1,010.00 1,010.00 1,010.001,010.00

CEMENT CONCRETE PAVEMENT
16 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
4,200.00 4,200.00 4,200.004,200.00

17 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00
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CEMENT CONCRETE PAVEMENT

162.2500
18 CEMENT CONC. PAVEMENT

1400.0000 C.Y. 47.50 % 162.2500 47.50 % 192.5000 75.00 %
227,150.00 73,150.00 227,150.00 73,150.00 269,500.00 115,500.00

110.0000
154,000.00

16.0000
19  DOWEL BARS

3969.0000 EACH 45.45 % 16.0000 45.45 % 15.5000 40.91 %
63,504.00 19,845.00 63,504.00 19,845.00 61,519.50 17,860.50

11.0000
43,659.00

9.0000
20 EPOXY-COATED TIE BAR WITH DRILL HOLE

1015.0000 EACH -10.00 % 9.0000 -10.00 % 11.4500 14.50 %
9,135.00 -1,015.00 9,135.00 -1,015.00 11,621.75 1,471.75

10.0000
10,150.00

HOT MIX ASPHALT

48.0000
21 HMA CL. 1/2 IN. PG 64-28

1030.0000 TON 20.00 % 50.0100 25.02 % 45.0000 12.50 %
49,440.00 8,240.00 51,510.30 10,310.30 46,350.00 5,150.00

40.0000
41,200.00

22 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

10.00 10.00 10.0010.00

1.6500
24 LONGITUDINAL JOINT SEAL

6108.0000 L.F. -26.67 % 2.0000 -11.11 % 3.3000 46.67 %
10,078.20 -3,664.80 12,216.00 -1,527.00 20,156.40 6,413.40

2.2500
13,743.00

EROSION CONTROL AND PLANTING

100.0000
23 ESC LEAD

14.0000 DAY -33.33 % 500.0000 233.33 % 100.0000 -33.33 %
1,400.00 -700.00 7,000.00 4,900.00 1,400.00 -700.00

150.0000
2,100.00

1,125.0000
25 SEEDING, FERTILIZING, AND MULCHING

2.9000 ACRE -43.75 % 1,200.0000 -40.00 % 1,850.0000 -7.50 %
3,262.50 -2,537.50 3,480.00 -2,320.00 5,365.00 -435.00

2,000.0000
5,800.00

100.0000
26 INLET PROTECTION

9.0000 EACH 100.00 % 101.4900 102.98 % 100.0000 100.00 %
900.00 450.00 913.41 463.41 900.00 450.00

50.0000
450.00

27 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00
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EROSION CONTROL AND PLANTING

5.0000
28 SILT FENCE

320.0000 L.F. 25.00 % 5.3000 32.50 % 6.3000 57.50 %
1,600.00 320.00 1,696.00 416.00 2,016.00 736.00

4.0000
1,280.00

TRAFFIC

30.0000
29 CEMENT CONC. TRAFFIC CURB

101.0000 L.F. 100.00 % 31.7000 111.33 % 29.0000 93.33 %
3,030.00 1,515.00 3,201.70 1,686.70 2,929.00 1,414.00

15.0000
1,515.00

15.7000
30 BEAM GUARDRAIL TYPE 1

550.0000 L.F. -13.97 % 16.6000 -9.04 % 15.7000 -13.97 %
8,635.00 -1,402.50 9,130.00 -907.50 8,635.00 -1,402.50

18.2500
10,037.50

1,650.0000
31 BEAM GUARDRAIL FLARED TERMINAL

3.0000 EACH -13.16 % 1,750.0000 -7.89 % 1,650.0000 -13.16 %
4,950.00 -750.00 5,250.00 -450.00 4,950.00 -750.00

1,900.0000
5,700.00

550.0000
32 BEAM GUARDRAIL ANCHOR TYPE 4

3.0000 EACH -8.33 % 580.0000 -3.33 % 550.0000 -8.33 %
1,650.00 -150.00 1,740.00 -60.00 1,650.00 -150.00

600.0000
1,800.00

14.0000
33 TEMPORARY CONC. BARRIER

3800.0000 L.F. 69.70 % 14.8000 79.39 % 14.5000 75.76 %
53,200.00 21,850.00 56,240.00 24,890.00 55,100.00 23,750.00

8.2500
31,350.00

5.6500
34 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

1500.0000 L.F. -5.83 % 6.0000 0.00 % 7.1000 18.33 %
8,475.00 -525.00 9,000.00 0.00 10,650.00 1,650.00

6.0000
9,000.00

6,500.0000
35 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH 30.00 % 6,600.0000 32.00 % 2,860.0000 -42.80 %
13,000.00 3,000.00 13,200.00 3,200.00 5,720.00 -4,280.00

5,000.0000
10,000.00

500.0000
36 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH -50.00 % 530.0000 -47.00 % 8,500.0000 750.00 %
500.00 -500.00 530.00 -470.00 8,500.00 7,500.00

1,000.0000
1,000.00

100.0000
37 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

4.0000 HR -20.00 % 106.0000 -15.20 % 125.0000 0.00 %
400.00 -100.00 424.00 -76.00 500.00 0.00

125.0000
500.00

38 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

100.00 100.00 100.00100.00
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25.0000
39 FLEXIBLE GUIDE POST

42.0000 EACH 35.14 % 26.5000 43.24 % 31.0000 67.57 %
1,050.00 273.00 1,113.00 336.00 1,302.00 525.00

18.5000
777.00

10.0000
40 BARRIER DELINEATOR

16.0000 EACH 0.00 % 10.5000 5.00 % 36.0000 260.00 %
160.00 0.00 168.00 8.00 576.00 416.00

10.0000
160.00

0.4500
41 PAINT LINE

3460.0000 L.F. 12.50 % 0.5000 25.00 % 0.2200 -45.00 %
1,557.00 173.00 1,730.00 346.00 761.20 -622.80

0.4000
1,384.00

1.0000
42 PLASTIC DROP LANE LINE

2780.0000 L.F. 100.00 % 1.1000 120.00 % 1.0000 100.00 %
2,780.00 1,390.00 3,058.00 1,668.00 2,780.00 1,390.00

0.5000
1,390.00

2.4500
43 PLASTIC WIDE LINE

1080.0000 L.F. -42.35 % 2.6000 -38.82 % 1.0000 -76.47 %
2,646.00 -1,944.00 2,808.00 -1,782.00 1,080.00 -3,510.00

4.2500
4,590.00

0.1800
44 TEMPORARY PAVEMENT MARKING

5550.0000 L.F. -10.00 % 0.2000 0.00 % 0.2500 25.00 %
999.00 -111.00 1,110.00 0.00 1,387.50 277.50

0.2000
1,110.00

45 PERMANENT SIGNING
L.S. 5.19 % 14.75 % -20.44 %

19,250.00 950.00 21,000.00 2,700.00 14,560.00 -3,740.0018,300.00
46 SIGN BRIDGE NO. 1

L.S. 7.14 % 13.39 % 61.61 %
120,000.00 8,000.00 127,000.00 15,000.00 181,000.00 69,000.00112,000.00

47 BRIDGE MOUNTED SIGN BRACKET NO. 1
L.S. 87.50 % 100.00 % 18.25 %

15,000.00 7,000.00 16,000.00 8,000.00 9,460.00 1,460.008,000.00
48 ILLUMINATION SYSTEM

L.S. 12.90 % 19.35 % 7.00 %
35,000.00 4,000.00 37,000.00 6,000.00 33,170.00 2,170.0031,000.00

3.5000
49 SEQUENTIAL ARROW SIGN

1440.0000 HR 75.00 % 3.7000 85.00 % 3.0000 50.00 %
5,040.00 2,160.00 5,328.00 2,448.00 4,320.00 1,440.00

2.0000
2,880.00

3,000.0000
50 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH -14.29 % 3,200.0000 -8.57 % 4,000.0000 14.29 %
3,000.00 -500.00 3,200.00 -300.00 4,000.00 500.00

3,500.0000
3,500.00
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3.5000
51 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1440.0000 HR 40.00 % 3.7000 48.00 % 5.0000 100.00 %
5,040.00 1,440.00 5,328.00 1,728.00 7,200.00 3,600.00

2.5000
3,600.00

52 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 97.22 % 108.89 % 561.11 %

17,750.00 8,750.00 18,800.00 9,800.00 59,500.00 50,500.009,000.00

36.0000
53 FLAGGERS AND SPOTTERS

360.0000 HR 5.88 % 38.0000 11.76 % 34.0000 0.00 %
12,960.00 720.00 13,680.00 1,440.00 12,240.00 0.00

34.0000
12,240.00

38.0000
54 OTHER TRAFFIC CONTROL LABOR

136.0000 HR 15.15 % 39.7000 20.30 % 34.0000 3.03 %
5,168.00 680.00 5,399.20 911.20 4,624.00 136.00

33.0000
4,488.00

55 TRAFFIC CONTROL SUPERVISOR
L.S. 98.50 % 110.21 % -54.83 %

33,050.00 16,400.00 35,000.00 18,350.00 7,520.00 -9,130.0016,650.00

10.0000
56 CONSTRUCTION SIGNS CLASS A

276.0000 S.F. 100.00 % 10.6000 112.00 % 19.0000 280.00 %
2,760.00 1,380.00 2,925.60 1,545.60 5,244.00 3,864.00

5.0000
1,380.00

75.0000
58  TUBULAR MARKERS

14.0000 EACH 275.00 % 80.0000 300.00 % 46.0000 130.00 %
1,050.00 770.00 1,120.00 840.00 644.00 364.00

20.0000
280.00

OTHER ITEMS

5.0000
57 SHORING OR EXTRA EXCAVATION CLASS B

20.0000 S.F. -50.00 % 80.0000 700.00 % 1.0000 -90.00 %
100.00 -100.00 1,600.00 1,400.00 20.00 -180.00

10.0000
200.00

500.0000
59 ADJUST CATCH BASIN

1.0000 EACH 42.86 % 1,200.0000 242.86 % 375.0000 7.14 %
500.00 150.00 1,200.00 850.00 375.00 25.00

350.0000
350.00

4.0000
60  HIGH VISIBILITY FENCE

1805.0000 L.F. 60.00 % 4.2500 70.00 % 6.2500 150.00 %
7,220.00 2,707.50 7,671.25 3,158.75 11,281.25 6,768.75

2.5000
4,512.50

61 TRIMMING AND CLEANUP
L.S. 75.00 % 525.00 % 130.00 %

3,500.00 1,500.00 12,500.00 10,500.00 4,600.00 2,600.002,000.00
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OTHER ITEMS
62 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %
5.00 5.00 5.005.00

63 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

12,720.00 12,720.00 12,720.0012,720.00
64 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %
-1.00 -1.00 -1.00-1.00

65 SPCC PLAN
L.S. -90.00 % -30.00 % 0.00 %

100.00 -900.00 700.00 -300.00 1,000.00 0.001,000.00

$1,599,001.00 33.16% $1,675,000.00 39.49% $1,731,982.20 44.23%$1,200,813.00CONTRACT TOTAL

$1,731,982.20$1,599,001.00 $1,675,000.00BASE TOTAL 33.16% 39.49% 44.23%$1,200,813.00


