
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A035 REVISION NO : BIDS OPENED ON : Feb 11 2009
CONTRACT NO :007660 REGION NO : 1 AWARDED ON : Feb 17 2009
VERSION NO :3 WORK ORDER# : 08A035
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
S 272ND ST TO SOUTHCENTER PARKWAY
RAMP PAVING
08A035 (REV. 01/23/09)

TUCCI & SONS, INC. LAKESIDE INDUSTRIES, INC. WATSON ASPHALT PAVING COMPANY,
4224 WALLER RD E 18808 SE 257TH ST 19220 NE UNION HILL RD

98053-9402

PROJECT : TACOMA   WA  984431099 COVINGTON   WA  980428394 REDMOND   WA  980730845

COUNTY(S) :KING CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 864800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2009
16:35

DOT_RGGB01

IM-0053(930)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -67.18 % -22.31 % -5.38 %

64,000.00 -131,000.00 151,500.00 -43,500.00 184,500.00 -10,500.00195,000.00

50.0000
2 REMOVING CEMENT CONC. SIDEWALK

89.0000 S.Y. 42.86 % 20.0000 -42.86 % 16.0000 -54.29 %

4,450.00 1,335.00 1,780.00 -1,335.00 1,424.00 -1,691.00
35.0000
3,115.00

35.0000
3 REMOVING CEMENT CONC. CURB AND GUTTER

124.0000 L.F. 40.00 % 10.0000 -60.00 % 9.0000 -64.00 %

4,340.00 1,240.00 1,240.00 -1,860.00 1,116.00 -1,984.00
25.0000
3,100.00

125.0000
4 REMOVING TRAFFIC ISLAND

16.0000 S.Y. 400.00 % 10.0000 -60.00 % 65.0000 160.00 %

2,000.00 1,600.00 160.00 -240.00 1,040.00 640.00
25.0000
400.00

3.0000
5 REMOVING TRAFFIC CURB

210.0000 L.F. -40.00 % 10.0000 100.00 % 8.0000 60.00 %

630.00 -420.00 2,100.00 1,050.00 1,680.00 630.00
5.0000

1,050.00

5.1500
6 REMOVING GUARDRAIL

200.0000 L.F. 71.67 % 5.1500 71.67 % 5.1500 71.67 %

1,030.00 430.00 1,030.00 430.00 1,030.00 430.00
3.0000
600.00

210.0000
7 REMOVING GUARDRAIL ANCHOR

2.0000 EACH -30.00 % 500.0000 66.67 % 210.0000 -30.00 %

420.00 -180.00 1,000.00 400.00 420.00 -180.00
300.0000
600.00

105.0000
8 REMOVING RAISED PAVEMENT MARKER

26.1000 HUND -30.00 % 110.0000 -26.67 % 0.0100 -99.99 %

2,740.50 -1,174.50 2,871.00 -1,044.00 0.26 -3,914.74
150.0000
3,915.00

GRADING

18.5500
9 PAVEMENT REPAIR EXCAVATION INCL. HAUL

9965.0000 S.Y. 3.06 % 15.5000 -13.89 % 20.0000 11.11 %

184,850.75 5,480.75 154,457.50 -24,912.50 199,300.00 19,930.00
18.0000

179,370.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

26.8000
10 CRUSHED SURFACING BASE COURSE

4310.0000 TON -2.55 % 20.0000 -27.27 % 16.5000 -40.00 %

115,508.00 -3,017.00 86,200.00 -32,325.00 71,115.00 -47,410.00
27.5000

118,525.00

LIQUID ASPHALT
11 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

4,228.00 4,228.00 4,228.004,228.00

HOT MIX ASPHALT
12 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

9,000.00 9,000.00 9,000.009,000.00

2.9200
13 PLANING BITUMINOUS PAVEMENT

46438.0000 S.Y. -2.67 % 2.5000 -16.67 % 3.3000 10.00 %

135,598.96 -3,715.04 116,095.00 -23,219.00 153,245.40 13,931.40
3.0000

139,314.00

83.5000
14 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

3205.0000 TON -24.09 % 85.0000 -22.73 % 91.8500 -16.50 %

267,617.50 -84,932.50 272,425.00 -80,125.00 294,379.25 -58,170.75
110.0000

352,550.00

87.2000
15 HMA CL. 1/2 IN. PG 64-22

5740.0000 TON 9.00 % 75.0000 -6.25 % 91.8500 14.81 %

500,528.00 41,328.00 430,500.00 -28,700.00 527,219.00 68,019.00
80.0000

459,200.00
16 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

13,750.00 13,750.00 13,750.0013,750.00
17 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

8,980.00 8,980.00 8,980.008,980.00
18 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

19,260.00 19,260.00 19,260.0019,260.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A035 REVISION NO : BIDS OPENED ON : Feb 11 2009
CONTRACT NO :007660 REGION NO : 1 AWARDED ON : Feb 17 2009
VERSION NO :3 WORK ORDER# : 08A035
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
S 272ND ST TO SOUTHCENTER PARKWAY
RAMP PAVING
08A035 (REV. 01/23/09)

TUCCI & SONS, INC. LAKESIDE INDUSTRIES, INC. WATSON ASPHALT PAVING COMPANY,
4224 WALLER RD E 18808 SE 257TH ST 19220 NE UNION HILL RD

98053-9402

PROJECT : TACOMA   WA  984431099 COVINGTON   WA  980428394 REDMOND   WA  980730845

COUNTY(S) :KING CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 864800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2009
16:35

DOT_RGGB01

IM-0053(930)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

4.0000
19 LONGITUDINAL JOINT SEAL

6700.0000 L.F. 33.33 % 5.4000 80.00 % 4.0000 33.33 %

26,800.00 6,700.00 36,180.00 16,080.00 26,800.00 6,700.00
3.0000

20,100.00
20 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

50.0000
21 ESC LEAD

65.0000 DAY -50.00 % 100.0000 0.00 % 50.0000 -50.00 %

3,250.00 -3,250.00 6,500.00 0.00 3,250.00 -3,250.00
100.0000
6,500.00

110.0000
22 STREET CLEANING

172.0000 HR 4.76 % 125.0000 19.05 % 110.0000 4.76 %

18,920.00 860.00 21,500.00 3,440.00 18,920.00 860.00
105.0000
18,060.00

85.0000
23 INLET PROTECTION

54.0000 EACH 13.33 % 75.0000 0.00 % 50.0000 -33.33 %

4,590.00 540.00 4,050.00 0.00 2,700.00 -1,350.00
75.0000
4,050.00

4.7500
24 WATTLE

8692.0000 L.F. 18.75 % 4.5000 12.50 % 4.3500 8.75 %

41,287.00 6,519.00 39,114.00 4,346.00 37,810.20 3,042.20
4.0000

34,768.00
25 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

4,500.00 4,500.00 4,500.004,500.00

TRAFFIC

50.0000
26 CEMENT CONC. TRAFFIC CURB

112.0000 L.F. 42.86 % 75.0000 114.29 % 62.0000 77.14 %

5,600.00 1,680.00 8,400.00 4,480.00 6,944.00 3,024.00
35.0000
3,920.00

50.0000
27 MOUNTABLE CEMENT CONC. TRAFFIC CURB

210.0000 L.F. 150.00 % 80.0000 300.00 % 66.0000 230.00 %

10,500.00 6,300.00 16,800.00 12,600.00 13,860.00 9,660.00
20.0000
4,200.00
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TITLE :I-5
S 272ND ST TO SOUTHCENTER PARKWAY
RAMP PAVING
08A035 (REV. 01/23/09)

TUCCI & SONS, INC. LAKESIDE INDUSTRIES, INC. WATSON ASPHALT PAVING COMPANY,
4224 WALLER RD E 18808 SE 257TH ST 19220 NE UNION HILL RD

98053-9402

PROJECT : TACOMA   WA  984431099 COVINGTON   WA  980428394 REDMOND   WA  980730845
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DATE:
TIME:

01/23/2009
16:35

DOT_RGGB01

IM-0053(930)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

80.7500
28 BEAM GUARDRAIL TYPE TYPE 11

369.0000 L.F. 169.17 % 110.0000 266.67 % 80.7500 169.17 %

29,796.75 18,726.75 40,590.00 29,520.00 29,796.75 18,726.75
30.0000

11,070.00

23.6500
29 BEAM GUARDRAIL TYPE 31

144.0000 L.F. -5.40 % 23.6500 -5.40 % 23.6500 -5.40 %

3,405.60 -194.40 3,405.60 -194.40 3,405.60 -194.40
25.0000
3,600.00

1,035.0000
30 BEAM GUARDRAIL TRANSITION SECTION TYPE 16

2.0000 EACH -48.25 % 1,035.0000 -48.25 % 1,035.0000 -48.25 %

2,070.00 -1,930.00 2,070.00 -1,930.00 2,070.00 -1,930.00
2,000.0000
4,000.00

2,685.0000
31 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

3.0000 EACH -10.50 % 2,685.0000 -10.50 % 2,685.0000 -10.50 %

8,055.00 -945.00 8,055.00 -945.00 8,055.00 -945.00
3,000.0000
9,000.00

655.0000
32 BEAM GUARDRAIL ANCHOR TYPE 4

2.0000 EACH 0.77 % 655.0000 0.77 % 655.0000 0.77 %

1,310.00 10.00 1,310.00 10.00 1,310.00 10.00
650.0000
1,300.00

660.0000
33 BEAM GUARDRAIL ANCHOR TYPE 10

1.0000 EACH -22.35 % 660.0000 -22.35 % 660.0000 -22.35 %

660.00 -190.00 660.00 -190.00 660.00 -190.00
850.0000
850.00

7.2000
34 RAISING EXISTING BEAM GUARDRAIL

1507.0000 L.F. -28.00 % 7.2000 -28.00 % 7.2000 -28.00 %

10,850.40 -4,219.60 10,850.40 -4,219.60 10,850.40 -4,219.60
10.0000

15,070.00

14.9500
35 TEMPORARY CONC. BARRIER

1400.0000 L.F. 6.79 % 14.9500 6.79 % 14.9500 6.79 %

20,930.00 1,330.00 20,930.00 1,330.00 20,930.00 1,330.00
14.0000

19,600.00

4,820.0000
36 TEMPORARY IMPACT ATTENUATOR

1.0000 EACH 20.50 % 5,000.0000 25.00 % 4,820.0000 20.50 %

4,820.00 820.00 5,000.00 1,000.00 4,820.00 820.00
4,000.0000
4,000.00

0.2500
37 PAINT LINE

23105.0000 L.F. 25.00 % 0.2500 25.00 % 0.2500 25.00 %

5,776.25 1,155.25 5,776.25 1,155.25 5,776.25 1,155.25
0.2000

4,621.00

1.2500
38 PLASTIC LINE

4686.0000 L.F. -16.67 % 1.2500 -16.67 % 1.2500 -16.67 %

5,857.50 -1,171.50 5,857.50 -1,171.50 5,857.50 -1,171.50
1.5000

7,029.00
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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01/23/2009
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DOT_RGGB01

IM-0053(930)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

2.7500
39 PLASTIC WIDE LINE

10610.0000 L.F. 10.00 % 2.7500 10.00 % 2.4000 -4.00 %

29,177.50 2,652.50 29,177.50 2,652.50 25,464.00 -1,061.00
2.5000

26,525.00

4.8000
40 PLASTIC CROSSWALK LINE

1756.0000 S.F. -20.00 % 4.8000 -20.00 % 5.9000 -1.67 %

8,428.80 -2,107.20 8,428.80 -2,107.20 10,360.40 -175.60
6.0000

10,536.00

8.0000
41 PLASTIC STOP LINE

254.0000 L.F. -11.11 % 8.0000 -11.11 % 9.0000 0.00 %

2,032.00 -254.00 2,032.00 -254.00 2,286.00 0.00
9.0000

2,286.00

105.0000
42 PLASTIC TRAFFIC ARROW

24.0000 EACH -30.00 % 105.0000 -30.00 % 150.0000 0.00 %

2,520.00 -1,080.00 2,520.00 -1,080.00 3,600.00 0.00
150.0000
3,600.00

55.0000
43 PLASTIC TRAFFIC LETTER

43.0000 EACH -8.33 % 55.0000 -8.33 % 58.0000 -3.33 %

2,365.00 -215.00 2,365.00 -215.00 2,494.00 -86.00
60.0000
2,580.00

30.0000
44 PLASTIC DRAINAGE MARKING

23.0000 EACH 0.00 % 30.0000 0.00 % 25.0000 -16.67 %

690.00 0.00 690.00 0.00 575.00 -115.00
30.0000
690.00

185.0000
45 RAISED PAVEMENT MARKER TYPE 1

14.3000 HUND -38.33 % 185.0000 -38.33 % 175.0000 -41.67 %

2,645.50 -1,644.50 2,645.50 -1,644.50 2,502.50 -1,787.50
300.0000
4,290.00

355.0000
46 RAISED PAVEMENT MARKER TYPE 2

6.2300 HUND -11.25 % 355.0000 -11.25 % 385.0000 -3.75 %

2,211.65 -280.35 2,211.65 -280.35 2,398.55 -93.45
400.0000
2,492.00

0.2000
47 TEMPORARY PAVEMENT MARKING

14696.0000 L.F. -71.43 % 0.1000 -85.71 % 0.3500 -50.00 %

2,939.20 -7,348.00 1,469.60 -8,817.60 5,143.60 -5,143.60
0.7000

10,287.20
48 PERMANENT SIGNING

L.S. 26.68 % 66.41 % 27.53 %

149,000.00 31,380.00 195,735.00 78,115.00 150,000.00 32,380.00117,620.00
49 ILLUMINATION SYSTEM SUA 2293

L.S. -27.71 % -15.66 % -3.61 %

30,000.00 -11,500.00 35,000.00 -6,500.00 40,000.00 -1,500.0041,500.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
50 ILLUMINATION SYSTEM SUA 3763

L.S. -25.71 % -23.81 % -48.57 %

39,000.00 -13,500.00 40,000.00 -12,500.00 27,000.00 -25,500.0052,500.00
51 ILLUMINATION SYSTEM SUA 4345 ELECTRICAL REMOVAL

L.S. 233.33 % -40.00 % 200.00 %

5,000.00 3,500.00 900.00 -600.00 4,500.00 3,000.001,500.00

1,875.0000
52  LOOP REPLACEMENT TYPE 3A STOP LINE LOOP

11.0000 EACH -30.56 % 1,900.0000 -29.63 % 2,250.0000 -16.67 %

20,625.00 -9,075.00 20,900.00 -8,800.00 24,750.00 -4,950.00
2,700.0000
29,700.00

625.0000
53  LOOP REPLACEMENT TYPE 3 ADVANCE LOOP

12.0000 EACH -30.56 % 700.0000 -22.22 % 750.0000 -16.67 %

7,500.00 -3,300.00 8,400.00 -2,400.00 9,000.00 -1,800.00
900.0000
10,800.00

54 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -36.87 % -51.13 % -16.10 %

155,000.00 -90,532.00 120,000.00 -125,532.00 206,000.00 -39,532.00245,532.00
55 PEDESTRIAN CONTROL AND PROTECTION

L.S. 40.00 % 100.00 % 180.00 %

3,500.00 1,000.00 5,000.00 2,500.00 7,000.00 4,500.002,500.00

OTHER ITEMS
56 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00

600.0000
57 COMMERCIAL CONCRETE

3.0000 C.Y. 100.00 % 3,000.0000 900.00 % 1,800.0000 500.00 %

1,800.00 900.00 9,000.00 8,100.00 5,400.00 4,500.00
300.0000
900.00

120.0000
58 CEMENT CONC. SIDEWALK

6.0000 S.Y. -62.50 % 120.0000 -62.50 % 450.0000 40.63 %

720.00 -1,200.00 720.00 -1,200.00 2,700.00 780.00
320.0000
1,920.00

1,600.0000
59 CEMENT CONC. SIDEWALK RAMP TYPE 2

2.0000 EACH 6.67 % 2,300.0000 53.33 % 2,100.0000 40.00 %

3,200.00 200.00 4,600.00 1,600.00 4,200.00 1,200.00
1,500.0000
3,000.00
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DOT_RGGB01

IM-0053(930)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1,600.0000
60 CEMENT CONC. SIDEWALK RAMP TYPE 2 MOD

2.0000 EACH 6.67 % 2,300.0000 53.33 % 2,100.0000 40.00 %

3,200.00 200.00 4,600.00 1,600.00 4,200.00 1,200.00
1,500.0000
3,000.00

1,200.0000
61 CEMENT CONC. SIDEWALK RAMP TYPE TYPE 4A

1.0000 EACH -20.00 % 2,300.0000 53.33 % 2,500.0000 66.67 %

1,200.00 -300.00 2,300.00 800.00 2,500.00 1,000.00
1,500.0000
1,500.00

1,200.0000
62 CEMENT CONC. SIDEWALK RAMP TYPE 4C

2.0000 EACH -20.00 % 2,300.0000 53.33 % 2,400.0000 60.00 %

2,400.00 -600.00 4,600.00 1,600.00 4,800.00 1,800.00
1,500.0000
3,000.00

1,200.0000
63 CEMENT CONC. SIDEWALK RAMP TYPE 4C MOD

2.0000 EACH -20.00 % 2,300.0000 53.33 % 2,600.0000 73.33 %

2,400.00 -600.00 4,600.00 1,600.00 5,200.00 2,200.00
1,500.0000
3,000.00

42.0000
64 RAMP DETECTABLE WARNING RETROFIT

116.0000 S.F. -35.38 % 42.0000 -35.38 % 40.0000 -38.46 %

4,872.00 -2,668.00 4,872.00 -2,668.00 4,640.00 -2,900.00
65.0000
7,540.00

65 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
66 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
67 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
68 SPCC PLAN

L.S. -50.00 % 0.00 % -50.00 %

500.00 -500.00 1,000.00 0.00 500.00 -500.001,000.00

$2,040,839.86 -10.80% $2,041,895.30 -10.76% $2,267,219.66 -0.91%$2,287,996.20CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A035 REVISION NO : BIDS OPENED ON : Feb 11 2009
CONTRACT NO :007660 REGION NO : 1 AWARDED ON : Feb 17 2009
VERSION NO :3 WORK ORDER# : 08A035
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
S 272ND ST TO SOUTHCENTER PARKWAY
RAMP PAVING
08A035 (REV. 01/23/09)

TUCCI & SONS, INC. LAKESIDE INDUSTRIES, INC. WATSON ASPHALT PAVING COMPANY,
4224 WALLER RD E 18808 SE 257TH ST 19220 NE UNION HILL RD

98053-9402

PROJECT : TACOMA   WA  984431099 COVINGTON   WA  980428394 REDMOND   WA  980730845

COUNTY(S) :KING CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 864800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2009
16:35

DOT_RGGB01

IM-0053(930)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$2,267,219.66$2,040,839.86 $2,041,895.30BASE TOTAL -10.80% -10.76% -0.91%$2,287,996.20



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A035 REVISION NO : BIDS OPENED ON : Feb 11 2009
CONTRACT NO :007660 REGION NO : 1 AWARDED ON : Feb 17 2009
VERSION NO :3 WORK ORDER# : 08A035
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
S 272ND ST TO SOUTHCENTER PARKWAY
RAMP PAVING
08A035 (REV. 01/23/09)

ICON MATERIALS, A DIVISION OF WOODWORTH & COMPANY, INC.
6819 S 228TH ST 1200 E "D" ST
KENT WA  98032-2961

PROJECT : TUKWILA   WA  981382050 TACOMA   WA  984211710

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2009
16:35

DOT_RGGB01

IM-0053(930)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -35.90 % -23.08 %

125,000.00 -70,000.00 150,000.00 -45,000.00195,000.00

38.0000
2 REMOVING CEMENT CONC. SIDEWALK

89.0000 S.Y. 8.57 % 20.0000 -42.86 %

3,382.00 267.00 1,780.00 -1,335.00
35.0000
3,115.00

28.0000
3 REMOVING CEMENT CONC. CURB AND GUTTER

124.0000 L.F. 12.00 % 15.0000 -40.00 %

3,472.00 372.00 1,860.00 -1,240.00
25.0000
3,100.00

105.0000
4 REMOVING TRAFFIC ISLAND

16.0000 S.Y. 320.00 % 100.0000 300.00 %

1,680.00 1,280.00 1,600.00 1,200.00
25.0000
400.00

9.0000
5 REMOVING TRAFFIC CURB

210.0000 L.F. 80.00 % 10.0000 100.00 %

1,890.00 840.00 2,100.00 1,050.00
5.0000

1,050.00

6.0000
6 REMOVING GUARDRAIL

200.0000 L.F. 100.00 % 5.1500 71.67 %

1,200.00 600.00 1,030.00 430.00
3.0000
600.00

225.0000
7 REMOVING GUARDRAIL ANCHOR

2.0000 EACH -25.00 % 210.0000 -30.00 %

450.00 -150.00 420.00 -180.00
300.0000
600.00

50.0000
8 REMOVING RAISED PAVEMENT MARKER

26.1000 HUND -66.67 % 120.0000 -20.00 %

1,305.00 -2,610.00 3,132.00 -783.00
150.0000
3,915.00

GRADING

22.0000
9 PAVEMENT REPAIR EXCAVATION INCL. HAUL

9965.0000 S.Y. 22.22 % 25.0000 38.89 %

219,230.00 39,860.00 249,125.00 69,755.00
18.0000

179,370.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A035 REVISION NO : BIDS OPENED ON : Feb 11 2009
CONTRACT NO :007660 REGION NO : 1 AWARDED ON : Feb 17 2009
VERSION NO :3 WORK ORDER# : 08A035
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
S 272ND ST TO SOUTHCENTER PARKWAY
RAMP PAVING
08A035 (REV. 01/23/09)

ICON MATERIALS, A DIVISION OF WOODWORTH & COMPANY, INC.
6819 S 228TH ST 1200 E "D" ST
KENT WA  98032-2961

PROJECT : TUKWILA   WA  981382050 TACOMA   WA  984211710

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2009
16:35

DOT_RGGB01

IM-0053(930)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

35.0000
10 CRUSHED SURFACING BASE COURSE

4310.0000 TON 27.27 % 30.0000 9.09 %

150,850.00 32,325.00 129,300.00 10,775.00
27.5000

118,525.00

LIQUID ASPHALT
11 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

4,228.00 4,228.004,228.00

HOT MIX ASPHALT
12 CRACK SEALING

EST. 0.00 % 0.00 %

9,000.00 9,000.009,000.00

4.0000
13 PLANING BITUMINOUS PAVEMENT

46438.0000 S.Y. 33.33 % 4.2500 41.67 %

185,752.00 46,438.00 197,361.50 58,047.50
3.0000

139,314.00

91.0000
14 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

3205.0000 TON -17.27 % 76.0000 -30.91 %

291,655.00 -60,895.00 243,580.00 -108,970.00
110.0000

352,550.00

79.0000
15 HMA CL. 1/2 IN. PG 64-22

5740.0000 TON -1.25 % 97.0000 21.25 %

453,460.00 -5,740.00 556,780.00 97,580.00
80.0000

459,200.00
16 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

13,750.00 13,750.0013,750.00
17 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

8,980.00 8,980.008,980.00
18 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

19,260.00 19,260.0019,260.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A035 REVISION NO : BIDS OPENED ON : Feb 11 2009
CONTRACT NO :007660 REGION NO : 1 AWARDED ON : Feb 17 2009
VERSION NO :3 WORK ORDER# : 08A035
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
S 272ND ST TO SOUTHCENTER PARKWAY
RAMP PAVING
08A035 (REV. 01/23/09)

ICON MATERIALS, A DIVISION OF WOODWORTH & COMPANY, INC.
6819 S 228TH ST 1200 E "D" ST
KENT WA  98032-2961

PROJECT : TUKWILA   WA  981382050 TACOMA   WA  984211710

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2009
16:35

DOT_RGGB01

IM-0053(930)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

5.0000
19 LONGITUDINAL JOINT SEAL

6700.0000 L.F. 66.67 % 4.0000 33.33 %

33,500.00 13,400.00 26,800.00 6,700.00
3.0000

20,100.00
20 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

120.0000
21 ESC LEAD

65.0000 DAY 20.00 % 50.0000 -50.00 %

7,800.00 1,300.00 3,250.00 -3,250.00
100.0000
6,500.00

125.0000
22 STREET CLEANING

172.0000 HR 19.05 % 150.0000 42.86 %

21,500.00 3,440.00 25,800.00 7,740.00
105.0000
18,060.00

56.0000
23 INLET PROTECTION

54.0000 EACH -25.33 % 100.0000 33.33 %

3,024.00 -1,026.00 5,400.00 1,350.00
75.0000
4,050.00

2.0000
24 WATTLE

8692.0000 L.F. -50.00 % 1.5000 -62.50 %

17,384.00 -17,384.00 13,038.00 -21,730.00
4.0000

34,768.00
25 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 %

4,500.00 4,500.004,500.00

TRAFFIC

56.0000
26 CEMENT CONC. TRAFFIC CURB

112.0000 L.F. 60.00 % 65.0000 85.71 %

6,272.00 2,352.00 7,280.00 3,360.00
35.0000
3,920.00

56.0000
27 MOUNTABLE CEMENT CONC. TRAFFIC CURB

210.0000 L.F. 180.00 % 70.0000 250.00 %

11,760.00 7,560.00 14,700.00 10,500.00
20.0000
4,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A035 REVISION NO : BIDS OPENED ON : Feb 11 2009
CONTRACT NO :007660 REGION NO : 1 AWARDED ON : Feb 17 2009
VERSION NO :3 WORK ORDER# : 08A035
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
S 272ND ST TO SOUTHCENTER PARKWAY
RAMP PAVING
08A035 (REV. 01/23/09)

ICON MATERIALS, A DIVISION OF WOODWORTH & COMPANY, INC.
6819 S 228TH ST 1200 E "D" ST
KENT WA  98032-2961

PROJECT : TUKWILA   WA  981382050 TACOMA   WA  984211710

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2009
16:35

DOT_RGGB01

IM-0053(930)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

118.0000
28 BEAM GUARDRAIL TYPE TYPE 11

369.0000 L.F. 293.33 % 80.7500 169.17 %

43,542.00 32,472.00 29,796.75 18,726.75
30.0000

11,070.00

25.0000
29 BEAM GUARDRAIL TYPE 31

144.0000 L.F. 0.00 % 23.6500 -5.40 %

3,600.00 0.00 3,405.60 -194.40
25.0000
3,600.00

1,100.0000
30 BEAM GUARDRAIL TRANSITION SECTION TYPE 16

2.0000 EACH -45.00 % 1,035.0000 -48.25 %

2,200.00 -1,800.00 2,070.00 -1,930.00
2,000.0000
4,000.00

2,800.0000
31 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

3.0000 EACH -6.67 % 2,685.0000 -10.50 %

8,400.00 -600.00 8,055.00 -945.00
3,000.0000
9,000.00

700.0000
32 BEAM GUARDRAIL ANCHOR TYPE 4

2.0000 EACH 7.69 % 655.0000 0.77 %

1,400.00 100.00 1,310.00 10.00
650.0000
1,300.00

700.0000
33 BEAM GUARDRAIL ANCHOR TYPE 10

1.0000 EACH -17.65 % 660.0000 -22.35 %

700.00 -150.00 660.00 -190.00
850.0000
850.00

8.0000
34 RAISING EXISTING BEAM GUARDRAIL

1507.0000 L.F. -20.00 % 7.2000 -28.00 %

12,056.00 -3,014.00 10,850.40 -4,219.60
10.0000

15,070.00

16.0000
35 TEMPORARY CONC. BARRIER

1400.0000 L.F. 14.29 % 14.9500 6.79 %

22,400.00 2,800.00 20,930.00 1,330.00
14.0000

19,600.00

5,100.0000
36 TEMPORARY IMPACT ATTENUATOR

1.0000 EACH 27.50 % 4,820.0000 20.50 %

5,100.00 1,100.00 4,820.00 820.00
4,000.0000
4,000.00

1.0000
37 PAINT LINE

23105.0000 L.F. 400.00 % 0.2500 25.00 %

23,105.00 18,484.00 5,776.25 1,155.25
0.2000

4,621.00

1.5000
38 PLASTIC LINE

4686.0000 L.F. 0.00 % 1.2500 -16.67 %

7,029.00 0.00 5,857.50 -1,171.50
1.5000

7,029.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A035 REVISION NO : BIDS OPENED ON : Feb 11 2009
CONTRACT NO :007660 REGION NO : 1 AWARDED ON : Feb 17 2009
VERSION NO :3 WORK ORDER# : 08A035
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
S 272ND ST TO SOUTHCENTER PARKWAY
RAMP PAVING
08A035 (REV. 01/23/09)

ICON MATERIALS, A DIVISION OF WOODWORTH & COMPANY, INC.
6819 S 228TH ST 1200 E "D" ST
KENT WA  98032-2961

PROJECT : TUKWILA   WA  981382050 TACOMA   WA  984211710

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2009
16:35

DOT_RGGB01

IM-0053(930)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

2.5000
39 PLASTIC WIDE LINE

10610.0000 L.F. 0.00 % 2.4000 -4.00 %

26,525.00 0.00 25,464.00 -1,061.00
2.5000

26,525.00

7.0000
40 PLASTIC CROSSWALK LINE

1756.0000 S.F. 16.67 % 5.9000 -1.67 %

12,292.00 1,756.00 10,360.40 -175.60
6.0000

10,536.00

10.0000
41 PLASTIC STOP LINE

254.0000 L.F. 11.11 % 9.0000 0.00 %

2,540.00 254.00 2,286.00 0.00
9.0000

2,286.00

160.0000
42 PLASTIC TRAFFIC ARROW

24.0000 EACH 6.67 % 150.0000 0.00 %

3,840.00 240.00 3,600.00 0.00
150.0000
3,600.00

62.0000
43 PLASTIC TRAFFIC LETTER

43.0000 EACH 3.33 % 58.0000 -3.33 %

2,666.00 86.00 2,494.00 -86.00
60.0000
2,580.00

26.0000
44 PLASTIC DRAINAGE MARKING

23.0000 EACH -13.33 % 25.0000 -16.67 %

598.00 -92.00 575.00 -115.00
30.0000
690.00

180.0000
45 RAISED PAVEMENT MARKER TYPE 1

14.3000 HUND -40.00 % 175.0000 -41.67 %

2,574.00 -1,716.00 2,502.50 -1,787.50
300.0000
4,290.00

400.0000
46 RAISED PAVEMENT MARKER TYPE 2

6.2300 HUND 0.00 % 385.0000 -3.75 %

2,492.00 0.00 2,398.55 -93.45
400.0000
2,492.00

1.0000
47 TEMPORARY PAVEMENT MARKING

14696.0000 L.F. 42.86 % 0.4000 -42.86 %

14,696.00 4,408.80 5,878.40 -4,408.80
0.7000

10,287.20
48 PERMANENT SIGNING

L.S. 59.84 % 53.04 %

188,000.00 70,380.00 180,000.00 62,380.00117,620.00
49 ILLUMINATION SYSTEM SUA 2293

L.S. -13.25 % -28.32 %

36,000.00 -5,500.00 29,748.00 -11,752.0041,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A035 REVISION NO : BIDS OPENED ON : Feb 11 2009
CONTRACT NO :007660 REGION NO : 1 AWARDED ON : Feb 17 2009
VERSION NO :3 WORK ORDER# : 08A035
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
S 272ND ST TO SOUTHCENTER PARKWAY
RAMP PAVING
08A035 (REV. 01/23/09)

ICON MATERIALS, A DIVISION OF WOODWORTH & COMPANY, INC.
6819 S 228TH ST 1200 E "D" ST
KENT WA  98032-2961

PROJECT : TUKWILA   WA  981382050 TACOMA   WA  984211710

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2009
16:35

DOT_RGGB01

IM-0053(930)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
50 ILLUMINATION SYSTEM SUA 3763

L.S. -16.19 % -31.34 %

44,000.00 -8,500.00 36,044.00 -16,456.0052,500.00
51 ILLUMINATION SYSTEM SUA 4345 ELECTRICAL REMOVAL

L.S. -26.67 % -44.27 %

1,100.00 -400.00 836.00 -664.001,500.00

2,000.0000
52  LOOP REPLACEMENT TYPE 3A STOP LINE LOOP

11.0000 EACH -25.93 % 1,828.0000 -32.30 %

22,000.00 -7,700.00 20,108.00 -9,592.00
2,700.0000
29,700.00

800.0000
53  LOOP REPLACEMENT TYPE 3 ADVANCE LOOP

12.0000 EACH -11.11 % 650.0000 -27.78 %

9,600.00 -1,200.00 7,800.00 -3,000.00
900.0000
10,800.00

54 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -45.42 % 5.89 %

134,000.00 -111,532.00 260,000.00 14,468.00245,532.00
55 PEDESTRIAN CONTROL AND PROTECTION

L.S. 152.00 % 20.00 %

6,300.00 3,800.00 3,000.00 500.002,500.00

OTHER ITEMS
56 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.005,000.00

677.0000
57 COMMERCIAL CONCRETE

3.0000 C.Y. 125.67 % 1,785.0000 495.00 %

2,031.00 1,131.00 5,355.00 4,455.00
300.0000
900.00

135.0000
58 CEMENT CONC. SIDEWALK

6.0000 S.Y. -57.81 % 450.0000 40.63 %

810.00 -1,110.00 2,700.00 780.00
320.0000
1,920.00

2,800.0000
59 CEMENT CONC. SIDEWALK RAMP TYPE 2

2.0000 EACH 86.67 % 2,055.0000 37.00 %

5,600.00 2,600.00 4,110.00 1,110.00
1,500.0000
3,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A035 REVISION NO : BIDS OPENED ON : Feb 11 2009
CONTRACT NO :007660 REGION NO : 1 AWARDED ON : Feb 17 2009
VERSION NO :3 WORK ORDER# : 08A035
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
S 272ND ST TO SOUTHCENTER PARKWAY
RAMP PAVING
08A035 (REV. 01/23/09)

ICON MATERIALS, A DIVISION OF WOODWORTH & COMPANY, INC.
6819 S 228TH ST 1200 E "D" ST
KENT WA  98032-2961

PROJECT : TUKWILA   WA  981382050 TACOMA   WA  984211710

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2009
16:35

DOT_RGGB01

IM-0053(930)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

2,800.0000
60 CEMENT CONC. SIDEWALK RAMP TYPE 2 MOD

2.0000 EACH 86.67 % 2,011.7000 34.11 %

5,600.00 2,600.00 4,023.40 1,023.40
1,500.0000
3,000.00

2,500.0000
61 CEMENT CONC. SIDEWALK RAMP TYPE TYPE 4A

1.0000 EACH 66.67 % 2,478.0000 65.20 %

2,500.00 1,000.00 2,478.00 978.00
1,500.0000
1,500.00

2,400.0000
62 CEMENT CONC. SIDEWALK RAMP TYPE 4C

2.0000 EACH 60.00 % 2,337.0000 55.80 %

4,800.00 1,800.00 4,674.00 1,674.00
1,500.0000
3,000.00

2,400.0000
63 CEMENT CONC. SIDEWALK RAMP TYPE 4C MOD

2.0000 EACH 60.00 % 2,569.0000 71.27 %

4,800.00 1,800.00 5,138.00 2,138.00
1,500.0000
3,000.00

90.0000
64 RAMP DETECTABLE WARNING RETROFIT

116.0000 S.F. 38.46 % 40.0000 -38.46 %

10,440.00 2,900.00 4,640.00 -2,900.00
65.0000
7,540.00

65 ROADSIDE CLEANUP
EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00
66 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
67 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
68 SPCC PLAN

L.S. 0.00 % 50.00 %

1,000.00 0.00 1,500.00 500.001,000.00

$2,286,623.00 -0.06% $2,425,302.25 6.00%$2,287,996.20CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A035 REVISION NO : BIDS OPENED ON : Feb 11 2009
CONTRACT NO :007660 REGION NO : 1 AWARDED ON : Feb 17 2009
VERSION NO :3 WORK ORDER# : 08A035
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
S 272ND ST TO SOUTHCENTER PARKWAY
RAMP PAVING
08A035 (REV. 01/23/09)

ICON MATERIALS, A DIVISION OF WOODWORTH & COMPANY, INC.
6819 S 228TH ST 1200 E "D" ST
KENT WA  98032-2961

PROJECT : TUKWILA   WA  981382050 TACOMA   WA  984211710

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/23/2009
16:35

DOT_RGGB01

IM-0053(930)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$2,286,623.00 $2,425,302.25BASE TOTAL -0.06% 6.00%$2,287,996.20


