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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A806 REVISION NO : BIDS OPENED ON : Feb  4 2009
CONTRACT NO :007624 REGION NO : 8 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2754
HWY :SR 000,405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-405
I-5 TO SR 169 STAGE 2
WIDENING AND SR 515 INTERCHANGE
08A806

I-405 CORRIDOR DESIGN BUILDERS KIEWIT PACIFIC CO. GUY F. ATKINSON CONSTRUCTION, 
1100 112 AVE NE STE 400 4904 LAKE WASHINGTON BLVD NE 600 NACHES AVE SW #120

PROJECT : BELLEVUE    WA  980044511 RENTON   WA  980561057 RENTON   WA  980572217

COUNTY(S) :KING CONTRACTOR NUMBER : 100386 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/09/2009
13:32

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
1  DESIGN-BUILD WORK (RULE 170)

L.S. -24.46 % -22.33 % -99.88 %

82,825,987.00 6,821,154.00 85,160,159.00 4,486,982.00 130,000.00 9,517,141.00109,647,141.00
2  DESIGN-BUILD WORK (RULE 171)

L.S. 2,400.00 % 1,900.00 % 890,806.48 %

250,000.00 240,000.00 200,000.00 190,000.00 89,090,648.00 9,080,648.0010,000.00
3 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00
4  NON-SPECIFICATION MATERIAL PRICE ADJUSTMENT

EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00
5  NON-SPECIFICATION MATERIAL COMPACTION PRICE ADJUSTMENT

EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00
6 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00
7  INCENTIVES / DISINCENTIVES

EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00
8  UTILITY AGREEMENT #01306

L.S. -89.86 % -89.33 % -94.66 %

28,500.00 -252,621.00 30,000.00 -251,121.00 15,000.00 -266,121.00281,121.00
9  UTILITY AGREEMENT #01312

L.S. 701.15 % 993.58 % 677.66 %

494,500.00 432,776.00 675,000.00 613,276.00 480,000.00 418,276.0061,724.00
10 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
11  ASPHALT COST PRICE ADJUSTMENT

EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00
12  WSDOT SHARE PARTNERING / DRB

EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00
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13  HAZARDOUS SPILL CLEANUP

EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

$83,599,000.00 -24.00 % $86,065,172.00 -21.76 % $89,715,661.00 -18.44 %$109,999,999.00BASE TOTAL

ALTERNATE A1

14  CONTRACTOR PAY ADJUST FOR PARCEL 1-19656 - ALT BID OPT
CALC 0.00 % 0.00 % 0.00 %

-1,078,000.00 - 0  -1,078,000.00

0.0000
15 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

($1,078,000.00) 0.00 % ( ) 0.00 %  0.00 %($1,078,000.00)ALTERNATE A1 TOTAL

$89,715,661.00$83,599,000.00 $86,065,172.00BASE TOTAL -24.00% -21.76% -18.44%$109,999,999.00

 0$82,521,000.00  BASE + A1 CONTRACT TOTAL (A) -24.24%  %  %$108,921,999.00
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