
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C525 REVISION NO : BIDS OPENED ON : Apr  8 2009
CONTRACT NO :007710 REGION NO : 3 AWARDED ON : Apr 13 2009
VERSION NO :2 WORK ORDER# : XL3392
HWY :SR 007 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR7
304TH / KAPOWSIN HIGHWAY
SIGNAL
08C525

TRAVERS SOUND  & NORTHEAST ELECTRIC, LLC TOTEM ELECTRIC OF TACOMA, INC.
122 STURDEVANT RD 7004 GREEN MOUNTAIN RD 2332 S JEFFERSON AVE

98402-1405

PROJECT : CHEHALIS   WA  985328720 WOODLAND   WA  986748283 TACOMA   WA  984011093

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100201 CONTRACTOR NUMBER : 100520 CONTRACTOR NUMBER : 826550

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/10/2009
15:14

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -15.38 % -23.08 % -6.12 %

22,000.00 -4,000.00 20,000.00 -6,000.00 24,408.00 -1,592.0026,000.00
2 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -50.70 % 40.85 % -52.93 %

1,750.00 -1,800.00 5,000.00 1,450.00 1,671.00 -1,879.003,550.00
3 HAZARDOUS MATERIAL HANDLING AND DISPOSAL

EST. 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.001,500.00

250.0000
4 HAZARDOUS MATERIAL EXCAVATION INCL. HAUL

3.0000 C.Y. -30.56 % 1,500.0000 316.67 % 389.0000 8.06 %

750.00 -330.00 4,500.00 3,420.00 1,167.00 87.00
360.0000
1,080.00

GRADING

500.0000
5 EMBANKMENT COMPACTION

0.6700 C.Y. 2,400.00 % 2,000.0000 9,900.00 % 93.2800 366.40 %

335.00 321.60 1,340.00 1,326.60 62.50 49.10
20.0000
13.40

DRAINAGE

1,000.0000
6 DITCH EXCAVATION INCL. HAUL

0.1000 C.Y. 1,900.00 % 6,500.0000 12,900.00 % 575.0000 1,050.00 %

100.00 95.00 650.00 645.00 57.50 52.50
50.0000

5.00

SURFACING

75.0000
7 CRUSHED SURFACING BASE COURSE

5.0000 TON 25.00 % 20.0000 -66.67 % 82.0000 36.67 %

375.00 75.00 100.00 -200.00 410.00 110.00
60.0000
300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C525 REVISION NO : BIDS OPENED ON : Apr  8 2009
CONTRACT NO :007710 REGION NO : 3 AWARDED ON : Apr 13 2009
VERSION NO :2 WORK ORDER# : XL3392
HWY :SR 007 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR7
304TH / KAPOWSIN HIGHWAY
SIGNAL
08C525

TRAVERS SOUND  & NORTHEAST ELECTRIC, LLC TOTEM ELECTRIC OF TACOMA, INC.
122 STURDEVANT RD 7004 GREEN MOUNTAIN RD 2332 S JEFFERSON AVE

98402-1405

PROJECT : CHEHALIS   WA  985328720 WOODLAND   WA  986748283 TACOMA   WA  984011093

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100201 CONTRACTOR NUMBER : 100520 CONTRACTOR NUMBER : 826550

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/10/2009
15:14

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT

735.0000
8 COMMERCIAL HMA

4.0000 TON 308.33 % 700.0000 288.89 % 337.0000 87.22 %

2,940.00 2,220.00 2,800.00 2,080.00 1,348.00 628.00
180.0000
720.00

EROSION CONTROL AND PLANTING

100.0000
9 ESC LEAD

20.0000 DAY -47.37 % 50.0000 -73.68 % 158.0000 -16.84 %

2,000.00 -1,800.00 1,000.00 -2,800.00 3,160.00 -640.00
190.0000
3,800.00

41.3500
10 STABILIZED CONSTRUCTION ENTRANCE

85.0000 S.Y. 72.29 % 35.0000 45.83 % 36.0000 50.00 %

3,514.75 1,474.75 2,975.00 935.00 3,060.00 1,020.00
24.0000
2,040.00

9.7500
11 CHECK DAM

78.0000 L.F. -28.57 % 10.0000 -26.74 % 14.0000 2.56 %

760.50 -304.20 780.00 -284.70 1,092.00 27.30
13.6500
1,064.70

3.7500
12 SILT FENCE

400.0000 L.F. -46.43 % 2.0000 -71.43 % 5.0000 -28.57 %

1,500.00 -1,300.00 800.00 -2,000.00 2,000.00 -800.00
7.0000

2,800.00
13 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

2.0000
14 HIGH VISIBILITY FENCE

250.0000 L.F. -64.97 % 5.0000 -12.43 % 5.0000 -12.43 %

500.00 -927.50 1,250.00 -177.50 1,250.00 -177.50
5.7100

1,427.50

TRAFFIC

4.2000
15 PAINT LINE

80.0000 L.F. 320.00 % 4.0000 300.00 % 4.0000 300.00 %

336.00 256.00 320.00 240.00 320.00 240.00
1.0000
80.00

6.4500
16 PLASTIC CROSSWALK LINE

432.0000 S.F. 38.71 % 6.0000 29.03 % 6.0000 29.03 %

2,786.40 777.60 2,592.00 583.20 2,592.00 583.20
4.6500

2,008.80



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C525 REVISION NO : BIDS OPENED ON : Apr  8 2009
CONTRACT NO :007710 REGION NO : 3 AWARDED ON : Apr 13 2009
VERSION NO :2 WORK ORDER# : XL3392
HWY :SR 007 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR7
304TH / KAPOWSIN HIGHWAY
SIGNAL
08C525

TRAVERS SOUND  & NORTHEAST ELECTRIC, LLC TOTEM ELECTRIC OF TACOMA, INC.
122 STURDEVANT RD 7004 GREEN MOUNTAIN RD 2332 S JEFFERSON AVE

98402-1405

PROJECT : CHEHALIS   WA  985328720 WOODLAND   WA  986748283 TACOMA   WA  984011093

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100201 CONTRACTOR NUMBER : 100520 CONTRACTOR NUMBER : 826550

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/10/2009
15:14

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

10.5000
17 PLASTIC STOP LINE

87.0000 L.F. -4.55 % 10.0000 -9.09 % 11.0000 0.00 %

913.50 -43.50 870.00 -87.00 957.00 0.00
11.0000
957.00

30.0000
18  PLASTIC JUNCTION BOX MARKINGS

20.0000 EACH -3.23 % 28.0000 -9.68 % 31.0000 0.00 %

600.00 -20.00 560.00 -60.00 620.00 0.00
31.0000
620.00

1,050.0000
19 RAISED PAVEMENT MARKER TYPE 2

0.1000 HUND -40.00 % 1,000.0000 -42.86 % 1,056.0000 -39.66 %

105.00 -70.00 100.00 -75.00 105.60 -69.40
1,750.0000

175.00
20 TRAFFIC SIGNAL SYSTEM  #1

L.S. -9.59 % -0.71 % -8.25 %

161,650.00 -17,150.00 177,535.00 -1,265.00 164,044.00 -14,756.00178,800.00
21 PEDESTRIAN CONTROL AND PROTECTION

L.S. 95.00 % 50.00 % 60.10 %

1,950.00 950.00 1,500.00 500.00 1,601.00 601.001,000.00
22 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -55.08 % -75.59 % -41.41 %

23,000.00 -28,200.00 12,500.00 -38,700.00 30,000.00 -21,200.0051,200.00

OTHER ITEMS
23 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

1,600.00 1,600.00 1,600.001,600.00
24 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
25 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
26 SPCC PLAN

L.S. -37.50 % -16.67 % -11.83 %

750.00 -450.00 1,000.00 -200.00 1,058.00 -142.001,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C525 REVISION NO : BIDS OPENED ON : Apr  8 2009
CONTRACT NO :007710 REGION NO : 3 AWARDED ON : Apr 13 2009
VERSION NO :2 WORK ORDER# : XL3392
HWY :SR 007 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR7
304TH / KAPOWSIN HIGHWAY
SIGNAL
08C525

TRAVERS SOUND  & NORTHEAST ELECTRIC, LLC TOTEM ELECTRIC OF TACOMA, INC.
122 STURDEVANT RD 7004 GREEN MOUNTAIN RD 2332 S JEFFERSON AVE

98402-1405

PROJECT : CHEHALIS   WA  985328720 WOODLAND   WA  986748283 TACOMA   WA  984011093

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100201 CONTRACTOR NUMBER : 100520 CONTRACTOR NUMBER : 826550

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/10/2009
15:14

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

250.0000
27 MAILBOX SUPPORT TYPE 1

1.0000 EACH -37.50 % 500.0000 25.00 % 214.0000 -46.50 %

250.00 -150.00 500.00 100.00 214.00 -186.00
400.0000
400.00

$236,970.15 -17.53% $246,776.00 -14.12% $249,301.60 -13.24%$287,345.40CONTRACT TOTAL

$249,301.60$236,970.15 $246,776.00BASE TOTAL -17.53% -14.12% -13.24%$287,345.40



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C525 REVISION NO : BIDS OPENED ON : Apr  8 2009
CONTRACT NO :007710 REGION NO : 3 AWARDED ON : Apr 13 2009
VERSION NO :2 WORK ORDER# : XL3392
HWY :SR 007 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR7
304TH / KAPOWSIN HIGHWAY
SIGNAL
08C525

SIGNAL ELECTRIC, INC. TAURUS INDUSTRIES, INC.
1001 3RD AVE S 1036 73RD AVE SE
98032-6102 OLYMPIA, WA  98501-5682

PROJECT : KENT   WA  980646209 OLYMPIA   WA  985115088

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 766700 CONTRACTOR NUMBER : 100550

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/10/2009
15:14

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -42.31 % -69.23 %

15,000.00 -11,000.00 8,000.00 -18,000.0026,000.00
2 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -49.72 % -57.75 %

1,785.00 -1,765.00 1,500.00 -2,050.003,550.00
3 HAZARDOUS MATERIAL HANDLING AND DISPOSAL

EST. 0.00 % 0.00 %

1,500.00 1,500.001,500.00

250.0000
4 HAZARDOUS MATERIAL EXCAVATION INCL. HAUL

3.0000 C.Y. -30.56 % 600.0000 66.67 %

750.00 -330.00 1,800.00 720.00
360.0000
1,080.00

GRADING

1,000.0000
5 EMBANKMENT COMPACTION

0.6700 C.Y. 4,900.00 % 500.0000 2,400.00 %

670.00 656.60 335.00 321.60
20.0000
13.40

DRAINAGE

500.0000
6 DITCH EXCAVATION INCL. HAUL

0.1000 C.Y. 900.00 % 2,500.0000 4,900.00 %

50.00 45.00 250.00 245.00
50.0000

5.00

SURFACING

150.0000
7 CRUSHED SURFACING BASE COURSE

5.0000 TON 150.00 % 200.0000 233.33 %

750.00 450.00 1,000.00 700.00
60.0000
300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C525 REVISION NO : BIDS OPENED ON : Apr  8 2009
CONTRACT NO :007710 REGION NO : 3 AWARDED ON : Apr 13 2009
VERSION NO :2 WORK ORDER# : XL3392
HWY :SR 007 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR7
304TH / KAPOWSIN HIGHWAY
SIGNAL
08C525

SIGNAL ELECTRIC, INC. TAURUS INDUSTRIES, INC.
1001 3RD AVE S 1036 73RD AVE SE
98032-6102 OLYMPIA, WA  98501-5682

PROJECT : KENT   WA  980646209 OLYMPIA   WA  985115088

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 766700 CONTRACTOR NUMBER : 100550

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/10/2009
15:14

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT

700.0000
8 COMMERCIAL HMA

4.0000 TON 288.89 % 700.0000 288.89 %

2,800.00 2,080.00 2,800.00 2,080.00
180.0000
720.00

EROSION CONTROL AND PLANTING

200.0000
9 ESC LEAD

20.0000 DAY 5.26 % 150.0000 -21.05 %

4,000.00 200.00 3,000.00 -800.00
190.0000
3,800.00

250.0000
10 STABILIZED CONSTRUCTION ENTRANCE

85.0000 S.Y. 941.67 % 70.0000 191.67 %

21,250.00 19,210.00 5,950.00 3,910.00
24.0000
2,040.00

12.0000
11 CHECK DAM

78.0000 L.F. -12.09 % 12.0000 -12.09 %

936.00 -128.70 936.00 -128.70
13.6500
1,064.70

6.6000
12 SILT FENCE

400.0000 L.F. -5.71 % 5.0000 -28.57 %

2,640.00 -160.00 2,000.00 -800.00
7.0000

2,800.00
13 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

5.0000
14 HIGH VISIBILITY FENCE

250.0000 L.F. -12.43 % 3.7500 -34.33 %

1,250.00 -177.50 937.50 -490.00
5.7100

1,427.50

TRAFFIC

5.5000
15 PAINT LINE

80.0000 L.F. 450.00 % 6.0000 500.00 %

440.00 360.00 480.00 400.00
1.0000
80.00

6.0000
16 PLASTIC CROSSWALK LINE

432.0000 S.F. 29.03 % 6.5000 39.78 %

2,592.00 583.20 2,808.00 799.20
4.6500

2,008.80



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C525 REVISION NO : BIDS OPENED ON : Apr  8 2009
CONTRACT NO :007710 REGION NO : 3 AWARDED ON : Apr 13 2009
VERSION NO :2 WORK ORDER# : XL3392
HWY :SR 007 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR7
304TH / KAPOWSIN HIGHWAY
SIGNAL
08C525

SIGNAL ELECTRIC, INC. TAURUS INDUSTRIES, INC.
1001 3RD AVE S 1036 73RD AVE SE
98032-6102 OLYMPIA, WA  98501-5682

PROJECT : KENT   WA  980646209 OLYMPIA   WA  985115088

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 766700 CONTRACTOR NUMBER : 100550

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/10/2009
15:14

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

7.0000
17 PLASTIC STOP LINE

87.0000 L.F. -36.36 % 7.0000 -36.36 %

609.00 -348.00 609.00 -348.00
11.0000
957.00

30.0000
18  PLASTIC JUNCTION BOX MARKINGS

20.0000 EACH -3.23 % 35.0000 12.90 %

600.00 -20.00 700.00 80.00
31.0000
620.00

18.0000
19 RAISED PAVEMENT MARKER TYPE 2

0.1000 HUND -98.97 % 18.0000 -98.97 %

1.80 -173.20 1.80 -173.20
1,750.0000

175.00
20 TRAFFIC SIGNAL SYSTEM  #1

L.S. 10.62 % 12.90 %

197,785.00 18,985.00 201,858.00 23,058.00178,800.00
21 PEDESTRIAN CONTROL AND PROTECTION

L.S. 100.00 % 150.00 %

2,000.00 1,000.00 2,500.00 1,500.001,000.00
22 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -77.50 % -21.88 %

11,520.00 -39,680.00 40,000.00 -11,200.0051,200.00

OTHER ITEMS
23 ROADSIDE CLEANUP

EST. 0.00 % 0.00 %

1,600.00 1,600.001,600.00
24 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
25 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
26 SPCC PLAN

L.S. 66.67 % 0.00 %

2,000.00 800.00 1,200.00 0.001,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C525 REVISION NO : BIDS OPENED ON : Apr  8 2009
CONTRACT NO :007710 REGION NO : 3 AWARDED ON : Apr 13 2009
VERSION NO :2 WORK ORDER# : XL3392
HWY :SR 007 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR7
304TH / KAPOWSIN HIGHWAY
SIGNAL
08C525

SIGNAL ELECTRIC, INC. TAURUS INDUSTRIES, INC.
1001 3RD AVE S 1036 73RD AVE SE
98032-6102 OLYMPIA, WA  98501-5682

PROJECT : KENT   WA  980646209 OLYMPIA   WA  985115088

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 766700 CONTRACTOR NUMBER : 100550

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/10/2009
15:14

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

480.0000
27 MAILBOX SUPPORT TYPE 1

1.0000 EACH 20.00 % 500.0000 25.00 %

480.00 80.00 500.00 100.00
400.0000
400.00

$278,012.80 -3.25% $287,269.30 -0.03%$287,345.40CONTRACT TOTAL

$278,012.80 $287,269.30BASE TOTAL -3.25% -0.03%$287,345.40


