
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X311 REVISION NO : BIDS OPENED ON : Jan  7 2009
CONTRACT NO :007655 REGION NO : 4 AWARDED ON : Jan 12 2009
VERSION NO :1 WORK ORDER# : TA2729
HWY :SR 000,005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :AVERY ROAD 
SOUTHBOUND OFF RAMP 
TURN POCKET
08X311

R G CONSTRUCTION, INC. STERLING BREEN CRUSHING, INC. NORTHWEST CASCADE, INC.
1861 SOUTH MARKET BLVD 887 STATE HWY 507 10412 JOHN BANANOLA WAY E
98532-4136 CENTRALIA WA  98531 98374-9333

PROJECT : CHEHALIS   WA  985320416 CHEHALIS   WA  985320318 PUYALLUP   WA  983730399

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100055 CONTRACTOR NUMBER : 100145 CONTRACTOR NUMBER : 139100

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/01/2008
10:28

DOT_RGGB01

, HP-1998(030)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -51.66 % -18.52 % -40.74 %

13,052.00 -13,948.00 22,000.00 -5,000.00 16,000.00 -11,000.0027,000.00

5,460.0000
2 CLEARING AND GRUBBING

0.4000 ACRE -9.00 % 3,000.0000 -50.00 % 4,400.0000 -26.67 %

2,184.00 -216.00 1,200.00 -1,200.00 1,760.00 -640.00
6,000.0000
2,400.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 24.80 % 1,150.00 % 2,575.00 %

499.20 99.20 5,000.00 4,600.00 10,700.00 10,300.00400.00

GRADING

9.7300
4 ROADWAY EXCAVATION INCL. HAUL

260.0000 C.Y. -67.57 % 13.0000 -56.67 % 21.0000 -30.00 %

2,529.80 -5,270.20 3,380.00 -4,420.00 5,460.00 -2,340.00
30.0000
7,800.00

14.9700
5 GRAVEL BORROW INCL. HAUL

1370.0000 TON 6.93 % 8.3600 -40.29 % 11.0000 -21.43 %

20,508.90 1,328.90 11,453.20 -7,726.80 15,070.00 -4,110.00
14.0000

19,180.00

DRAINAGE
6  DRAINAGE MODIFICATION

L.S. -34.81 % -34.86 % 39.53 %

1,401.60 -748.40 1,400.60 -749.40 3,000.00 850.002,150.00

SURFACING

17.5700
7 CRUSHED SURFACING BASE COURSE

484.0000 TON -47.55 % 13.0000 -61.19 % 17.7500 -47.01 %

8,503.88 -7,710.12 6,292.00 -9,922.00 8,591.00 -7,623.00
33.5000

16,214.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X311 REVISION NO : BIDS OPENED ON : Jan  7 2009
CONTRACT NO :007655 REGION NO : 4 AWARDED ON : Jan 12 2009
VERSION NO :1 WORK ORDER# : TA2729
HWY :SR 000,005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :AVERY ROAD 
SOUTHBOUND OFF RAMP 
TURN POCKET
08X311

R G CONSTRUCTION, INC. STERLING BREEN CRUSHING, INC. NORTHWEST CASCADE, INC.
1861 SOUTH MARKET BLVD 887 STATE HWY 507 10412 JOHN BANANOLA WAY E
98532-4136 CENTRALIA WA  98531 98374-9333

PROJECT : CHEHALIS   WA  985320416 CHEHALIS   WA  985320318 PUYALLUP   WA  983730399

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100055 CONTRACTOR NUMBER : 100145 CONTRACTOR NUMBER : 139100

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/01/2008
10:28

DOT_RGGB01

, HP-1998(030)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
8 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

290.00 290.00 290.00290.00

HOT MIX ASPHALT

103.0000
9 HMA CL. 1/2 IN. PG PG 64-22

290.0000 TON -12.71 % 132.7500 12.50 % 146.0000 23.73 %

29,870.00 -4,350.00 38,497.50 4,277.50 42,340.00 8,120.00
118.0000
34,220.00

10 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

725.00 725.00 725.00725.00
11 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

450.00 450.00 450.00450.00

EROSION CONTROL AND PLANTING

120.0000
12 ESC LEAD

6.0000 DAY -20.00 % 400.0000 166.67 % 50.0000 -66.67 %

720.00 -180.00 2,400.00 1,500.00 300.00 -600.00
150.0000
900.00

56.4000
13 INLET PROTECTION

3.0000 EACH -43.60 % 77.9500 -22.05 % 45.0000 -55.00 %

169.20 -130.80 233.85 -66.15 135.00 -165.00
100.0000
300.00

4.2000
14 SILT FENCE

630.0000 L.F. -16.00 % 3.7000 -26.00 % 3.5000 -30.00 %

2,646.00 -504.00 2,331.00 -819.00 2,205.00 -945.00
5.0000

3,150.00

2.1000
15 WATTLE

40.0000 L.F. -58.00 % 4.9200 -1.60 % 5.0000 0.00 %

84.00 -116.00 196.80 -3.20 200.00 0.00
5.0000
200.00

4,765.2000
16 SEEDING, FERTILIZING, AND MULCHING

0.3500 ACRE 19.13 % 4,555.0300 13.88 % 3,600.0000 -10.00 %

1,667.82 267.82 1,594.26 194.26 1,260.00 -140.00
4,000.0000
1,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X311 REVISION NO : BIDS OPENED ON : Jan  7 2009
CONTRACT NO :007655 REGION NO : 4 AWARDED ON : Jan 12 2009
VERSION NO :1 WORK ORDER# : TA2729
HWY :SR 000,005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :AVERY ROAD 
SOUTHBOUND OFF RAMP 
TURN POCKET
08X311

R G CONSTRUCTION, INC. STERLING BREEN CRUSHING, INC. NORTHWEST CASCADE, INC.
1861 SOUTH MARKET BLVD 887 STATE HWY 507 10412 JOHN BANANOLA WAY E
98532-4136 CENTRALIA WA  98531 98374-9333

PROJECT : CHEHALIS   WA  985320416 CHEHALIS   WA  985320318 PUYALLUP   WA  983730399

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100055 CONTRACTOR NUMBER : 100145 CONTRACTOR NUMBER : 139100

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/01/2008
10:28

DOT_RGGB01

, HP-1998(030)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

10.3700
17 TOPSOIL TYPE C

320.0000 C.Y. -48.15 % 16.0000 -20.00 % 34.0000 70.00 %

3,318.40 -3,081.60 5,120.00 -1,280.00 10,880.00 4,480.00
20.0000
6,400.00

3.0000
18 HIGH VISIBILITY FENCE

400.0000 L.F. -40.00 % 3.9600 -20.80 % 2.2500 -55.00 %

1,200.00 -800.00 1,584.00 -416.00 900.00 -1,100.00
5.0000

2,000.00

TRAFFIC

42.0000
19 FLEXIBLE GUIDE POST

7.0000 EACH 40.00 % 137.5000 358.33 % 135.0000 350.00 %

294.00 84.00 962.50 752.50 945.00 735.00
30.0000
210.00

0.9000
20 PAINT LINE

532.0000 L.F. -10.00 % 2.0000 100.00 % 1.7500 75.00 %

478.80 -53.20 1,064.00 532.00 931.00 399.00
1.0000
532.00

3.6000
21 PLASTIC WIDE LINE

308.0000 L.F. 12.50 % 4.0000 25.00 % 3.5000 9.37 %

1,108.80 123.20 1,232.00 246.40 1,078.00 92.40
3.2000
985.60

12.0000
22 PLASTIC STOP LINE

35.0000 L.F. -60.00 % 25.3000 -15.67 % 26.0000 -13.33 %

420.00 -630.00 885.50 -164.50 910.00 -140.00
30.0000
1,050.00

180.0000
23 PLASTIC TRAFFIC ARROW

2.0000 EACH 20.00 % 302.5000 101.67 % 300.0000 100.00 %

360.00 60.00 605.00 305.00 600.00 300.00
150.0000
300.00

48.0000
24 PLASTIC DRAINAGE MARKING

2.0000 EACH 60.00 % 22.0000 -26.67 % 25.0000 -16.67 %

96.00 36.00 44.00 -16.00 50.00 -10.00
30.0000
60.00

3,000.0000
25 RECESSED PAVEMENT MARKER

0.2000 HUND 50.00 % 3,850.0000 92.50 % 3,850.0000 92.50 %

600.00 200.00 770.00 370.00 770.00 370.00
2,000.0000

400.00
26 PERMANENT SIGNING

L.S. -73.47 % -69.30 % -65.12 %

2,281.20 -6,318.80 2,640.00 -5,960.00 3,000.00 -5,600.008,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X311 REVISION NO : BIDS OPENED ON : Jan  7 2009
CONTRACT NO :007655 REGION NO : 4 AWARDED ON : Jan 12 2009
VERSION NO :1 WORK ORDER# : TA2729
HWY :SR 000,005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :AVERY ROAD 
SOUTHBOUND OFF RAMP 
TURN POCKET
08X311

R G CONSTRUCTION, INC. STERLING BREEN CRUSHING, INC. NORTHWEST CASCADE, INC.
1861 SOUTH MARKET BLVD 887 STATE HWY 507 10412 JOHN BANANOLA WAY E
98532-4136 CENTRALIA WA  98531 98374-9333

PROJECT : CHEHALIS   WA  985320416 CHEHALIS   WA  985320318 PUYALLUP   WA  983730399

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100055 CONTRACTOR NUMBER : 100145 CONTRACTOR NUMBER : 139100

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/01/2008
10:28

DOT_RGGB01

, HP-1998(030)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
27 ILLUMINATION SYSTEM MODIFICATION

L.S. -46.33 % -43.65 % -42.86 %

26,300.00 -22,700.00 27,610.00 -21,390.00 28,000.00 -21,000.0049,000.00
28 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -74.76 % -68.45 % -84.23 %

9,600.00 -28,440.00 12,000.00 -26,040.00 6,000.00 -32,040.0038,040.00

OTHER ITEMS

60.0000
29 ADJUST MONUMENT CASE AND COVER

1.0000 EACH -80.00 % 200.0000 -33.33 % 180.0000 -40.00 %

60.00 -240.00 200.00 -100.00 180.00 -120.00
300.0000
300.00

30 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
31 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
32 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
33 SPCC PLAN

L.S. -76.00 % 300.00 % 400.00 %

120.00 -380.00 2,000.00 1,500.00 2,500.00 2,000.00500.00

$133,542.60 -41.21% $156,165.21 -31.25% $167,234.00 -26.38%$227,160.60CONTRACT TOTAL

$167,234.00$133,542.60 $156,165.21BASE TOTAL -41.21% -31.25% -26.38%$227,160.60



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X311 REVISION NO : BIDS OPENED ON : Jan  7 2009
CONTRACT NO :007655 REGION NO : 4 AWARDED ON : Jan 12 2009
VERSION NO :1 WORK ORDER# : TA2729
HWY :SR 000,005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :AVERY ROAD 
SOUTHBOUND OFF RAMP 
TURN POCKET
08X311

DIRT AND AGGREGATE INTERCHANGE THOMPSON BROS. EXCAVATING, INC NOVA CONTRACTING, INC.
20905 NE SANDY BLVD 18211 NE 4TH PLAIN ROAD 10615 DELPHI RD SW

PROJECT : FAIRVIEW   OR  970249772 VANCOUVER   WA  986829676 OLYMPIA   WA  985129353

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 221850 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100547

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/01/2008
10:28

DOT_RGGB01

, HP-1998(030)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -5.19 % -37.04 % 4.07 %

25,600.00 -1,400.00 17,000.00 -10,000.00 28,100.00 1,100.0027,000.00

2,500.0000
2 CLEARING AND GRUBBING

0.4000 ACRE -58.33 % 7,500.0000 25.00 % 3,600.0000 -40.00 %

1,000.00 -1,400.00 3,000.00 600.00 1,440.00 -960.00
6,000.0000
2,400.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 825.00 % 275.00 % 3,450.00 %

3,700.00 3,300.00 1,500.00 1,100.00 14,200.00 13,800.00400.00

GRADING

15.0000
4 ROADWAY EXCAVATION INCL. HAUL

260.0000 C.Y. -50.00 % 12.0000 -60.00 % 8.0000 -73.33 %

3,900.00 -3,900.00 3,120.00 -4,680.00 2,080.00 -5,720.00
30.0000
7,800.00

18.6500
5 GRAVEL BORROW INCL. HAUL

1370.0000 TON 33.21 % 15.5000 10.71 % 8.0000 -42.86 %

25,550.50 6,370.50 21,235.00 2,055.00 10,960.00 -8,220.00
14.0000

19,180.00

DRAINAGE
6  DRAINAGE MODIFICATION

L.S. 24.88 % 86.05 % 11.63 %

2,685.00 535.00 4,000.00 1,850.00 2,400.00 250.002,150.00

SURFACING

19.8000
7 CRUSHED SURFACING BASE COURSE

484.0000 TON -40.90 % 17.5000 -47.76 % 30.0000 -10.45 %

9,583.20 -6,630.80 8,470.00 -7,744.00 14,520.00 -1,694.00
33.5000

16,214.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X311 REVISION NO : BIDS OPENED ON : Jan  7 2009
CONTRACT NO :007655 REGION NO : 4 AWARDED ON : Jan 12 2009
VERSION NO :1 WORK ORDER# : TA2729
HWY :SR 000,005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :AVERY ROAD 
SOUTHBOUND OFF RAMP 
TURN POCKET
08X311

DIRT AND AGGREGATE INTERCHANGE THOMPSON BROS. EXCAVATING, INC NOVA CONTRACTING, INC.
20905 NE SANDY BLVD 18211 NE 4TH PLAIN ROAD 10615 DELPHI RD SW

PROJECT : FAIRVIEW   OR  970249772 VANCOUVER   WA  986829676 OLYMPIA   WA  985129353

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 221850 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100547

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/01/2008
10:28

DOT_RGGB01

, HP-1998(030)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
8 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

290.00 290.00 290.00290.00

HOT MIX ASPHALT

143.0000
9 HMA CL. 1/2 IN. PG PG 64-22

290.0000 TON 21.19 % 141.0000 19.49 % 110.0000 -6.78 %

41,470.00 7,250.00 40,890.00 6,670.00 31,900.00 -2,320.00
118.0000
34,220.00

10 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

725.00 725.00 725.00725.00
11 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

450.00 450.00 450.00450.00

EROSION CONTROL AND PLANTING

50.0000
12 ESC LEAD

6.0000 DAY -66.67 % 35.0000 -76.67 % 50.0000 -66.67 %

300.00 -600.00 210.00 -690.00 300.00 -600.00
150.0000
900.00

55.0000
13 INLET PROTECTION

3.0000 EACH -45.00 % 50.0000 -50.00 % 50.0000 -50.00 %

165.00 -135.00 150.00 -150.00 150.00 -150.00
100.0000
300.00

2.2500
14 SILT FENCE

630.0000 L.F. -55.00 % 2.1000 -58.00 % 2.0000 -60.00 %

1,417.50 -1,732.50 1,323.00 -1,827.00 1,260.00 -1,890.00
5.0000

3,150.00

3.0000
15 WATTLE

40.0000 L.F. -40.00 % 10.0000 100.00 % 5.0000 0.00 %

120.00 -80.00 400.00 200.00 200.00 0.00
5.0000
200.00

4,620.0000
16 SEEDING, FERTILIZING, AND MULCHING

0.3500 ACRE 15.50 % 4,500.0000 12.50 % 2,000.0000 -50.00 %

1,617.00 217.00 1,575.00 175.00 700.00 -700.00
4,000.0000
1,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X311 REVISION NO : BIDS OPENED ON : Jan  7 2009
CONTRACT NO :007655 REGION NO : 4 AWARDED ON : Jan 12 2009
VERSION NO :1 WORK ORDER# : TA2729
HWY :SR 000,005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :AVERY ROAD 
SOUTHBOUND OFF RAMP 
TURN POCKET
08X311

DIRT AND AGGREGATE INTERCHANGE THOMPSON BROS. EXCAVATING, INC NOVA CONTRACTING, INC.
20905 NE SANDY BLVD 18211 NE 4TH PLAIN ROAD 10615 DELPHI RD SW

PROJECT : FAIRVIEW   OR  970249772 VANCOUVER   WA  986829676 OLYMPIA   WA  985129353

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 221850 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100547

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/01/2008
10:28

DOT_RGGB01

, HP-1998(030)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

20.0000
17 TOPSOIL TYPE C

320.0000 C.Y. 0.00 % 14.0000 -30.00 % 30.0000 50.00 %

6,400.00 0.00 4,480.00 -1,920.00 9,600.00 3,200.00
20.0000
6,400.00

5.0000
18 HIGH VISIBILITY FENCE

400.0000 L.F. 0.00 % 4.0000 -20.00 % 3.0000 -40.00 %

2,000.00 0.00 1,600.00 -400.00 1,200.00 -800.00
5.0000

2,000.00

TRAFFIC

50.0000
19 FLEXIBLE GUIDE POST

7.0000 EACH 66.67 % 55.0000 83.33 % 100.0000 233.33 %

350.00 140.00 385.00 175.00 700.00 490.00
30.0000
210.00

0.8000
20 PAINT LINE

532.0000 L.F. -20.00 % 2.2500 125.00 % 3.0000 200.00 %

425.60 -106.40 1,197.00 665.00 1,596.00 1,064.00
1.0000
532.00

3.2500
21 PLASTIC WIDE LINE

308.0000 L.F. 1.56 % 3.2500 1.56 % 5.0000 56.25 %

1,001.00 15.40 1,001.00 15.40 1,540.00 554.40
3.2000
985.60

11.0000
22 PLASTIC STOP LINE

35.0000 L.F. -63.33 % 13.0000 -56.67 % 20.0000 -33.33 %

385.00 -665.00 455.00 -595.00 700.00 -350.00
30.0000
1,050.00

161.0000
23 PLASTIC TRAFFIC ARROW

2.0000 EACH 7.33 % 200.0000 33.33 % 500.0000 233.33 %

322.00 22.00 400.00 100.00 1,000.00 700.00
150.0000
300.00

43.0000
24 PLASTIC DRAINAGE MARKING

2.0000 EACH 43.33 % 50.0000 66.67 % 50.0000 66.67 %

86.00 26.00 100.00 40.00 100.00 40.00
30.0000
60.00

2,690.0000
25 RECESSED PAVEMENT MARKER

0.2000 HUND 34.50 % 13,000.0000 550.00 % 3,500.0000 75.00 %

538.00 138.00 2,600.00 2,200.00 700.00 300.00
2,000.0000

400.00
26 PERMANENT SIGNING

L.S. -69.19 % 39.53 % 11.63 %

2,650.00 -5,950.00 12,000.00 3,400.00 9,600.00 1,000.008,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X311 REVISION NO : BIDS OPENED ON : Jan  7 2009
CONTRACT NO :007655 REGION NO : 4 AWARDED ON : Jan 12 2009
VERSION NO :1 WORK ORDER# : TA2729
HWY :SR 000,005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :AVERY ROAD 
SOUTHBOUND OFF RAMP 
TURN POCKET
08X311

DIRT AND AGGREGATE INTERCHANGE THOMPSON BROS. EXCAVATING, INC NOVA CONTRACTING, INC.
20905 NE SANDY BLVD 18211 NE 4TH PLAIN ROAD 10615 DELPHI RD SW

PROJECT : FAIRVIEW   OR  970249772 VANCOUVER   WA  986829676 OLYMPIA   WA  985129353

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 221850 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100547

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/01/2008
10:28

DOT_RGGB01

, HP-1998(030)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
27 ILLUMINATION SYSTEM MODIFICATION

L.S. -35.71 % -32.65 % -32.65 %

31,500.00 -17,500.00 33,000.00 -16,000.00 33,000.00 -16,000.0049,000.00
28 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -86.99 % -80.28 % -64.77 %

4,950.00 -33,090.00 7,500.00 -30,540.00 13,400.00 -24,640.0038,040.00

OTHER ITEMS

350.0000
29 ADJUST MONUMENT CASE AND COVER

1.0000 EACH 16.67 % 350.0000 16.67 % 600.0000 100.00 %

350.00 50.00 350.00 50.00 600.00 300.00
300.0000
300.00

30 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
31 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
32 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
33 SPCC PLAN

L.S. -60.00 % 0.00 % 20.00 %

200.00 -300.00 500.00 0.00 600.00 100.00500.00

$171,734.80 -24.40% $171,910.00 -24.32% $186,015.00 -18.11%$227,160.60CONTRACT TOTAL

$186,015.00$171,734.80 $171,910.00BASE TOTAL -24.40% -24.32% -18.11%$227,160.60



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X311 REVISION NO : BIDS OPENED ON : Jan  7 2009
CONTRACT NO :007655 REGION NO : 4 AWARDED ON : Jan 12 2009
VERSION NO :1 WORK ORDER# : TA2729
HWY :SR 000,005 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :AVERY ROAD 
SOUTHBOUND OFF RAMP 
TURN POCKET
08X311

GRANITE NORTHWEST, INC. DBA JOHANSEN EXCAVATING, INC. ROGNLIN'S, INC.
7717 NEW MARKET ST SW 712 MAIN ST STE E 321 W STATE ST

PO BOX 674 98520-6143

PROJECT : TUMWATER   WA  985017228 BUCKLEY   WA  983210674 ABERDEEN   WA  985200078

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 706350

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/01/2008
10:28

DOT_RGGB01

, HP-1998(030)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -33.33 % -44.44 % -29.75 %

18,000.00 -9,000.00 15,000.00 -12,000.00 18,967.00 -8,033.0027,000.00

10,000.0000
2 CLEARING AND GRUBBING

0.4000 ACRE 66.67 % 5,500.0000 -8.33 % 13,800.0000 130.00 %

4,000.00 1,600.00 2,200.00 -200.00 5,520.00 3,120.00
6,000.0000
2,400.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 600.00 % 525.00 % 1,170.50 %

2,800.00 2,400.00 2,500.00 2,100.00 5,082.00 4,682.00400.00

GRADING

11.0000
4 ROADWAY EXCAVATION INCL. HAUL

260.0000 C.Y. -63.33 % 20.0000 -33.33 % 23.5000 -21.67 %

2,860.00 -4,940.00 5,200.00 -2,600.00 6,110.00 -1,690.00
30.0000
7,800.00

14.5000
5 GRAVEL BORROW INCL. HAUL

1370.0000 TON 3.57 % 20.0000 42.86 % 12.0000 -14.29 %

19,865.00 685.00 27,400.00 8,220.00 16,440.00 -2,740.00
14.0000

19,180.00

DRAINAGE
6  DRAINAGE MODIFICATION

L.S. 16.28 % 39.53 % 9.30 %

2,500.00 350.00 3,000.00 850.00 2,350.00 200.002,150.00

SURFACING

21.5000
7 CRUSHED SURFACING BASE COURSE

484.0000 TON -35.82 % 22.0000 -34.33 % 25.6000 -23.58 %

10,406.00 -5,808.00 10,648.00 -5,566.00 12,390.40 -3,823.60
33.5000

16,214.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X311 REVISION NO : BIDS OPENED ON : Jan  7 2009
CONTRACT NO :007655 REGION NO : 4 AWARDED ON : Jan 12 2009
VERSION NO :1 WORK ORDER# : TA2729
HWY :SR 000,005 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :AVERY ROAD 
SOUTHBOUND OFF RAMP 
TURN POCKET
08X311

GRANITE NORTHWEST, INC. DBA JOHANSEN EXCAVATING, INC. ROGNLIN'S, INC.
7717 NEW MARKET ST SW 712 MAIN ST STE E 321 W STATE ST

PO BOX 674 98520-6143

PROJECT : TUMWATER   WA  985017228 BUCKLEY   WA  983210674 ABERDEEN   WA  985200078

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 706350

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/01/2008
10:28

DOT_RGGB01

, HP-1998(030)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
8 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

290.00 290.00 290.00290.00

HOT MIX ASPHALT

98.0000
9 HMA CL. 1/2 IN. PG PG 64-22

290.0000 TON -16.95 % 150.0000 27.12 % 146.1000 23.81 %

28,420.00 -5,800.00 43,500.00 9,280.00 42,369.00 8,149.00
118.0000
34,220.00

10 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

725.00 725.00 725.00725.00
11 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

450.00 450.00 450.00450.00

EROSION CONTROL AND PLANTING

50.0000
12 ESC LEAD

6.0000 DAY -66.67 % 300.0000 100.00 % 110.0000 -26.67 %

300.00 -600.00 1,800.00 900.00 660.00 -240.00
150.0000
900.00

106.0000
13 INLET PROTECTION

3.0000 EACH 6.00 % 80.0000 -20.00 % 75.0000 -25.00 %

318.00 18.00 240.00 -60.00 225.00 -75.00
100.0000
300.00

3.9000
14 SILT FENCE

630.0000 L.F. -22.00 % 5.0000 0.00 % 4.8500 -3.00 %

2,457.00 -693.00 3,150.00 0.00 3,055.50 -94.50
5.0000

3,150.00

5.8000
15 WATTLE

40.0000 L.F. 16.00 % 15.0000 200.00 % 8.5000 70.00 %

232.00 32.00 600.00 400.00 340.00 140.00
5.0000
200.00

8,040.0000
16 SEEDING, FERTILIZING, AND MULCHING

0.3500 ACRE 101.00 % 2,000.0000 -50.00 % 4,400.0000 10.00 %

2,814.00 1,414.00 700.00 -700.00 1,540.00 140.00
4,000.0000
1,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X311 REVISION NO : BIDS OPENED ON : Jan  7 2009
CONTRACT NO :007655 REGION NO : 4 AWARDED ON : Jan 12 2009
VERSION NO :1 WORK ORDER# : TA2729
HWY :SR 000,005 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :AVERY ROAD 
SOUTHBOUND OFF RAMP 
TURN POCKET
08X311

GRANITE NORTHWEST, INC. DBA JOHANSEN EXCAVATING, INC. ROGNLIN'S, INC.
7717 NEW MARKET ST SW 712 MAIN ST STE E 321 W STATE ST

PO BOX 674 98520-6143

PROJECT : TUMWATER   WA  985017228 BUCKLEY   WA  983210674 ABERDEEN   WA  985200078

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 706350

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/01/2008
10:28

DOT_RGGB01

, HP-1998(030)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

47.0000
17 TOPSOIL TYPE C

320.0000 C.Y. 135.00 % 65.0000 225.00 % 25.0000 25.00 %

15,040.00 8,640.00 20,800.00 14,400.00 8,000.00 1,600.00
20.0000
6,400.00

3.0000
18 HIGH VISIBILITY FENCE

400.0000 L.F. -40.00 % 4.0000 -20.00 % 3.5000 -30.00 %

1,200.00 -800.00 1,600.00 -400.00 1,400.00 -600.00
5.0000

2,000.00

TRAFFIC

132.0000
19 FLEXIBLE GUIDE POST

7.0000 EACH 340.00 % 50.0000 66.67 % 82.5000 175.00 %

924.00 714.00 350.00 140.00 577.50 367.50
30.0000
210.00

1.6500
20 PAINT LINE

532.0000 L.F. 65.00 % 0.7500 -25.00 % 0.8500 -15.00 %

877.80 345.80 399.00 -133.00 452.20 -79.80
1.0000
532.00

3.5000
21 PLASTIC WIDE LINE

308.0000 L.F. 9.37 % 3.2500 1.56 % 3.3000 3.12 %

1,078.00 92.40 1,001.00 15.40 1,016.40 30.80
3.2000
985.60

24.2500
22 PLASTIC STOP LINE

35.0000 L.F. -19.17 % 11.0000 -63.33 % 11.0000 -63.33 %

848.75 -201.25 385.00 -665.00 385.00 -665.00
30.0000
1,050.00

290.0000
23 PLASTIC TRAFFIC ARROW

2.0000 EACH 93.33 % 175.0000 16.67 % 165.0000 10.00 %

580.00 280.00 350.00 50.00 330.00 30.00
150.0000
300.00

21.0000
24 PLASTIC DRAINAGE MARKING

2.0000 EACH -30.00 % 50.0000 66.67 % 44.0000 46.67 %

42.00 -18.00 100.00 40.00 88.00 28.00
30.0000
60.00

3,700.0000
25 RECESSED PAVEMENT MARKER

0.2000 HUND 85.00 % 2,700.0000 35.00 % 2,750.0000 37.50 %

740.00 340.00 540.00 140.00 550.00 150.00
2,000.0000

400.00
26 PERMANENT SIGNING

L.S. -46.51 % -59.30 % -69.77 %

4,600.00 -4,000.00 3,500.00 -5,100.00 2,600.00 -6,000.008,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X311 REVISION NO : BIDS OPENED ON : Jan  7 2009
CONTRACT NO :007655 REGION NO : 4 AWARDED ON : Jan 12 2009
VERSION NO :1 WORK ORDER# : TA2729
HWY :SR 000,005 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :AVERY ROAD 
SOUTHBOUND OFF RAMP 
TURN POCKET
08X311

GRANITE NORTHWEST, INC. DBA JOHANSEN EXCAVATING, INC. ROGNLIN'S, INC.
7717 NEW MARKET ST SW 712 MAIN ST STE E 321 W STATE ST

PO BOX 674 98520-6143

PROJECT : TUMWATER   WA  985017228 BUCKLEY   WA  983210674 ABERDEEN   WA  985200078

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 706350

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/01/2008
10:28

DOT_RGGB01

, HP-1998(030)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
27 ILLUMINATION SYSTEM MODIFICATION

L.S. -38.29 % -28.57 % -35.55 %

30,240.00 -18,760.00 35,000.00 -14,000.00 31,581.00 -17,419.0049,000.00
28 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -18.51 % -93.43 % -45.06 %

31,000.00 -7,040.00 2,500.00 -35,540.00 20,900.00 -17,140.0038,040.00

OTHER ITEMS

330.0000
29 ADJUST MONUMENT CASE AND COVER

1.0000 EACH 10.00 % 850.0000 183.33 % 650.0000 116.67 %

330.00 30.00 850.00 550.00 650.00 350.00
300.0000
300.00

30 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
31 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
32 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
33 SPCC PLAN

L.S. 46.00 % 200.00 % 230.00 %

730.00 230.00 1,500.00 1,000.00 1,650.00 1,150.00500.00

$186,671.55 -17.82% $188,282.00 -17.12% $188,698.00 -16.93%$227,160.60CONTRACT TOTAL

$188,698.00$186,671.55 $188,282.00BASE TOTAL -17.82% -17.12% -16.93%$227,160.60



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X311 REVISION NO : BIDS OPENED ON : Jan  7 2009
CONTRACT NO :007655 REGION NO : 4 AWARDED ON : Jan 12 2009
VERSION NO :1 WORK ORDER# : TA2729
HWY :SR 000,005 ------- 10TH BIDDER -------

TITLE :AVERY ROAD 
SOUTHBOUND OFF RAMP 
TURN POCKET
08X311

BOWERS CONSTRUCTION, INC.
71 STATE ROUTE 107
PO BOX 166

PROJECT : MONTESANO   WA  985630166

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100318

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/01/2008
10:28

DOT_RGGB01

, HP-1998(030)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 66.67 %
45,000.00 18,000.0027,000.00

11,500.0000
2 CLEARING AND GRUBBING

0.4000 ACRE 91.67 %
4,600.00 2,200.00

6,000.0000
2,400.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 650.00 %

3,000.00 2,600.00400.00

GRADING

32.5000
4 ROADWAY EXCAVATION INCL. HAUL

260.0000 C.Y. 8.33 %
8,450.00 650.00

30.0000
7,800.00

17.5000
5 GRAVEL BORROW INCL. HAUL

1370.0000 TON 25.00 %
23,975.00 4,795.00

14.0000
19,180.00

DRAINAGE
6  DRAINAGE MODIFICATION

L.S. 86.05 %
4,000.00 1,850.002,150.00

SURFACING

24.0000
7 CRUSHED SURFACING BASE COURSE

484.0000 TON -28.36 %
11,616.00 -4,598.00

33.5000
16,214.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X311 REVISION NO : BIDS OPENED ON : Jan  7 2009
CONTRACT NO :007655 REGION NO : 4 AWARDED ON : Jan 12 2009
VERSION NO :1 WORK ORDER# : TA2729
HWY :SR 000,005 ------- 10TH BIDDER -------

TITLE :AVERY ROAD 
SOUTHBOUND OFF RAMP 
TURN POCKET
08X311

BOWERS CONSTRUCTION, INC.
71 STATE ROUTE 107
PO BOX 166

PROJECT : MONTESANO   WA  985630166

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100318

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/01/2008
10:28

DOT_RGGB01

, HP-1998(030)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
8 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
290.00290.00

HOT MIX ASPHALT

110.0000
9 HMA CL. 1/2 IN. PG PG 64-22

290.0000 TON -6.78 %
31,900.00 -2,320.00

118.0000
34,220.00

10 COMPACTION PRICE ADJUSTMENT
CALC 0.00 %

725.00725.00
11 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 %
450.00450.00

EROSION CONTROL AND PLANTING

100.0000
12 ESC LEAD

6.0000 DAY -33.33 %
600.00 -300.00

150.0000
900.00

100.0000
13 INLET PROTECTION

3.0000 EACH 0.00 %
300.00 0.00

100.0000
300.00

4.5000
14 SILT FENCE

630.0000 L.F. -10.00 %
2,835.00 -315.00

5.0000
3,150.00

9.0000
15 WATTLE

40.0000 L.F. 80.00 %
360.00 160.00

5.0000
200.00

4,400.0000
16 SEEDING, FERTILIZING, AND MULCHING

0.3500 ACRE 10.00 %
1,540.00 140.00

4,000.0000
1,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X311 REVISION NO : BIDS OPENED ON : Jan  7 2009
CONTRACT NO :007655 REGION NO : 4 AWARDED ON : Jan 12 2009
VERSION NO :1 WORK ORDER# : TA2729
HWY :SR 000,005 ------- 10TH BIDDER -------

TITLE :AVERY ROAD 
SOUTHBOUND OFF RAMP 
TURN POCKET
08X311

BOWERS CONSTRUCTION, INC.
71 STATE ROUTE 107
PO BOX 166

PROJECT : MONTESANO   WA  985630166

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100318

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/01/2008
10:28

DOT_RGGB01

, HP-1998(030)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

48.0000
17 TOPSOIL TYPE C

320.0000 C.Y. 140.00 %
15,360.00 8,960.00

20.0000
6,400.00

1.5000
18 HIGH VISIBILITY FENCE

400.0000 L.F. -70.00 %
600.00 -1,400.00

5.0000
2,000.00

TRAFFIC

135.0000
19 FLEXIBLE GUIDE POST

7.0000 EACH 350.00 %
945.00 735.00

30.0000
210.00

1.7500
20 PAINT LINE

532.0000 L.F. 75.00 %
931.00 399.00

1.0000
532.00

3.7500
21 PLASTIC WIDE LINE

308.0000 L.F. 17.19 %
1,155.00 169.40

3.2000
985.60

25.0000
22 PLASTIC STOP LINE

35.0000 L.F. -16.67 %
875.00 -175.00

30.0000
1,050.00

300.0000
23 PLASTIC TRAFFIC ARROW

2.0000 EACH 100.00 %
600.00 300.00

150.0000
300.00

25.0000
24 PLASTIC DRAINAGE MARKING

2.0000 EACH -16.67 %
50.00 -10.00

30.0000
60.00

3,850.0000
25 RECESSED PAVEMENT MARKER

0.2000 HUND 92.50 %
770.00 370.00

2,000.0000
400.00

26 PERMANENT SIGNING
L.S. -68.02 %

2,750.00 -5,850.008,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X311 REVISION NO : BIDS OPENED ON : Jan  7 2009
CONTRACT NO :007655 REGION NO : 4 AWARDED ON : Jan 12 2009
VERSION NO :1 WORK ORDER# : TA2729
HWY :SR 000,005 ------- 10TH BIDDER -------

TITLE :AVERY ROAD 
SOUTHBOUND OFF RAMP 
TURN POCKET
08X311

BOWERS CONSTRUCTION, INC.
71 STATE ROUTE 107
PO BOX 166

PROJECT : MONTESANO   WA  985630166

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100318

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/01/2008
10:28

DOT_RGGB01

, HP-1998(030)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
27 ILLUMINATION SYSTEM MODIFICATION

L.S. -43.88 %
27,500.00 -21,500.0049,000.00

28 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -34.28 %

25,000.00 -13,040.0038,040.00

OTHER ITEMS

325.0000
29 ADJUST MONUMENT CASE AND COVER

1.0000 EACH 8.33 %
325.00 25.00

300.0000
300.00

30 ROADSIDE CLEANUP
EST. 0.00 %

2,000.002,000.00
31 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00

32 MINOR CHANGE
CALC 0.00 %

-1.00-1.00
33 SPCC PLAN

L.S. 10.00 %
550.00 50.00500.00

$219,056.00 -3.57%$227,160.60CONTRACT TOTAL

$219,056.00BASE TOTAL -3.57%$227,160.60


