
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

KLB CONSTRUCTION, INC. G.G. EXCAVATION, INC. GOODFELLOW BROS., INC.
3405 - 121ST ST SW 9669 PADILLA HEIGHTS RD 22035 SE WAX RD STE 14
LYNNWOOD WA 98087-1549 98038-8543

PROJECT : MUKILTEO   WA  982750158 ANACORTES   WA  982218698 MAPLE VALLEY   WA  980381419

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100282 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -47.58 % -49.82 % -37.61 %

200,000.00 -181,500.00 191,451.58 -190,048.42 238,000.00 -143,500.00381,500.00

3,500.0000
2  CLEARING AND GRUBBING - SECTION 1

2.5000 ACRE -30.00 % 2,611.2000 -47.78 % 1,800.0000 -64.00 %

8,750.00 -3,750.00 6,528.00 -5,972.00 4,500.00 -8,000.00
5,000.0000
12,500.00

2,145.0000
3  CLEARING AND GRUBBING - SECTION 2

9.0000 ACRE -78.55 % 3,326.9500 -66.73 % 5,000.0000 -50.00 %

19,305.00 -70,695.00 29,942.55 -60,057.45 45,000.00 -45,000.00
10,000.0000
90,000.00

650.0000
4  CLEARING AND GRUBBING - SECTION 3

10.1000 ACRE -93.50 % 3,195.7400 -68.04 % 500.0000 -95.00 %

6,565.00 -94,435.00 32,276.97 -68,723.03 5,050.00 -95,950.00
10,000.0000
101,000.00

5  CRYSTAL SPRINGS SITE PREPARATION
L.S. -71.67 % -46.89 % -40.00 %

8,500.00 -21,500.00 15,934.03 -14,065.97 18,000.00 -12,000.0030,000.00

0.3500
6 REMOVING PAINT LINE

5370.0000 L.F. -82.50 % 0.4500 -77.50 % 0.3000 -85.00 %

1,879.50 -8,860.50 2,416.50 -8,323.50 1,611.00 -9,129.00
2.0000

10,740.00
7  UNANTICIPATED ARCHAEOLOGICAL DISCOVERY PLAN

EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

GRADING

5.5500
8  ROADWAY EXCAVATION INCL. HAUL - SEC. 2 LAKE MITIGATION

256880.0000 C.Y. -41.58 % 5.7500 -39.47 % 5.5000 -42.11 %

1,425,684.00 1,014,676.00 1,477,060.00 -963,300.00 1,412,840.00 1,027,520.00
9.5000

2,440,360.00

2.4000
9  ROADWAY EXCAVATION INCL. HAUL - SEC. 2 HAUL ROAD

3240.0000 C.Y. -74.74 % 3.2500 -65.79 % 3.0000 -68.42 %

7,776.00 -23,004.00 10,530.00 -20,250.00 9,720.00 -21,060.00
9.5000

30,780.00

4.0000
10  ROADWAY EXCAVATION INCL. HAUL - SEC. 3

1870.0000 C.Y. -57.89 % 3.2500 -65.79 % 6.0000 -36.84 %

7,480.00 -10,285.00 6,077.50 -11,687.50 11,220.00 -6,545.00
9.5000

17,765.00
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CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
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HYAK TO CRYSTAL SPRINGS - DETOUR
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

9.5000
11 COMMON BORROW INCL. HAUL

280.0000 C.Y. -36.67 % 16.5000 10.00 % 15.0000 0.00 %

2,660.00 -1,540.00 4,620.00 420.00 4,200.00 0.00
15.0000
4,200.00

1.6000
12  EMBANKMENT COMPACTION - SECTION 1

9930.0000 C.Y. -20.00 % 1.0500 -47.50 % 3.0000 50.00 %

15,888.00 -3,972.00 10,426.50 -9,433.50 29,790.00 9,930.00
2.0000

19,860.00

0.5000
13  EMBANKMENT COMPACTION - SECTION 2

15120.0000 C.Y. -75.00 % 1.3000 -35.00 % 3.0000 50.00 %

7,560.00 -22,680.00 19,656.00 -10,584.00 45,360.00 15,120.00
2.0000

30,240.00

DRAINAGE

75.0000
14  DRAINAGE PROTECTION

5.0000 EACH -85.00 % 335.0000 -33.00 % 750.0000 50.00 %

375.00 -2,125.00 1,675.00 -825.00 3,750.00 1,250.00
500.0000
2,500.00

30.7500
15 QUARRY SPALLS

680.0000 C.Y. -38.50 % 38.2500 -23.50 % 35.0000 -30.00 %

20,910.00 -13,090.00 26,010.00 -7,990.00 23,800.00 -10,200.00
50.0000

34,000.00

18.5000
16 SCHEDULE A CULV. PIPE 12 IN. DIAM.

725.0000 L.F. -63.00 % 21.9600 -56.08 % 17.0000 -66.00 %

13,412.50 -22,837.50 15,921.00 -20,329.00 12,325.00 -23,925.00
50.0000

36,250.00

50.0000
17 SCHEDULE A CULV. PIPE 18 IN. DIAM.

10.0000 L.F. -16.67 % 85.7300 42.88 % 20.0000 -66.67 %

500.00 -100.00 857.30 257.30 200.00 -400.00
60.0000
600.00

65.0000
18 SCHEDULE A CULV. PIPE 24 IN. DIAM.

30.0000 L.F. -7.14 % 60.8500 -13.07 % 60.0000 -14.29 %

1,950.00 -150.00 1,825.50 -274.50 1,800.00 -300.00
70.0000
2,100.00

STRUCTURE

12.0000
19 REMOVING EXISTING OVERLAY FROM BRIDGE DECK

260.0000 S.Y. -40.00 % 3.8500 -80.75 % 12.0000 -40.00 %

3,120.00 -2,080.00 1,001.00 -4,199.00 3,120.00 -2,080.00
20.0000
5,200.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

12.5000
20 STRUCTURE EXCAVATION CLASS A INCL. HAUL

620.0000 C.Y. -58.33 % 7.5800 -74.73 % 40.0000 33.33 %

7,750.00 -10,850.00 4,699.60 -13,900.40 24,800.00 6,200.00
30.0000

18,600.00
21 SHORING OR EXTRA EXCAVATION CL. A

L.S. -48.25 % -40.86 % 0.81 %

38,500.00 -35,900.00 44,000.00 -30,400.00 75,000.00 600.0074,400.00

1.0000
22 ST. REINF. BAR FOR BRIDGE

27210.0000 LB. -33.33 % 0.9500 -36.67 % 1.0000 -33.33 %

27,210.00 -13,605.00 25,849.50 -14,965.50 27,210.00 -13,605.00
1.5000

40,815.00

596.0000
23 CONC. CLASS 4000 FOR BRIDGE

174.0000 C.Y. -0.67 % 578.0000 -3.67 % 578.0000 -3.67 %

103,704.00 -696.00 100,572.00 -3,828.00 100,572.00 -3,828.00
600.0000

104,400.00

320.0000
24 PRESTRESSED CONC. GIRDER - W41DG

783.0000 L.F. -1.54 % 310.0000 -4.62 % 310.0000 -4.62 %

250,560.00 -3,915.00 242,730.00 -11,745.00 242,730.00 -11,745.00
325.0000

254,475.00
25 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
26 SUPERSTRUCTURE - GOLD CREEK DETOUR BRIDGE

L.S. 183.33 % 13.33 % 13.33 %

85,000.00 55,000.00 34,000.00 4,000.00 34,000.00 4,000.0030,000.00

120.0000
27 TRAFFIC BARRIER

228.0000 L.F. -4.00 % 115.0000 -8.00 % 115.0000 -8.00 %

27,360.00 -1,140.00 26,220.00 -2,280.00 26,220.00 -2,280.00
125.0000
28,500.00

SURFACING

14.0000
28 CRUSHED SURFACING BASE COURSE

6217.0000 TON -6.67 % 13.5000 -10.00 % 13.5000 -10.00 %

87,038.00 -6,217.00 83,929.50 -9,325.50 83,929.50 -9,325.50
15.0000

93,255.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

KLB CONSTRUCTION, INC. G.G. EXCAVATION, INC. GOODFELLOW BROS., INC.
3405 - 121ST ST SW 9669 PADILLA HEIGHTS RD 22035 SE WAX RD STE 14
LYNNWOOD WA 98087-1549 98038-8543

PROJECT : MUKILTEO   WA  982750158 ANACORTES   WA  982218698 MAPLE VALLEY   WA  980381419

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100282 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
29 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

2,410.00 2,410.00 2,410.002,410.00

HOT MIX ASPHALT

7.5000
30 PLANING BITUMINOUS PAVEMENT

868.0000 S.Y. -62.50 % 5.3800 -73.10 % 4.0000 -80.00 %

6,510.00 -10,850.00 4,669.84 -12,690.16 3,472.00 -13,888.00
20.0000

17,360.00

87.0000
31 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-28

290.0000 TON -42.00 % 85.0000 -43.33 % 85.0000 -43.33 %

25,230.00 -18,270.00 24,650.00 -18,850.00 24,650.00 -18,850.00
150.0000
43,500.00

78.0000
32 HMA CL. 1/2 IN. PG 64-28

2119.0000 TON -13.33 % 76.5000 -15.00 % 76.5000 -15.00 %

165,282.00 -25,428.00 162,103.50 -28,606.50 162,103.50 -28,606.50
90.0000

190,710.00
33 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

5,730.00 5,730.00 5,730.005,730.00
34 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

2,730.00 2,730.00 2,730.002,730.00
35 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1,260.00 1,260.00 1,260.001,260.00

EROSION CONTROL AND PLANTING

50.0000
36 ESC LEAD

64.0000 DAY -88.89 % 150.0000 -66.67 % 50.0000 -88.89 %

3,200.00 -25,600.00 9,600.00 -19,200.00 3,200.00 -25,600.00
450.0000
28,800.00

1.6000
37 TEMPORARY EROSION CONTROL BLANKET

8640.0000 S.Y. -36.00 % 1.6000 -36.00 % 1.5000 -40.00 %

13,824.00 -7,776.00 13,824.00 -7,776.00 12,960.00 -8,640.00
2.5000

21,600.00
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EROSION CONTROL AND PLANTING

20.0000
38 CHECK DAM

432.0000 L.F. -20.00 % 8.0200 -67.92 % 30.0000 20.00 %

8,640.00 -2,160.00 3,464.64 -7,335.36 12,960.00 2,160.00
25.0000

10,800.00

5,000.0000
39 TIRE WASH

2.0000 EACH -86.84 % 5,800.0000 -84.74 % 17,500.0000 -53.95 %

10,000.00 -66,000.00 11,600.00 -64,400.00 35,000.00 -41,000.00
38,000.0000
76,000.00

2.5000
40 SILT FENCE

8440.0000 L.F. -50.00 % 2.2000 -56.00 % 4.0000 -20.00 %

21,100.00 -21,100.00 18,568.00 -23,632.00 33,760.00 -8,440.00
5.0000

42,200.00

3.5000
41 WATTLE

4580.0000 L.F. -30.00 % 2.1500 -57.00 % 4.0000 -20.00 %

16,030.00 -6,870.00 9,847.00 -13,053.00 18,320.00 -4,580.00
5.0000

22,900.00
42 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

210,000.00 210,000.00 210,000.00210,000.00

3,950.0000
43 SEEDING, FERTILIZING, AND MULCHING

21.6000 ACRE 146.88 % 3,750.0000 134.38 % 4,000.0000 150.00 %

85,320.00 50,760.00 81,000.00 46,440.00 86,400.00 51,840.00
1,600.0000
34,560.00

44  WILLOW PLANTING
L.S. -92.00 % -79.48 % -46.00 %

2,000.00 -23,000.00 5,130.00 -19,870.00 13,500.00 -11,500.0025,000.00
45  ADDITIONAL BMP MATERIALS AND EQUIPMENT

L.S. -92.86 % -43.06 % -78.57 %

2,500.00 -32,500.00 19,930.00 -15,070.00 7,500.00 -27,500.0035,000.00

23.0000
46  FLOATING SILT CURTAIN

2400.0000 L.F. 15.00 % 16.0500 -19.75 % 10.0000 -50.00 %

55,200.00 7,200.00 38,520.00 -9,480.00 24,000.00 -24,000.00
20.0000

48,000.00
47  PROJECT RECLAMATION

L.S. -33.33 % 131.41 % 150.00 %

20,000.00 -10,000.00 69,424.20 39,424.20 75,000.00 45,000.0030,000.00
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EROSION CONTROL AND PLANTING

20.0000
48  HOG FUEL

1000.0000 C.Y. -42.86 % 10.3400 -70.46 % 10.0000 -71.43 %

20,000.00 -15,000.00 10,340.00 -24,660.00 10,000.00 -25,000.00
35.0000

35,000.00

TRAFFIC

37.0000
49 PRECAST CONC. BARRIER TYPE 2

350.0000 L.F. -7.50 % 34.5000 -13.75 % 34.0000 -15.00 %

12,950.00 -1,050.00 12,075.00 -1,925.00 11,900.00 -2,100.00
40.0000

14,000.00

15.0000
50 TEMPORARY CONC. BARRIER

50.0000 L.F. -25.00 % 13.0000 -35.00 % 13.0000 -35.00 %

750.00 -250.00 650.00 -350.00 650.00 -350.00
20.0000
1,000.00

5.1500
51 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

8300.0000 L.F. -26.43 % 5.0000 -28.57 % 5.0000 -28.57 %

42,745.00 -15,355.00 41,500.00 -16,600.00 41,500.00 -16,600.00
7.0000

58,100.00

5,000.0000
52 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH 11.11 % 4,820.0000 7.11 % 5,000.0000 11.11 %

10,000.00 1,000.00 9,640.00 640.00 10,000.00 1,000.00
4,500.0000
9,000.00

4,500.0000
53 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH -55.00 % 2,200.0000 -78.00 % 3,500.0000 -65.00 %

4,500.00 -5,500.00 2,200.00 -7,800.00 3,500.00 -6,500.00
10,000.0000
10,000.00

100.0000
54 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

38.0000 HR 25.00 % 52.5200 -34.35 % 100.0000 25.00 %

3,800.00 760.00 1,995.76 -1,044.24 3,800.00 760.00
80.0000
3,040.00

55 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

12.0000
56 BARRIER DELINEATOR

20.0000 EACH -33.33 % 15.6000 -13.33 % 15.0000 -16.67 %

240.00 -120.00 312.00 -48.00 300.00 -60.00
18.0000
360.00

0.2500
57 PAINT LINE

9100.0000 L.F. -75.00 % 0.2200 -78.00 % 0.2000 -80.00 %

2,275.00 -6,825.00 2,002.00 -7,098.00 1,820.00 -7,280.00
1.0000

9,100.00
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DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1.1000
58 PAINTED WIDE LINE

320.0000 L.F. -45.00 % 0.3500 -82.50 % 1.0000 -50.00 %

352.00 -288.00 112.00 -528.00 320.00 -320.00
2.0000
640.00

15,000.0000
59 SHOULDER RUMBLE STRIP TYPE 1

0.1700 MI. 200.00 % 12,000.0000 140.00 % 10,000.0000 100.00 %

2,550.00 1,700.00 2,040.00 1,190.00 1,700.00 850.00
5,000.0000

850.00

0.2500
60 TEMPORARY PAVEMENT MARKING

7500.0000 L.F. -75.00 % 0.5500 -45.00 % 0.2500 -75.00 %

1,875.00 -5,625.00 4,125.00 -3,375.00 1,875.00 -5,625.00
1.0000

7,500.00
61 PERMANENT SIGNING

L.S. 275.00 % 75.00 % 225.00 %

7,500.00 5,500.00 3,500.00 1,500.00 6,500.00 4,500.002,000.00
62 ILLUMINATION SYSTEM

L.S. 32.50 % -23.84 % -6.00 %

26,500.00 6,500.00 15,232.00 -4,768.00 18,800.00 -1,200.0020,000.00

175.0000
63  ILLUMINATION SYSTEM OPERATION

70.0000 DAY 73.27 % 128.0000 26.73 % 50.0000 -50.50 %

12,250.00 5,180.00 8,960.00 1,890.00 3,500.00 -3,570.00
101.0000
7,070.00

3.2500
64 SEQUENTIAL ARROW SIGN

230.0000 HR -35.00 % 2.8500 -43.00 % 6.0000 20.00 %

747.50 -402.50 655.50 -494.50 1,380.00 230.00
5.0000

1,150.00

3,500.0000
65 PORTABLE CHANGEABLE MESSAGE SIGN

3.0000 EACH -30.00 % 4,700.0000 -6.00 % 3,500.0000 -30.00 %

10,500.00 -4,500.00 14,100.00 -900.00 10,500.00 -4,500.00
5,000.0000
15,000.00

1.2500
66 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

5040.0000 HR -79.17 % 0.5000 -91.67 % 1.0000 -83.33 %

6,300.00 -23,940.00 2,520.00 -27,720.00 5,040.00 -25,200.00
6.0000

30,240.00
67 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -66.67 % -3.67 % -76.67 %

5,000.00 -10,000.00 14,450.00 -550.00 3,500.00 -11,500.0015,000.00

34.9000
68 FLAGGERS AND SPOTTERS

400.0000 HR -22.44 % 46.0000 2.22 % 40.0000 -11.11 %

13,960.00 -4,040.00 18,400.00 400.00 16,000.00 -2,000.00
45.0000

18,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

KLB CONSTRUCTION, INC. G.G. EXCAVATION, INC. GOODFELLOW BROS., INC.
3405 - 121ST ST SW 9669 PADILLA HEIGHTS RD 22035 SE WAX RD STE 14
LYNNWOOD WA 98087-1549 98038-8543

PROJECT : MUKILTEO   WA  982750158 ANACORTES   WA  982218698 MAPLE VALLEY   WA  980381419

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100282 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

34.9000
69 OTHER TRAFFIC CONTROL LABOR

600.0000 HR -22.44 % 49.0000 8.89 % 40.0000 -11.11 %

20,940.00 -6,060.00 29,400.00 2,400.00 24,000.00 -3,000.00
45.0000

27,000.00
70 TRAFFIC CONTROL SUPERVISOR

L.S. -77.50 % -75.50 % -78.57 %

15,750.00 -54,250.00 17,150.00 -52,850.00 15,000.00 -55,000.0070,000.00

15.2500
71 CONSTRUCTION SIGNS CLASS A

666.0000 S.F. -23.75 % 14.0000 -30.00 % 15.0000 -25.00 %

10,156.50 -3,163.50 9,324.00 -3,996.00 9,990.00 -3,330.00
20.0000

13,320.00

OTHER ITEMS
72 CURE BOX

L.S. 33.33 % -90.00 % -46.30 %

4,000.00 1,000.00 300.00 -2,700.00 1,611.00 -1,389.003,000.00
73 STRUCTURE SURVEYING

L.S. -89.00 % -83.66 % -62.50 %

4,400.00 -35,600.00 6,536.00 -33,464.00 15,000.00 -25,000.0040,000.00
74 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
75 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
76 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
77 SPCC PLAN

L.S. 25.00 % -65.00 % -50.00 %

2,500.00 500.00 700.00 -1,300.00 1,000.00 -1,000.002,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

KLB CONSTRUCTION, INC. G.G. EXCAVATION, INC. GOODFELLOW BROS., INC.
3405 - 121ST ST SW 9669 PADILLA HEIGHTS RD 22035 SE WAX RD STE 14
LYNNWOOD WA 98087-1549 98038-8543

PROJECT : MUKILTEO   WA  982750158 ANACORTES   WA  982218698 MAPLE VALLEY   WA  980381419

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100282 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

2.1000
78 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

1930.0000 S.Y. 5.00 % 2.8000 40.00 % 1.5000 -25.00 %

4,053.00 193.00 5,404.00 1,544.00 2,895.00 -965.00
2.0000

3,860.00

$3,298,002.00 -36.26% $3,359,299.47 -35.07% $3,456,789.00 -33.19%$5,173,835.00CONTRACT TOTAL

$3,456,789.00$3,298,002.00 $3,359,299.47BASE TOTAL -36.26% -35.07% -33.19%$5,173,835.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

SCARSELLA BROS., INC. CECCANTI, INC. INTERWEST CONSTRUCTION, INC.
8404 S 196TH ST 4116 BROOKDALE RD E 651 N HILL BLVD
KENT WA  98031-1145

PROJECT : SEATTLE   WA  981680697 TACOMA   WA  984461613 BURLINGTON   WA  982334600

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -51.51 % -7.34 % -31.85 %

185,000.00 -196,500.00 353,500.00 -28,000.00 260,000.00 -121,500.00381,500.00

3,000.0000
2  CLEARING AND GRUBBING - SECTION 1

2.5000 ACRE -40.00 % 2,000.0000 -60.00 % 750.0000 -85.00 %

7,500.00 -5,000.00 5,000.00 -7,500.00 1,875.00 -10,625.00
5,000.0000
12,500.00

2,500.0000
3  CLEARING AND GRUBBING - SECTION 2

9.0000 ACRE -75.00 % 1,500.0000 -85.00 % 2,600.0000 -74.00 %

22,500.00 -67,500.00 13,500.00 -76,500.00 23,400.00 -66,600.00
10,000.0000
90,000.00

2,000.0000
4  CLEARING AND GRUBBING - SECTION 3

10.1000 ACRE -80.00 % 2,000.0000 -80.00 % 2,600.0000 -74.00 %

20,200.00 -80,800.00 20,200.00 -80,800.00 26,260.00 -74,740.00
10,000.0000
101,000.00

5  CRYSTAL SPRINGS SITE PREPARATION
L.S. -75.00 % -46.67 % -70.00 %

7,500.00 -22,500.00 16,000.00 -14,000.00 9,000.00 -21,000.0030,000.00

0.3000
6 REMOVING PAINT LINE

5370.0000 L.F. -85.00 % 0.2000 -90.00 % 0.3000 -85.00 %

1,611.00 -9,129.00 1,074.00 -9,666.00 1,611.00 -9,129.00
2.0000

10,740.00
7  UNANTICIPATED ARCHAEOLOGICAL DISCOVERY PLAN

EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

GRADING

6.2800
8  ROADWAY EXCAVATION INCL. HAUL - SEC. 2 LAKE MITIGATION

256880.0000 C.Y. -33.89 % 5.0000 -47.37 % 5.7500 -39.47 %

1,613,206.40 -827,153.60 1,284,400.00 1,155,960.00 1,477,060.00 -963,300.00
9.5000

2,440,360.00

3.7500
9  ROADWAY EXCAVATION INCL. HAUL - SEC. 2 HAUL ROAD

3240.0000 C.Y. -60.53 % 5.0000 -47.37 % 8.5000 -10.53 %

12,150.00 -18,630.00 16,200.00 -14,580.00 27,540.00 -3,240.00
9.5000

30,780.00

3.7500
10  ROADWAY EXCAVATION INCL. HAUL - SEC. 3

1870.0000 C.Y. -60.53 % 5.0000 -47.37 % 7.5000 -21.05 %

7,012.50 -10,752.50 9,350.00 -8,415.00 14,025.00 -3,740.00
9.5000

17,765.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

SCARSELLA BROS., INC. CECCANTI, INC. INTERWEST CONSTRUCTION, INC.
8404 S 196TH ST 4116 BROOKDALE RD E 651 N HILL BLVD
KENT WA  98031-1145

PROJECT : SEATTLE   WA  981680697 TACOMA   WA  984461613 BURLINGTON   WA  982334600

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

10.0000
11 COMMON BORROW INCL. HAUL

280.0000 C.Y. -33.33 % 10.0000 -33.33 % 9.0000 -40.00 %

2,800.00 -1,400.00 2,800.00 -1,400.00 2,520.00 -1,680.00
15.0000
4,200.00

1.5000
12  EMBANKMENT COMPACTION - SECTION 1

9930.0000 C.Y. -25.00 % 5.0000 150.00 % 2.6000 30.00 %

14,895.00 -4,965.00 49,650.00 29,790.00 25,818.00 5,958.00
2.0000

19,860.00

1.3500
13  EMBANKMENT COMPACTION - SECTION 2

15120.0000 C.Y. -32.50 % 5.0000 150.00 % 2.2500 12.50 %

20,412.00 -9,828.00 75,600.00 45,360.00 34,020.00 3,780.00
2.0000

30,240.00

DRAINAGE

600.0000
14  DRAINAGE PROTECTION

5.0000 EACH 20.00 % 50.0000 -90.00 % 1,350.0000 170.00 %

3,000.00 500.00 250.00 -2,250.00 6,750.00 4,250.00
500.0000
2,500.00

30.0000
15 QUARRY SPALLS

680.0000 C.Y. -40.00 % 35.0000 -30.00 % 33.0000 -34.00 %

20,400.00 -13,600.00 23,800.00 -10,200.00 22,440.00 -11,560.00
50.0000

34,000.00

30.0000
16 SCHEDULE A CULV. PIPE 12 IN. DIAM.

725.0000 L.F. -40.00 % 40.0000 -20.00 % 28.0000 -44.00 %

21,750.00 -14,500.00 29,000.00 -7,250.00 20,300.00 -15,950.00
50.0000

36,250.00

60.0000
17 SCHEDULE A CULV. PIPE 18 IN. DIAM.

10.0000 L.F. 0.00 % 60.0000 0.00 % 43.0000 -28.33 %

600.00 0.00 600.00 0.00 430.00 -170.00
60.0000
600.00

65.0000
18 SCHEDULE A CULV. PIPE 24 IN. DIAM.

30.0000 L.F. -7.14 % 90.0000 28.57 % 55.0000 -21.43 %

1,950.00 -150.00 2,700.00 600.00 1,650.00 -450.00
70.0000
2,100.00

STRUCTURE

13.0000
19 REMOVING EXISTING OVERLAY FROM BRIDGE DECK

260.0000 S.Y. -35.00 % 10.0000 -50.00 % 12.0000 -40.00 %

3,380.00 -1,820.00 2,600.00 -2,600.00 3,120.00 -2,080.00
20.0000
5,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

SCARSELLA BROS., INC. CECCANTI, INC. INTERWEST CONSTRUCTION, INC.
8404 S 196TH ST 4116 BROOKDALE RD E 651 N HILL BLVD
KENT WA  98031-1145

PROJECT : SEATTLE   WA  981680697 TACOMA   WA  984461613 BURLINGTON   WA  982334600

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

10.0000
20 STRUCTURE EXCAVATION CLASS A INCL. HAUL

620.0000 C.Y. -66.67 % 10.0000 -66.67 % 18.0000 -40.00 %

6,200.00 -12,400.00 6,200.00 -12,400.00 11,160.00 -7,440.00
30.0000

18,600.00
21 SHORING OR EXTRA EXCAVATION CL. A

L.S. 5.27 % -24.73 % 50.54 %

78,320.00 3,920.00 56,000.00 -18,400.00 112,000.00 37,600.0074,400.00

0.7500
22 ST. REINF. BAR FOR BRIDGE

27210.0000 LB. -50.00 % 1.0000 -33.33 % 0.8000 -46.67 %

20,407.50 -20,407.50 27,210.00 -13,605.00 21,768.00 -19,047.00
1.5000

40,815.00

535.0000
23 CONC. CLASS 4000 FOR BRIDGE

174.0000 C.Y. -10.83 % 600.0000 0.00 % 550.0000 -8.33 %

93,090.00 -11,310.00 104,400.00 0.00 95,700.00 -8,700.00
600.0000

104,400.00

265.0000
24 PRESTRESSED CONC. GIRDER - W41DG

783.0000 L.F. -18.46 % 350.0000 7.69 % 290.0000 -10.77 %

207,495.00 -46,980.00 274,050.00 19,575.00 227,070.00 -27,405.00
325.0000

254,475.00
25 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
26 SUPERSTRUCTURE - GOLD CREEK DETOUR BRIDGE

L.S. 78.33 % 300.00 % 133.33 %

53,500.00 23,500.00 120,000.00 90,000.00 70,000.00 40,000.0030,000.00

155.0000
27 TRAFFIC BARRIER

228.0000 L.F. 24.00 % 250.0000 100.00 % 135.0000 8.00 %

35,340.00 6,840.00 57,000.00 28,500.00 30,780.00 2,280.00
125.0000
28,500.00

SURFACING

18.2500
28 CRUSHED SURFACING BASE COURSE

6217.0000 TON 21.67 % 18.0000 20.00 % 15.0000 0.00 %

113,460.25 20,205.25 111,906.00 18,651.00 93,255.00 0.00
15.0000

93,255.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

SCARSELLA BROS., INC. CECCANTI, INC. INTERWEST CONSTRUCTION, INC.
8404 S 196TH ST 4116 BROOKDALE RD E 651 N HILL BLVD
KENT WA  98031-1145

PROJECT : SEATTLE   WA  981680697 TACOMA   WA  984461613 BURLINGTON   WA  982334600

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
29 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

2,410.00 2,410.00 2,410.002,410.00

HOT MIX ASPHALT

6.5000
30 PLANING BITUMINOUS PAVEMENT

868.0000 S.Y. -67.50 % 6.0000 -70.00 % 6.5000 -67.50 %

5,642.00 -11,718.00 5,208.00 -12,152.00 5,642.00 -11,718.00
20.0000

17,360.00

88.0000
31 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-28

290.0000 TON -41.33 % 80.0000 -46.67 % 85.0000 -43.33 %

25,520.00 -17,980.00 23,200.00 -20,300.00 24,650.00 -18,850.00
150.0000
43,500.00

79.2500
32 HMA CL. 1/2 IN. PG 64-28

2119.0000 TON -11.94 % 75.0000 -16.67 % 77.0000 -14.44 %

167,930.75 -22,779.25 158,925.00 -31,785.00 163,163.00 -27,547.00
90.0000

190,710.00
33 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

5,730.00 5,730.00 5,730.005,730.00
34 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

2,730.00 2,730.00 2,730.002,730.00
35 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1,260.00 1,260.00 1,260.001,260.00

EROSION CONTROL AND PLANTING

150.0000
36 ESC LEAD

64.0000 DAY -66.67 % 10.0000 -97.78 % 1.0000 -99.78 %

9,600.00 -19,200.00 640.00 -28,160.00 64.00 -28,736.00
450.0000
28,800.00

1.0000
37 TEMPORARY EROSION CONTROL BLANKET

8640.0000 S.Y. -60.00 % 2.0000 -20.00 % 1.5000 -40.00 %

8,640.00 -12,960.00 17,280.00 -4,320.00 12,960.00 -8,640.00
2.5000

21,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

SCARSELLA BROS., INC. CECCANTI, INC. INTERWEST CONSTRUCTION, INC.
8404 S 196TH ST 4116 BROOKDALE RD E 651 N HILL BLVD
KENT WA  98031-1145

PROJECT : SEATTLE   WA  981680697 TACOMA   WA  984461613 BURLINGTON   WA  982334600

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

8.0000
38 CHECK DAM

432.0000 L.F. -68.00 % 10.0000 -60.00 % 16.0000 -36.00 %

3,456.00 -7,344.00 4,320.00 -6,480.00 6,912.00 -3,888.00
25.0000

10,800.00

15,000.0000
39 TIRE WASH

2.0000 EACH -60.53 % 35,000.0000 -7.89 % 10,000.0000 -73.68 %

30,000.00 -46,000.00 70,000.00 -6,000.00 20,000.00 -56,000.00
38,000.0000
76,000.00

2.0000
40 SILT FENCE

8440.0000 L.F. -60.00 % 4.0000 -20.00 % 3.4000 -32.00 %

16,880.00 -25,320.00 33,760.00 -8,440.00 28,696.00 -13,504.00
5.0000

42,200.00

2.0000
41 WATTLE

4580.0000 L.F. -60.00 % 3.0000 -40.00 % 2.0000 -60.00 %

9,160.00 -13,740.00 13,740.00 -9,160.00 9,160.00 -13,740.00
5.0000

22,900.00
42 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

210,000.00 210,000.00 210,000.00210,000.00

4,075.0000
43 SEEDING, FERTILIZING, AND MULCHING

21.6000 ACRE 154.69 % 2,100.0000 31.25 % 3,850.0000 140.63 %

88,020.00 53,460.00 45,360.00 10,800.00 83,160.00 48,600.00
1,600.0000
34,560.00

44  WILLOW PLANTING
L.S. -92.00 % -60.00 % -68.00 %

2,000.00 -23,000.00 10,000.00 -15,000.00 8,000.00 -17,000.0025,000.00
45  ADDITIONAL BMP MATERIALS AND EQUIPMENT

L.S. -78.00 % -85.71 % -45.71 %

7,700.00 -27,300.00 5,000.00 -30,000.00 19,000.00 -16,000.0035,000.00

9.0000
46  FLOATING SILT CURTAIN

2400.0000 L.F. -55.00 % 10.0000 -50.00 % 8.8000 -56.00 %

21,600.00 -26,400.00 24,000.00 -24,000.00 21,120.00 -26,880.00
20.0000

48,000.00
47  PROJECT RECLAMATION

L.S. 6.67 % 16.67 % 100.00 %

32,000.00 2,000.00 35,000.00 5,000.00 60,000.00 30,000.0030,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

SCARSELLA BROS., INC. CECCANTI, INC. INTERWEST CONSTRUCTION, INC.
8404 S 196TH ST 4116 BROOKDALE RD E 651 N HILL BLVD
KENT WA  98031-1145

PROJECT : SEATTLE   WA  981680697 TACOMA   WA  984461613 BURLINGTON   WA  982334600

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

16.5000
48  HOG FUEL

1000.0000 C.Y. -52.86 % 8.0000 -77.14 % 18.0000 -48.57 %

16,500.00 -18,500.00 8,000.00 -27,000.00 18,000.00 -17,000.00
35.0000

35,000.00

TRAFFIC

36.0000
49 PRECAST CONC. BARRIER TYPE 2

350.0000 L.F. -10.00 % 32.0000 -20.00 % 35.0000 -12.50 %

12,600.00 -1,400.00 11,200.00 -2,800.00 12,250.00 -1,750.00
40.0000

14,000.00

13.2500
50 TEMPORARY CONC. BARRIER

50.0000 L.F. -33.75 % 5.0000 -75.00 % 13.0000 -35.00 %

662.50 -337.50 250.00 -750.00 650.00 -350.00
20.0000
1,000.00

5.2000
51 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

8300.0000 L.F. -25.71 % 5.0000 -28.57 % 5.0000 -28.57 %

43,160.00 -14,940.00 41,500.00 -16,600.00 41,500.00 -16,600.00
7.0000

58,100.00

5,000.0000
52 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH 11.11 % 5,000.0000 11.11 % 4,820.0000 7.11 %

10,000.00 1,000.00 10,000.00 1,000.00 9,640.00 640.00
4,500.0000
9,000.00

500.0000
53 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH -95.00 % 6,000.0000 -40.00 % 5,000.0000 -50.00 %

500.00 -9,500.00 6,000.00 -4,000.00 5,000.00 -5,000.00
10,000.0000
10,000.00

60.0000
54 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

38.0000 HR -25.00 % 8.0000 -90.00 % 60.0000 -25.00 %

2,280.00 -760.00 304.00 -2,736.00 2,280.00 -760.00
80.0000
3,040.00

55 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

16.5000
56 BARRIER DELINEATOR

20.0000 EACH -8.33 % 16.0000 -11.11 % 16.0000 -11.11 %

330.00 -30.00 320.00 -40.00 320.00 -40.00
18.0000
360.00

0.1800
57 PAINT LINE

9100.0000 L.F. -82.00 % 0.2000 -80.00 % 0.2000 -80.00 %

1,638.00 -7,462.00 1,820.00 -7,280.00 1,820.00 -7,280.00
1.0000

9,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

SCARSELLA BROS., INC. CECCANTI, INC. INTERWEST CONSTRUCTION, INC.
8404 S 196TH ST 4116 BROOKDALE RD E 651 N HILL BLVD
KENT WA  98031-1145

PROJECT : SEATTLE   WA  981680697 TACOMA   WA  984461613 BURLINGTON   WA  982334600

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.8000
58 PAINTED WIDE LINE

320.0000 L.F. -60.00 % 1.0000 -50.00 % 0.8000 -60.00 %

256.00 -384.00 320.00 -320.00 256.00 -384.00
2.0000
640.00

10,000.0000
59 SHOULDER RUMBLE STRIP TYPE 1

0.1700 MI. 100.00 % 10,000.0000 100.00 % 10,000.0000 100.00 %

1,700.00 850.00 1,700.00 850.00 1,700.00 850.00
5,000.0000

850.00

0.2500
60 TEMPORARY PAVEMENT MARKING

7500.0000 L.F. -75.00 % 0.2000 -80.00 % 0.2500 -75.00 %

1,875.00 -5,625.00 1,500.00 -6,000.00 1,875.00 -5,625.00
1.0000

7,500.00
61 PERMANENT SIGNING

L.S. 150.00 % 50.00 % 175.00 %

5,000.00 3,000.00 3,000.00 1,000.00 5,500.00 3,500.002,000.00
62 ILLUMINATION SYSTEM

L.S. 0.00 % 5.00 % -6.00 %

20,000.00 0.00 21,000.00 1,000.00 18,800.00 -1,200.0020,000.00

100.0000
63  ILLUMINATION SYSTEM OPERATION

70.0000 DAY -0.99 % 5.0000 -95.05 % 80.0000 -20.79 %

7,000.00 -70.00 350.00 -6,720.00 5,600.00 -1,470.00
101.0000
7,070.00

3.0000
64 SEQUENTIAL ARROW SIGN

230.0000 HR -40.00 % 1.0000 -80.00 % 3.5000 -30.00 %

690.00 -460.00 230.00 -920.00 805.00 -345.00
5.0000

1,150.00

2,000.0000
65 PORTABLE CHANGEABLE MESSAGE SIGN

3.0000 EACH -60.00 % 100.0000 -98.00 % 2,000.0000 -60.00 %

6,000.00 -9,000.00 300.00 -14,700.00 6,000.00 -9,000.00
5,000.0000
15,000.00

1.0000
66 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

5040.0000 HR -83.33 % 0.1000 -98.33 % 1.0000 -83.33 %

5,040.00 -25,200.00 504.00 -29,736.00 5,040.00 -25,200.00
6.0000

30,240.00
67 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -66.67 % -66.67 % 0.00 %

5,000.00 -10,000.00 5,000.00 -10,000.00 15,000.00 0.0015,000.00

45.0000
68 FLAGGERS AND SPOTTERS

400.0000 HR 0.00 % 38.0000 -15.56 % 39.0000 -13.33 %

18,000.00 0.00 15,200.00 -2,800.00 15,600.00 -2,400.00
45.0000

18,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

SCARSELLA BROS., INC. CECCANTI, INC. INTERWEST CONSTRUCTION, INC.
8404 S 196TH ST 4116 BROOKDALE RD E 651 N HILL BLVD
KENT WA  98031-1145

PROJECT : SEATTLE   WA  981680697 TACOMA   WA  984461613 BURLINGTON   WA  982334600

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

45.0000
69 OTHER TRAFFIC CONTROL LABOR

600.0000 HR 0.00 % 38.0000 -15.56 % 39.0000 -13.33 %

27,000.00 0.00 22,800.00 -4,200.00 23,400.00 -3,600.00
45.0000

27,000.00
70 TRAFFIC CONTROL SUPERVISOR

L.S. -64.29 % -71.43 % -78.57 %

25,000.00 -45,000.00 20,000.00 -50,000.00 15,000.00 -55,000.0070,000.00

15.0000
71 CONSTRUCTION SIGNS CLASS A

666.0000 S.F. -25.00 % 10.0000 -50.00 % 15.0000 -25.00 %

9,990.00 -3,330.00 6,660.00 -6,660.00 9,990.00 -3,330.00
20.0000

13,320.00

OTHER ITEMS
72 CURE BOX

L.S. -66.67 % -90.00 % -66.67 %

1,000.00 -2,000.00 300.00 -2,700.00 1,000.00 -2,000.003,000.00
73 STRUCTURE SURVEYING

L.S. -83.75 % -75.00 % -85.00 %

6,500.00 -33,500.00 10,000.00 -30,000.00 6,000.00 -34,000.0040,000.00
74 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
75 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
76 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
77 SPCC PLAN

L.S. -25.00 % -75.00 % -50.00 %

1,500.00 -500.00 500.00 -1,500.00 1,000.00 -1,000.002,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

SCARSELLA BROS., INC. CECCANTI, INC. INTERWEST CONSTRUCTION, INC.
8404 S 196TH ST 4116 BROOKDALE RD E 651 N HILL BLVD
KENT WA  98031-1145

PROJECT : SEATTLE   WA  981680697 TACOMA   WA  984461613 BURLINGTON   WA  982334600

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1.2500
78 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

1930.0000 S.Y. -37.50 % 1.0000 -50.00 % 1.9000 -5.00 %

2,412.50 -1,447.50 1,930.00 -1,930.00 3,667.00 -193.00
2.0000

3,860.00

$3,470,597.40 -32.92% $3,537,246.00 -31.63% $3,546,907.00 -31.45%$5,173,835.00CONTRACT TOTAL

$3,546,907.00$3,470,597.40 $3,537,246.00BASE TOTAL -32.92% -31.63% -31.45%$5,173,835.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

ICON MATERIALS NORTHWEST CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC.
6819 S 228TH ST 1408 140TH PL NE 825 5TH AVE
KENT WA  98032-2961 SUITE 101 98033-6391

PROJECT : TUKWILA   WA  981382050 BELLEVUE   WA  980073962 KIRKLAND   WA  980832909

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -50.01 % -48.36 % -32.11 %

190,700.00 -190,800.00 197,000.00 -184,500.00 259,000.00 -122,500.00381,500.00

9,700.0000
2  CLEARING AND GRUBBING - SECTION 1

2.5000 ACRE 94.00 % 2,600.0000 -48.00 % 6,500.0000 30.00 %

24,250.00 11,750.00 6,500.00 -6,000.00 16,250.00 3,750.00
5,000.0000
12,500.00

4,100.0000
3  CLEARING AND GRUBBING - SECTION 2

9.0000 ACRE -59.00 % 11,500.0000 15.00 % 7,500.0000 -25.00 %

36,900.00 -53,100.00 103,500.00 13,500.00 67,500.00 -22,500.00
10,000.0000
90,000.00

220.0000
4  CLEARING AND GRUBBING - SECTION 3

10.1000 ACRE -97.80 % 3,200.0000 -68.00 % 3,500.0000 -65.00 %

2,222.00 -98,778.00 32,320.00 -68,680.00 35,350.00 -65,650.00
10,000.0000
101,000.00

5  CRYSTAL SPRINGS SITE PREPARATION
L.S. -52.67 % -60.00 % -16.67 %

14,200.00 -15,800.00 12,000.00 -18,000.00 25,000.00 -5,000.0030,000.00

0.3200
6 REMOVING PAINT LINE

5370.0000 L.F. -84.00 % 0.3000 -85.00 % 0.5000 -75.00 %

1,718.40 -9,021.60 1,611.00 -9,129.00 2,685.00 -8,055.00
2.0000

10,740.00
7  UNANTICIPATED ARCHAEOLOGICAL DISCOVERY PLAN

EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

GRADING

5.2000
8  ROADWAY EXCAVATION INCL. HAUL - SEC. 2 LAKE MITIGATION

256880.0000 C.Y. -45.26 % 6.6000 -30.53 % 5.0000 -47.37 %

1,335,776.00 1,104,584.00 1,695,408.00 -744,952.00 1,284,400.00 1,155,960.00
9.5000

2,440,360.00

1.1000
9  ROADWAY EXCAVATION INCL. HAUL - SEC. 2 HAUL ROAD

3240.0000 C.Y. -88.42 % 4.2500 -55.26 % 16.0000 68.42 %

3,564.00 -27,216.00 13,770.00 -17,010.00 51,840.00 21,060.00
9.5000

30,780.00

8.7000
10  ROADWAY EXCAVATION INCL. HAUL - SEC. 3

1870.0000 C.Y. -8.42 % 4.0000 -57.89 % 7.0000 -26.32 %

16,269.00 -1,496.00 7,480.00 -10,285.00 13,090.00 -4,675.00
9.5000

17,765.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

ICON MATERIALS NORTHWEST CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC.
6819 S 228TH ST 1408 140TH PL NE 825 5TH AVE
KENT WA  98032-2961 SUITE 101 98033-6391

PROJECT : TUKWILA   WA  981382050 BELLEVUE   WA  980073962 KIRKLAND   WA  980832909

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

35.0000
11 COMMON BORROW INCL. HAUL

280.0000 C.Y. 133.33 % 20.0000 33.33 % 25.0000 66.67 %

9,800.00 5,600.00 5,600.00 1,400.00 7,000.00 2,800.00
15.0000
4,200.00

0.6000
12  EMBANKMENT COMPACTION - SECTION 1

9930.0000 C.Y. -70.00 % 0.5000 -75.00 % 1.0000 -50.00 %

5,958.00 -13,902.00 4,965.00 -14,895.00 9,930.00 -9,930.00
2.0000

19,860.00

0.9000
13  EMBANKMENT COMPACTION - SECTION 2

15120.0000 C.Y. -55.00 % 0.5000 -75.00 % 1.0000 -50.00 %

13,608.00 -16,632.00 7,560.00 -22,680.00 15,120.00 -15,120.00
2.0000

30,240.00

DRAINAGE

2,100.0000
14  DRAINAGE PROTECTION

5.0000 EACH 320.00 % 400.0000 -20.00 % 100.0000 -80.00 %

10,500.00 8,000.00 2,000.00 -500.00 500.00 -2,000.00
500.0000
2,500.00

33.0000
15 QUARRY SPALLS

680.0000 C.Y. -34.00 % 36.0000 -28.00 % 30.0000 -40.00 %

22,440.00 -11,560.00 24,480.00 -9,520.00 20,400.00 -13,600.00
50.0000

34,000.00

33.0000
16 SCHEDULE A CULV. PIPE 12 IN. DIAM.

725.0000 L.F. -34.00 % 32.0000 -36.00 % 36.0000 -28.00 %

23,925.00 -12,325.00 23,200.00 -13,050.00 26,100.00 -10,150.00
50.0000

36,250.00

53.0000
17 SCHEDULE A CULV. PIPE 18 IN. DIAM.

10.0000 L.F. -11.67 % 68.0000 13.33 % 40.0000 -33.33 %

530.00 -70.00 680.00 80.00 400.00 -200.00
60.0000
600.00

109.0000
18 SCHEDULE A CULV. PIPE 24 IN. DIAM.

30.0000 L.F. 55.71 % 68.0000 -2.86 % 60.0000 -14.29 %

3,270.00 1,170.00 2,040.00 -60.00 1,800.00 -300.00
70.0000
2,100.00

STRUCTURE

22.0000
19 REMOVING EXISTING OVERLAY FROM BRIDGE DECK

260.0000 S.Y. 10.00 % 16.0000 -20.00 % 24.0000 20.00 %

5,720.00 520.00 4,160.00 -1,040.00 6,240.00 1,040.00
20.0000
5,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

ICON MATERIALS NORTHWEST CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC.
6819 S 228TH ST 1408 140TH PL NE 825 5TH AVE
KENT WA  98032-2961 SUITE 101 98033-6391

PROJECT : TUKWILA   WA  981382050 BELLEVUE   WA  980073962 KIRKLAND   WA  980832909

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

24.0000
20 STRUCTURE EXCAVATION CLASS A INCL. HAUL

620.0000 C.Y. -20.00 % 18.0000 -40.00 % 10.0000 -66.67 %

14,880.00 -3,720.00 11,160.00 -7,440.00 6,200.00 -12,400.00
30.0000

18,600.00
21 SHORING OR EXTRA EXCAVATION CL. A

L.S. 61.29 % 39.78 % 27.69 %

120,000.00 45,600.00 104,000.00 29,600.00 95,000.00 20,600.0074,400.00

1.2000
22 ST. REINF. BAR FOR BRIDGE

27210.0000 LB. -20.00 % 1.0000 -33.33 % 1.5000 0.00 %

32,652.00 -8,163.00 27,210.00 -13,605.00 40,815.00 0.00
1.5000

40,815.00

563.0000
23 CONC. CLASS 4000 FOR BRIDGE

174.0000 C.Y. -6.17 % 587.0000 -2.17 % 685.0000 14.17 %

97,962.00 -6,438.00 102,138.00 -2,262.00 119,190.00 14,790.00
600.0000

104,400.00

450.0000
24 PRESTRESSED CONC. GIRDER - W41DG

783.0000 L.F. 38.46 % 315.0000 -3.08 % 320.0000 -1.54 %

352,350.00 97,875.00 246,645.00 -7,830.00 250,560.00 -3,915.00
325.0000

254,475.00
25 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
26 SUPERSTRUCTURE - GOLD CREEK DETOUR BRIDGE

L.S. 140.00 % 15.00 % 183.33 %

72,000.00 42,000.00 34,500.00 4,500.00 85,000.00 55,000.0030,000.00

160.0000
27 TRAFFIC BARRIER

228.0000 L.F. 28.00 % 116.0000 -7.20 % 235.0000 88.00 %

36,480.00 7,980.00 26,448.00 -2,052.00 53,580.00 25,080.00
125.0000
28,500.00

SURFACING

17.0000
28 CRUSHED SURFACING BASE COURSE

6217.0000 TON 13.33 % 17.0000 13.33 % 15.0000 0.00 %

105,689.00 12,434.00 105,689.00 12,434.00 93,255.00 0.00
15.0000

93,255.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

ICON MATERIALS NORTHWEST CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC.
6819 S 228TH ST 1408 140TH PL NE 825 5TH AVE
KENT WA  98032-2961 SUITE 101 98033-6391

PROJECT : TUKWILA   WA  981382050 BELLEVUE   WA  980073962 KIRKLAND   WA  980832909

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
29 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

2,410.00 2,410.00 2,410.002,410.00

HOT MIX ASPHALT

17.0000
30 PLANING BITUMINOUS PAVEMENT

868.0000 S.Y. -15.00 % 6.5000 -67.50 % 15.0000 -25.00 %

14,756.00 -2,604.00 5,642.00 -11,718.00 13,020.00 -4,340.00
20.0000

17,360.00

137.0000
31 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-28

290.0000 TON -8.67 % 86.0000 -42.67 % 110.0000 -26.67 %

39,730.00 -3,770.00 24,940.00 -18,560.00 31,900.00 -11,600.00
150.0000
43,500.00

97.0000
32 HMA CL. 1/2 IN. PG 64-28

2119.0000 TON 7.78 % 77.0000 -14.44 % 85.0000 -5.56 %

205,543.00 14,833.00 163,163.00 -27,547.00 180,115.00 -10,595.00
90.0000

190,710.00
33 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

5,730.00 5,730.00 5,730.005,730.00
34 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

2,730.00 2,730.00 2,730.002,730.00
35 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1,260.00 1,260.00 1,260.001,260.00

EROSION CONTROL AND PLANTING

58.0000
36 ESC LEAD

64.0000 DAY -87.11 % 75.0000 -83.33 % 400.0000 -11.11 %

3,712.00 -25,088.00 4,800.00 -24,000.00 25,600.00 -3,200.00
450.0000
28,800.00

1.0000
37 TEMPORARY EROSION CONTROL BLANKET

8640.0000 S.Y. -60.00 % 1.3000 -48.00 % 3.0000 20.00 %

8,640.00 -12,960.00 11,232.00 -10,368.00 25,920.00 4,320.00
2.5000

21,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

ICON MATERIALS NORTHWEST CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC.
6819 S 228TH ST 1408 140TH PL NE 825 5TH AVE
KENT WA  98032-2961 SUITE 101 98033-6391

PROJECT : TUKWILA   WA  981382050 BELLEVUE   WA  980073962 KIRKLAND   WA  980832909

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

12.5000
38 CHECK DAM

432.0000 L.F. -50.00 % 7.5000 -70.00 % 15.0000 -40.00 %

5,400.00 -5,400.00 3,240.00 -7,560.00 6,480.00 -4,320.00
25.0000

10,800.00

19,000.0000
39 TIRE WASH

2.0000 EACH -50.00 % 27,000.0000 -28.95 % 10,000.0000 -73.68 %

38,000.00 -38,000.00 54,000.00 -22,000.00 20,000.00 -56,000.00
38,000.0000
76,000.00

2.2000
40 SILT FENCE

8440.0000 L.F. -56.00 % 3.1500 -37.00 % 5.0000 0.00 %

18,568.00 -23,632.00 26,586.00 -15,614.00 42,200.00 0.00
5.0000

42,200.00

1.7000
41 WATTLE

4580.0000 L.F. -66.00 % 2.5000 -50.00 % 3.0000 -40.00 %

7,786.00 -15,114.00 11,450.00 -11,450.00 13,740.00 -9,160.00
5.0000

22,900.00
42 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

210,000.00 210,000.00 210,000.00210,000.00

4,400.0000
43 SEEDING, FERTILIZING, AND MULCHING

21.6000 ACRE 175.00 % 3,900.0000 143.75 % 3,800.0000 137.50 %

95,040.00 60,480.00 84,240.00 49,680.00 82,080.00 47,520.00
1,600.0000
34,560.00

44  WILLOW PLANTING
L.S. -54.00 % -92.00 % -68.00 %

11,500.00 -13,500.00 2,000.00 -23,000.00 8,000.00 -17,000.0025,000.00
45  ADDITIONAL BMP MATERIALS AND EQUIPMENT

L.S. -17.14 % -42.86 % -47.14 %

29,000.00 -6,000.00 20,000.00 -15,000.00 18,500.00 -16,500.0035,000.00

13.4000
46  FLOATING SILT CURTAIN

2400.0000 L.F. -33.00 % 10.5000 -47.50 % 25.0000 25.00 %

32,160.00 -15,840.00 25,200.00 -22,800.00 60,000.00 12,000.00
20.0000

48,000.00
47  PROJECT RECLAMATION

L.S. 266.67 % 0.00 % 116.67 %

110,000.00 80,000.00 30,000.00 0.00 65,000.00 35,000.0030,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

ICON MATERIALS NORTHWEST CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC.
6819 S 228TH ST 1408 140TH PL NE 825 5TH AVE
KENT WA  98032-2961 SUITE 101 98033-6391

PROJECT : TUKWILA   WA  981382050 BELLEVUE   WA  980073962 KIRKLAND   WA  980832909

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

26.0000
48  HOG FUEL

1000.0000 C.Y. -25.71 % 11.2500 -67.86 % 34.0000 -2.86 %

26,000.00 -9,000.00 11,250.00 -23,750.00 34,000.00 -1,000.00
35.0000

35,000.00

TRAFFIC

39.0000
49 PRECAST CONC. BARRIER TYPE 2

350.0000 L.F. -2.50 % 35.0000 -12.50 % 36.0000 -10.00 %

13,650.00 -350.00 12,250.00 -1,750.00 12,600.00 -1,400.00
40.0000

14,000.00

14.0000
50 TEMPORARY CONC. BARRIER

50.0000 L.F. -30.00 % 13.0000 -35.00 % 15.0000 -25.00 %

700.00 -300.00 650.00 -350.00 750.00 -250.00
20.0000
1,000.00

6.0000
51 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

8300.0000 L.F. -14.29 % 5.0000 -28.57 % 6.0000 -14.29 %

49,800.00 -8,300.00 41,500.00 -16,600.00 49,800.00 -8,300.00
7.0000

58,100.00

5,000.0000
52 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH 11.11 % 5,300.0000 17.78 % 5,000.0000 11.11 %

10,000.00 1,000.00 10,600.00 1,600.00 10,000.00 1,000.00
4,500.0000
9,000.00

323.0000
53 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH -96.77 % 5,500.0000 -45.00 % 9,000.0000 -10.00 %

323.00 -9,677.00 5,500.00 -4,500.00 9,000.00 -1,000.00
10,000.0000
10,000.00

85.0000
54 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

38.0000 HR 6.25 % 90.0000 12.50 % 45.0000 -43.75 %

3,230.00 190.00 3,420.00 380.00 1,710.00 -1,330.00
80.0000
3,040.00

55 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

25.0000
56 BARRIER DELINEATOR

20.0000 EACH 38.89 % 16.0000 -11.11 % 46.0000 155.56 %

500.00 140.00 320.00 -40.00 920.00 560.00
18.0000
360.00

0.2000
57 PAINT LINE

9100.0000 L.F. -80.00 % 0.1800 -82.00 % 0.2500 -75.00 %

1,820.00 -7,280.00 1,638.00 -7,462.00 2,275.00 -6,825.00
1.0000

9,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

ICON MATERIALS NORTHWEST CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC.
6819 S 228TH ST 1408 140TH PL NE 825 5TH AVE
KENT WA  98032-2961 SUITE 101 98033-6391

PROJECT : TUKWILA   WA  981382050 BELLEVUE   WA  980073962 KIRKLAND   WA  980832909

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.9000
58 PAINTED WIDE LINE

320.0000 L.F. -55.00 % 0.8000 -60.00 % 0.4000 -80.00 %

288.00 -352.00 256.00 -384.00 128.00 -512.00
2.0000
640.00

10,800.0000
59 SHOULDER RUMBLE STRIP TYPE 1

0.1700 MI. 116.00 % 10,150.0000 103.00 % 12,500.0000 150.00 %

1,836.00 986.00 1,725.50 875.50 2,125.00 1,275.00
5,000.0000

850.00

0.3000
60 TEMPORARY PAVEMENT MARKING

7500.0000 L.F. -70.00 % 0.2500 -75.00 % 0.5500 -45.00 %

2,250.00 -5,250.00 1,875.00 -5,625.00 4,125.00 -3,375.00
1.0000

7,500.00
61 PERMANENT SIGNING

L.S. 100.00 % 100.00 % 900.00 %

4,000.00 2,000.00 4,000.00 2,000.00 20,000.00 18,000.002,000.00
62 ILLUMINATION SYSTEM

L.S. 15.00 % -10.00 % 0.00 %

23,000.00 3,000.00 18,000.00 -2,000.00 20,000.00 0.0020,000.00

150.0000
63  ILLUMINATION SYSTEM OPERATION

70.0000 DAY 48.51 % 75.0000 -25.74 % 65.0000 -35.64 %

10,500.00 3,430.00 5,250.00 -1,820.00 4,550.00 -2,520.00
101.0000
7,070.00

4.0000
64 SEQUENTIAL ARROW SIGN

230.0000 HR -20.00 % 22.0000 340.00 % 6.0000 20.00 %

920.00 -230.00 5,060.00 3,910.00 1,380.00 230.00
5.0000

1,150.00

6,400.0000
65 PORTABLE CHANGEABLE MESSAGE SIGN

3.0000 EACH 28.00 % 3,800.0000 -24.00 % 4,000.0000 -20.00 %

19,200.00 4,200.00 11,400.00 -3,600.00 12,000.00 -3,000.00
5,000.0000
15,000.00

0.5400
66 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

5040.0000 HR -91.00 % 3.0000 -50.00 % 1.0000 -83.33 %

2,721.60 -27,518.40 15,120.00 -15,120.00 5,040.00 -25,200.00
6.0000

30,240.00
67 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -74.67 % -45.00 % 46.67 %

3,800.00 -11,200.00 8,250.00 -6,750.00 22,000.00 7,000.0015,000.00

41.0000
68 FLAGGERS AND SPOTTERS

400.0000 HR -8.89 % 39.0000 -13.33 % 45.0000 0.00 %

16,400.00 -1,600.00 15,600.00 -2,400.00 18,000.00 0.00
45.0000

18,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

ICON MATERIALS NORTHWEST CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC.
6819 S 228TH ST 1408 140TH PL NE 825 5TH AVE
KENT WA  98032-2961 SUITE 101 98033-6391

PROJECT : TUKWILA   WA  981382050 BELLEVUE   WA  980073962 KIRKLAND   WA  980832909

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

54.0000
69 OTHER TRAFFIC CONTROL LABOR

600.0000 HR 20.00 % 39.0000 -13.33 % 46.0000 2.22 %

32,400.00 5,400.00 23,400.00 -3,600.00 27,600.00 600.00
45.0000

27,000.00
70 TRAFFIC CONTROL SUPERVISOR

L.S. -52.86 % -90.71 % -28.57 %

33,000.00 -37,000.00 6,500.00 -63,500.00 50,000.00 -20,000.0070,000.00

20.0000
71 CONSTRUCTION SIGNS CLASS A

666.0000 S.F. 0.00 % 16.5000 -17.50 % 18.0000 -10.00 %

13,320.00 0.00 10,989.00 -2,331.00 11,988.00 -1,332.00
20.0000

13,320.00

OTHER ITEMS
72 CURE BOX

L.S. 43.33 % -50.00 % -78.33 %

4,300.00 1,300.00 1,500.00 -1,500.00 650.00 -2,350.003,000.00
73 STRUCTURE SURVEYING

L.S. -84.00 % -84.75 % -81.25 %

6,400.00 -33,600.00 6,100.00 -33,900.00 7,500.00 -32,500.0040,000.00
74 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
75 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
76 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
77 SPCC PLAN

L.S. -65.00 % -50.00 % -50.00 %

700.00 -1,300.00 1,000.00 -1,000.00 1,000.00 -1,000.002,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

ICON MATERIALS NORTHWEST CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC.
6819 S 228TH ST 1408 140TH PL NE 825 5TH AVE
KENT WA  98032-2961 SUITE 101 98033-6391

PROJECT : TUKWILA   WA  981382050 BELLEVUE   WA  980073962 KIRKLAND   WA  980832909

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1.4000
78 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

1930.0000 S.Y. -30.00 % 1.2500 -37.50 % 2.0000 0.00 %

2,702.00 -1,158.00 2,412.50 -1,447.50 3,860.00 0.00
2.0000

3,860.00

$3,694,094.00 -28.60% $3,731,258.00 -27.88% $3,748,896.00 -27.54%$5,173,835.00CONTRACT TOTAL

$3,748,896.00$3,694,094.00 $3,731,258.00BASE TOTAL -28.60% -27.88% -27.54%$5,173,835.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

TRI-STATE CONSTRUCTION, INC. ACTIVE CONSTRUCTION, INC. BOSS CONSTRUCTION, INC.
350 - 106TH AVE NE 5110 RIVER ROAD EAST 4945 GUIDE MERIDIAN
98004-5732 TACOMA, WA  98443-2638

PROJECT : BELLEVUE   WA  980093686 PUYALLUP   WA  983710162 BELLINGHAM   WA  982269109

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100308

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -8.26 % -73.79 % 4.20 %

350,000.00 -31,500.00 100,000.00 -281,500.00 397,527.00 16,027.00381,500.00

3,000.0000
2  CLEARING AND GRUBBING - SECTION 1

2.5000 ACRE -40.00 % 18,300.0000 266.00 % 2,764.8000 -44.70 %

7,500.00 -5,000.00 45,750.00 33,250.00 6,912.00 -5,588.00
5,000.0000
12,500.00

6,000.0000
3  CLEARING AND GRUBBING - SECTION 2

9.0000 ACRE -40.00 % 10,000.0000 0.00 % 3,540.0000 -64.60 %

54,000.00 -36,000.00 90,000.00 0.00 31,860.00 -58,140.00
10,000.0000
90,000.00

6,000.0000
4  CLEARING AND GRUBBING - SECTION 3

10.1000 ACRE -40.00 % 5,000.0000 -50.00 % 3,400.4000 -66.00 %

60,600.00 -40,400.00 50,500.00 -50,500.00 34,344.04 -66,655.96
10,000.0000
101,000.00

5  CRYSTAL SPRINGS SITE PREPARATION
L.S. -33.33 % -70.00 % -82.10 %

20,000.00 -10,000.00 9,000.00 -21,000.00 5,370.00 -24,630.0030,000.00

0.5000
6 REMOVING PAINT LINE

5370.0000 L.F. -75.00 % 0.4000 -80.00 % 0.3200 -84.00 %

2,685.00 -8,055.00 2,148.00 -8,592.00 1,718.40 -9,021.60
2.0000

10,740.00
7  UNANTICIPATED ARCHAEOLOGICAL DISCOVERY PLAN

EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

GRADING

6.5000
8  ROADWAY EXCAVATION INCL. HAUL - SEC. 2 LAKE MITIGATION

256880.0000 C.Y. -31.58 % 6.6000 -30.53 % 6.0100 -36.74 %

1,669,720.00 -770,640.00 1,695,408.00 -744,952.00 1,543,848.80 -896,511.20
9.5000

2,440,360.00

5.0000
9  ROADWAY EXCAVATION INCL. HAUL - SEC. 2 HAUL ROAD

3240.0000 C.Y. -47.37 % 6.9000 -27.37 % 7.1700 -24.53 %

16,200.00 -14,580.00 22,356.00 -8,424.00 23,230.80 -7,549.20
9.5000

30,780.00

5.0000
10  ROADWAY EXCAVATION INCL. HAUL - SEC. 3

1870.0000 C.Y. -47.37 % 5.0000 -47.37 % 4.0000 -57.89 %

9,350.00 -8,415.00 9,350.00 -8,415.00 7,480.00 -10,285.00
9.5000

17,765.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

TRI-STATE CONSTRUCTION, INC. ACTIVE CONSTRUCTION, INC. BOSS CONSTRUCTION, INC.
350 - 106TH AVE NE 5110 RIVER ROAD EAST 4945 GUIDE MERIDIAN
98004-5732 TACOMA, WA  98443-2638

PROJECT : BELLEVUE   WA  980093686 PUYALLUP   WA  983710162 BELLINGHAM   WA  982269109

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100308

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

12.0000
11 COMMON BORROW INCL. HAUL

280.0000 C.Y. -20.00 % 34.0000 126.67 % 14.5100 -3.27 %

3,360.00 -840.00 9,520.00 5,320.00 4,062.80 -137.20
15.0000
4,200.00

1.0000
12  EMBANKMENT COMPACTION - SECTION 1

9930.0000 C.Y. -50.00 % 2.3000 15.00 % 1.6400 -18.00 %

9,930.00 -9,930.00 22,839.00 2,979.00 16,285.20 -3,574.80
2.0000

19,860.00

1.0000
13  EMBANKMENT COMPACTION - SECTION 2

15120.0000 C.Y. -50.00 % 1.6000 -20.00 % 1.2600 -37.00 %

15,120.00 -15,120.00 24,192.00 -6,048.00 19,051.20 -11,188.80
2.0000

30,240.00

DRAINAGE

1,000.0000
14  DRAINAGE PROTECTION

5.0000 EACH 100.00 % 1,120.0000 124.00 % 216.0000 -56.80 %

5,000.00 2,500.00 5,600.00 3,100.00 1,080.00 -1,420.00
500.0000
2,500.00

45.0000
15 QUARRY SPALLS

680.0000 C.Y. -10.00 % 45.0000 -10.00 % 34.4600 -31.08 %

30,600.00 -3,400.00 30,600.00 -3,400.00 23,432.80 -10,567.20
50.0000

34,000.00

36.0000
16 SCHEDULE A CULV. PIPE 12 IN. DIAM.

725.0000 L.F. -28.00 % 19.0000 -62.00 % 15.7000 -68.60 %

26,100.00 -10,150.00 13,775.00 -22,475.00 11,382.50 -24,867.50
50.0000

36,250.00

45.0000
17 SCHEDULE A CULV. PIPE 18 IN. DIAM.

10.0000 L.F. -25.00 % 95.0000 58.33 % 55.6400 -7.27 %

450.00 -150.00 950.00 350.00 556.40 -43.60
60.0000
600.00

50.0000
18 SCHEDULE A CULV. PIPE 24 IN. DIAM.

30.0000 L.F. -28.57 % 64.8000 -7.43 % 56.6600 -19.06 %

1,500.00 -600.00 1,944.00 -156.00 1,699.80 -400.20
70.0000
2,100.00

STRUCTURE

14.0000
19 REMOVING EXISTING OVERLAY FROM BRIDGE DECK

260.0000 S.Y. -30.00 % 24.0000 20.00 % 14.5800 -27.10 %

3,640.00 -1,560.00 6,240.00 1,040.00 3,790.80 -1,409.20
20.0000
5,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

TRI-STATE CONSTRUCTION, INC. ACTIVE CONSTRUCTION, INC. BOSS CONSTRUCTION, INC.
350 - 106TH AVE NE 5110 RIVER ROAD EAST 4945 GUIDE MERIDIAN
98004-5732 TACOMA, WA  98443-2638

PROJECT : BELLEVUE   WA  980093686 PUYALLUP   WA  983710162 BELLINGHAM   WA  982269109

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100308

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

22.0000
20 STRUCTURE EXCAVATION CLASS A INCL. HAUL

620.0000 C.Y. -26.67 % 17.0000 -43.33 % 13.2000 -56.00 %

13,640.00 -4,960.00 10,540.00 -8,060.00 8,184.00 -10,416.00
30.0000

18,600.00
21 SHORING OR EXTRA EXCAVATION CL. A

L.S. -5.91 % -9.95 % 67.63 %

70,000.00 -4,400.00 67,000.00 -7,400.00 124,720.00 50,320.0074,400.00

1.0000
22 ST. REINF. BAR FOR BRIDGE

27210.0000 LB. -33.33 % 1.0000 -33.33 % 0.7900 -47.33 %

27,210.00 -13,605.00 27,210.00 -13,605.00 21,495.90 -19,319.10
1.5000

40,815.00

700.0000
23 CONC. CLASS 4000 FOR BRIDGE

174.0000 C.Y. 16.67 % 498.0000 -17.00 % 533.1400 -11.14 %

121,800.00 17,400.00 86,652.00 -17,748.00 92,766.36 -11,633.64
600.0000

104,400.00

260.0000
24 PRESTRESSED CONC. GIRDER - W41DG

783.0000 L.F. -20.00 % 282.0000 -13.23 % 281.6800 -13.33 %

203,580.00 -50,895.00 220,806.00 -33,669.00 220,555.44 -33,919.56
325.0000

254,475.00
25 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
26 SUPERSTRUCTURE - GOLD CREEK DETOUR BRIDGE

L.S. 66.67 % 130.00 % 74.52 %

50,000.00 20,000.00 69,000.00 39,000.00 52,357.00 22,357.0030,000.00

85.0000
27 TRAFFIC BARRIER

228.0000 L.F. -32.00 % 180.0000 44.00 % 123.1600 -1.47 %

19,380.00 -9,120.00 41,040.00 12,540.00 28,080.48 -419.52
125.0000
28,500.00

SURFACING

14.0000
28 CRUSHED SURFACING BASE COURSE

6217.0000 TON -6.67 % 18.0000 20.00 % 19.2300 28.20 %

87,038.00 -6,217.00 111,906.00 18,651.00 119,552.91 26,297.91
15.0000

93,255.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

TRI-STATE CONSTRUCTION, INC. ACTIVE CONSTRUCTION, INC. BOSS CONSTRUCTION, INC.
350 - 106TH AVE NE 5110 RIVER ROAD EAST 4945 GUIDE MERIDIAN
98004-5732 TACOMA, WA  98443-2638

PROJECT : BELLEVUE   WA  980093686 PUYALLUP   WA  983710162 BELLINGHAM   WA  982269109

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100308

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
29 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

2,410.00 2,410.00 2,410.002,410.00

HOT MIX ASPHALT

6.0000
30 PLANING BITUMINOUS PAVEMENT

868.0000 S.Y. -70.00 % 11.0000 -45.00 % 5.6100 -71.95 %

5,208.00 -12,152.00 9,548.00 -7,812.00 4,869.48 -12,490.52
20.0000

17,360.00

90.0000
31 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-28

290.0000 TON -40.00 % 98.0000 -34.67 % 107.1900 -28.54 %

26,100.00 -17,400.00 28,420.00 -15,080.00 31,085.10 -12,414.90
150.0000
43,500.00

78.0000
32 HMA CL. 1/2 IN. PG 64-28

2119.0000 TON -13.33 % 88.0000 -2.22 % 106.3800 18.20 %

165,282.00 -25,428.00 186,472.00 -4,238.00 225,419.22 34,709.22
90.0000

190,710.00
33 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

5,730.00 5,730.00 5,730.005,730.00
34 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

2,730.00 2,730.00 2,730.002,730.00
35 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1,260.00 1,260.00 1,260.001,260.00

EROSION CONTROL AND PLANTING

200.0000
36 ESC LEAD

64.0000 DAY -55.56 % 641.0000 42.44 % 55.0800 -87.76 %

12,800.00 -16,000.00 41,024.00 12,224.00 3,525.12 -25,274.88
450.0000
28,800.00

1.5000
37 TEMPORARY EROSION CONTROL BLANKET

8640.0000 S.Y. -40.00 % 1.7000 -32.00 % 1.1200 -55.20 %

12,960.00 -8,640.00 14,688.00 -6,912.00 9,676.80 -11,923.20
2.5000

21,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

TRI-STATE CONSTRUCTION, INC. ACTIVE CONSTRUCTION, INC. BOSS CONSTRUCTION, INC.
350 - 106TH AVE NE 5110 RIVER ROAD EAST 4945 GUIDE MERIDIAN
98004-5732 TACOMA, WA  98443-2638

PROJECT : BELLEVUE   WA  980093686 PUYALLUP   WA  983710162 BELLINGHAM   WA  982269109

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100308

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

10.0000
38 CHECK DAM

432.0000 L.F. -60.00 % 8.7500 -65.00 % 9.2400 -63.04 %

4,320.00 -6,480.00 3,780.00 -7,020.00 3,991.68 -6,808.32
25.0000

10,800.00

5,000.0000
39 TIRE WASH

2.0000 EACH -86.84 % 21,000.0000 -44.74 % 24,948.0000 -34.35 %

10,000.00 -66,000.00 42,000.00 -34,000.00 49,896.00 -26,104.00
38,000.0000
76,000.00

4.0000
40 SILT FENCE

8440.0000 L.F. -20.00 % 3.0000 -40.00 % 3.1900 -36.20 %

33,760.00 -8,440.00 25,320.00 -16,880.00 26,923.60 -15,276.40
5.0000

42,200.00

4.0000
41 WATTLE

4580.0000 L.F. -20.00 % 1.6000 -68.00 % 3.1100 -37.80 %

18,320.00 -4,580.00 7,328.00 -15,572.00 14,243.80 -8,656.20
5.0000

22,900.00
42 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

210,000.00 210,000.00 210,000.00210,000.00

4,300.0000
43 SEEDING, FERTILIZING, AND MULCHING

21.6000 ACRE 168.75 % 4,250.0000 165.63 % 3,780.0000 136.25 %

92,880.00 58,320.00 91,800.00 57,240.00 81,648.00 47,088.00
1,600.0000
34,560.00

44  WILLOW PLANTING
L.S. -60.00 % -78.40 % 12.68 %

10,000.00 -15,000.00 5,400.00 -19,600.00 28,171.00 3,171.0025,000.00
45  ADDITIONAL BMP MATERIALS AND EQUIPMENT

L.S. -71.43 % -35.43 % -59.28 %

10,000.00 -25,000.00 22,600.00 -12,400.00 14,251.00 -20,749.0035,000.00

15.0000
46  FLOATING SILT CURTAIN

2400.0000 L.F. -25.00 % 9.0200 -54.90 % 14.7400 -26.30 %

36,000.00 -12,000.00 21,648.00 -26,352.00 35,376.00 -12,624.00
20.0000

48,000.00
47  PROJECT RECLAMATION

L.S. -33.33 % 160.95 % 71.86 %

20,000.00 -10,000.00 78,286.00 48,286.00 51,557.00 21,557.0030,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

TRI-STATE CONSTRUCTION, INC. ACTIVE CONSTRUCTION, INC. BOSS CONSTRUCTION, INC.
350 - 106TH AVE NE 5110 RIVER ROAD EAST 4945 GUIDE MERIDIAN
98004-5732 TACOMA, WA  98443-2638

PROJECT : BELLEVUE   WA  980093686 PUYALLUP   WA  983710162 BELLINGHAM   WA  982269109

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100308

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

16.0000
48  HOG FUEL

1000.0000 C.Y. -54.29 % 20.0000 -42.86 % 12.6900 -63.74 %

16,000.00 -19,000.00 20,000.00 -15,000.00 12,690.00 -22,310.00
35.0000

35,000.00

TRAFFIC

40.0000
49 PRECAST CONC. BARRIER TYPE 2

350.0000 L.F. 0.00 % 38.6000 -3.50 % 36.9400 -7.65 %

14,000.00 0.00 13,510.00 -490.00 12,929.00 -1,071.00
40.0000

14,000.00

16.0000
50 TEMPORARY CONC. BARRIER

50.0000 L.F. -20.00 % 14.0000 -30.00 % 13.7200 -31.40 %

800.00 -200.00 700.00 -300.00 686.00 -314.00
20.0000
1,000.00

1.5000
51 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

8300.0000 L.F. -78.57 % 5.4300 -22.43 % 5.3500 -23.57 %

12,450.00 -45,650.00 45,069.00 -13,031.00 44,405.00 -13,695.00
7.0000

58,100.00

1,500.0000
52 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH -66.67 % 5,285.0000 17.44 % 5,205.6000 15.68 %

3,000.00 -6,000.00 10,570.00 1,570.00 10,411.20 1,411.20
4,500.0000
9,000.00

2,000.0000
53 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH -80.00 % 9,110.0000 -8.90 % 4,536.0000 -54.64 %

2,000.00 -8,000.00 9,110.00 -890.00 4,536.00 -5,464.00
10,000.0000
10,000.00

60.0000
54 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

38.0000 HR -25.00 % 44.5000 -44.38 % 97.2000 21.50 %

2,280.00 -760.00 1,691.00 -1,349.00 3,693.60 653.60
80.0000
3,040.00

55 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

20.0000
56 BARRIER DELINEATOR

20.0000 EACH 11.11 % 17.0000 -5.56 % 16.8500 -6.39 %

400.00 40.00 340.00 -20.00 337.00 -23.00
18.0000
360.00

0.2000
57 PAINT LINE

9100.0000 L.F. -80.00 % 0.2000 -80.00 % 0.1900 -81.00 %

1,820.00 -7,280.00 1,820.00 -7,280.00 1,729.00 -7,371.00
1.0000

9,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

TRI-STATE CONSTRUCTION, INC. ACTIVE CONSTRUCTION, INC. BOSS CONSTRUCTION, INC.
350 - 106TH AVE NE 5110 RIVER ROAD EAST 4945 GUIDE MERIDIAN
98004-5732 TACOMA, WA  98443-2638

PROJECT : BELLEVUE   WA  980093686 PUYALLUP   WA  983710162 BELLINGHAM   WA  982269109

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100308

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.8000
58 PAINTED WIDE LINE

320.0000 L.F. -60.00 % 0.9000 -55.00 % 0.8600 -57.00 %

256.00 -384.00 288.00 -352.00 275.20 -364.80
2.0000
640.00

10,000.0000
59 SHOULDER RUMBLE STRIP TYPE 1

0.1700 MI. 100.00 % 11,000.0000 120.00 % 1,836.0000 -63.28 %

1,700.00 850.00 1,870.00 1,020.00 312.12 -537.88
5,000.0000

850.00

0.2500
60 TEMPORARY PAVEMENT MARKING

7500.0000 L.F. -75.00 % 0.2700 -73.00 % 0.2700 -73.00 %

1,875.00 -5,625.00 2,025.00 -5,475.00 2,025.00 -5,475.00
1.0000

7,500.00
61 PERMANENT SIGNING

L.S. 150.00 % 270.00 % 33.90 %

5,000.00 3,000.00 7,400.00 5,400.00 2,678.00 678.002,000.00
62 ILLUMINATION SYSTEM

L.S. 25.00 % 14.00 % 12.32 %

25,000.00 5,000.00 22,800.00 2,800.00 22,464.00 2,464.0020,000.00

100.0000
63  ILLUMINATION SYSTEM OPERATION

70.0000 DAY -0.99 % 112.0000 10.89 % 439.9900 335.63 %

7,000.00 -70.00 7,840.00 770.00 30,799.30 23,729.30
101.0000
7,070.00

3.0000
64 SEQUENTIAL ARROW SIGN

230.0000 HR -40.00 % 3.5000 -30.00 % 2.7000 -46.00 %

690.00 -460.00 805.00 -345.00 621.00 -529.00
5.0000

1,150.00

1,500.0000
65 PORTABLE CHANGEABLE MESSAGE SIGN

3.0000 EACH -70.00 % 4,200.0000 -16.00 % 2,997.0000 -40.06 %

4,500.00 -10,500.00 12,600.00 -2,400.00 8,991.00 -6,009.00
5,000.0000
15,000.00

1.0000
66 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

5040.0000 HR -83.33 % 0.1000 -98.33 % 0.1100 -98.17 %

5,040.00 -25,200.00 504.00 -29,736.00 554.40 -29,685.60
6.0000

30,240.00
67 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -66.67 % -94.16 % -64.00 %

5,000.00 -10,000.00 876.00 -14,124.00 5,400.00 -9,600.0015,000.00

40.0000
68 FLAGGERS AND SPOTTERS

400.0000 HR -11.11 % 44.3500 -1.44 % 44.0100 -2.20 %

16,000.00 -2,000.00 17,740.00 -260.00 17,604.00 -396.00
45.0000

18,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

TRI-STATE CONSTRUCTION, INC. ACTIVE CONSTRUCTION, INC. BOSS CONSTRUCTION, INC.
350 - 106TH AVE NE 5110 RIVER ROAD EAST 4945 GUIDE MERIDIAN
98004-5732 TACOMA, WA  98443-2638

PROJECT : BELLEVUE   WA  980093686 PUYALLUP   WA  983710162 BELLINGHAM   WA  982269109

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100308

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

43.0000
69 OTHER TRAFFIC CONTROL LABOR

600.0000 HR -4.44 % 44.3500 -1.44 % 52.9200 17.60 %

25,800.00 -1,200.00 26,610.00 -390.00 31,752.00 4,752.00
45.0000

27,000.00
70 TRAFFIC CONTROL SUPERVISOR

L.S. -85.71 % -55.46 % -53.71 %

10,000.00 -60,000.00 31,175.00 -38,825.00 32,400.00 -37,600.0070,000.00

15.0000
71 CONSTRUCTION SIGNS CLASS A

666.0000 S.F. -25.00 % 14.5000 -27.50 % 12.9700 -35.15 %

9,990.00 -3,330.00 9,657.00 -3,663.00 8,638.02 -4,681.98
20.0000

13,320.00

OTHER ITEMS
72 CURE BOX

L.S. 0.00 % 433.33 % -85.60 %

3,000.00 0.00 16,000.00 13,000.00 432.00 -2,568.003,000.00
73 STRUCTURE SURVEYING

L.S. -62.50 % -70.00 % -86.50 %

15,000.00 -25,000.00 12,000.00 -28,000.00 5,400.00 -34,600.0040,000.00
74 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
75 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
76 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
77 SPCC PLAN

L.S. 150.00 % -99.95 % -42.00 %

5,000.00 3,000.00 1.00 -1,999.00 1,160.00 -840.002,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

TRI-STATE CONSTRUCTION, INC. ACTIVE CONSTRUCTION, INC. BOSS CONSTRUCTION, INC.
350 - 106TH AVE NE 5110 RIVER ROAD EAST 4945 GUIDE MERIDIAN
98004-5732 TACOMA, WA  98443-2638

PROJECT : BELLEVUE   WA  980093686 PUYALLUP   WA  983710162 BELLINGHAM   WA  982269109

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100308

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

2.0000
78 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

1930.0000 S.Y. 0.00 % 3.2000 60.00 % 1.5000 -25.00 %

3,860.00 0.00 6,176.00 2,316.00 2,895.00 -965.00
2.0000

3,860.00

$3,770,629.00 -27.12% $3,868,952.00 -25.22% $3,884,931.27 -24.91%$5,173,835.00CONTRACT TOTAL

$3,884,931.27$3,770,629.00 $3,868,952.00BASE TOTAL -27.12% -25.22% -24.91%$5,173,835.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

TUCCI & SONS, INC. STAN PALMER CONSTRUCTION, INC. THOMCO CONST., INC.
4224 WALLER RD E 5107 STATE HIGHWAY 3 SW 13600 44TH ST NE

PROJECT : TACOMA   WA  984431099 PORT ORCHARD   WA  983677486 LAKE STEVENS   WA  982589714

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 100405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -30.54 % 10.09 % 4.85 %

265,000.00 -116,500.00 420,000.00 38,500.00 400,000.00 18,500.00381,500.00

4,500.0000
2  CLEARING AND GRUBBING - SECTION 1

2.5000 ACRE -10.00 % 10,000.0000 100.00 % 3,375.0000 -32.50 %

11,250.00 -1,250.00 25,000.00 12,500.00 8,437.50 -4,062.50
5,000.0000
12,500.00

4,800.0000
3  CLEARING AND GRUBBING - SECTION 2

9.0000 ACRE -52.00 % 2,500.0000 -75.00 % 4,200.0000 -58.00 %

43,200.00 -46,800.00 22,500.00 -67,500.00 37,800.00 -52,200.00
10,000.0000
90,000.00

3,700.0000
4  CLEARING AND GRUBBING - SECTION 3

10.1000 ACRE -63.00 % 3,500.0000 -65.00 % 4,100.0000 -59.00 %

37,370.00 -63,630.00 35,350.00 -65,650.00 41,410.00 -59,590.00
10,000.0000
101,000.00

5  CRYSTAL SPRINGS SITE PREPARATION
L.S. -46.67 % -26.67 % 16.67 %

16,000.00 -14,000.00 22,000.00 -8,000.00 35,000.00 5,000.0030,000.00

0.3000
6 REMOVING PAINT LINE

5370.0000 L.F. -85.00 % 0.3500 -82.50 % 0.3500 -82.50 %

1,611.00 -9,129.00 1,879.50 -8,860.50 1,879.50 -8,860.50
2.0000

10,740.00
7  UNANTICIPATED ARCHAEOLOGICAL DISCOVERY PLAN

EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

GRADING

6.5500
8  ROADWAY EXCAVATION INCL. HAUL - SEC. 2 LAKE MITIGATION

256880.0000 C.Y. -31.05 % 8.0000 -15.79 % 8.0000 -15.79 %

1,682,564.00 -757,796.00 2,055,040.00 -385,320.00 2,055,040.00 -385,320.00
9.5000

2,440,360.00

17.2000
9  ROADWAY EXCAVATION INCL. HAUL - SEC. 2 HAUL ROAD

3240.0000 C.Y. 81.05 % 11.0000 15.79 % 10.0000 5.26 %

55,728.00 24,948.00 35,640.00 4,860.00 32,400.00 1,620.00
9.5000

30,780.00

9.0000
10  ROADWAY EXCAVATION INCL. HAUL - SEC. 3

1870.0000 C.Y. -5.26 % 6.0000 -36.84 % 10.0000 5.26 %

16,830.00 -935.00 11,220.00 -6,545.00 18,700.00 935.00
9.5000

17,765.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

TUCCI & SONS, INC. STAN PALMER CONSTRUCTION, INC. THOMCO CONST., INC.
4224 WALLER RD E 5107 STATE HIGHWAY 3 SW 13600 44TH ST NE

PROJECT : TACOMA   WA  984431099 PORT ORCHARD   WA  983677486 LAKE STEVENS   WA  982589714

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 100405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

5.0000
11 COMMON BORROW INCL. HAUL

280.0000 C.Y. -66.67 % 6.0000 -60.00 % 20.0000 33.33 %

1,400.00 -2,800.00 1,680.00 -2,520.00 5,600.00 1,400.00
15.0000
4,200.00

2.5000
12  EMBANKMENT COMPACTION - SECTION 1

9930.0000 C.Y. 25.00 % 2.0000 0.00 % 2.5000 25.00 %

24,825.00 4,965.00 19,860.00 0.00 24,825.00 4,965.00
2.0000

19,860.00

2.5000
13  EMBANKMENT COMPACTION - SECTION 2

15120.0000 C.Y. 25.00 % 2.0000 0.00 % 2.5000 25.00 %

37,800.00 7,560.00 30,240.00 0.00 37,800.00 7,560.00
2.0000

30,240.00

DRAINAGE

785.0000
14  DRAINAGE PROTECTION

5.0000 EACH 57.00 % 75.0000 -85.00 % 2,000.0000 300.00 %

3,925.00 1,425.00 375.00 -2,125.00 10,000.00 7,500.00
500.0000
2,500.00

63.0000
15 QUARRY SPALLS

680.0000 C.Y. 26.00 % 40.0000 -20.00 % 50.0000 0.00 %

42,840.00 8,840.00 27,200.00 -6,800.00 34,000.00 0.00
50.0000

34,000.00

41.0000
16 SCHEDULE A CULV. PIPE 12 IN. DIAM.

725.0000 L.F. -18.00 % 20.0000 -60.00 % 70.0000 40.00 %

29,725.00 -6,525.00 14,500.00 -21,750.00 50,750.00 14,500.00
50.0000

36,250.00

50.0000
17 SCHEDULE A CULV. PIPE 18 IN. DIAM.

10.0000 L.F. -16.67 % 30.0000 -50.00 % 200.0000 233.33 %

500.00 -100.00 300.00 -300.00 2,000.00 1,400.00
60.0000
600.00

75.0000
18 SCHEDULE A CULV. PIPE 24 IN. DIAM.

30.0000 L.F. 7.14 % 45.0000 -35.71 % 300.0000 328.57 %

2,250.00 150.00 1,350.00 -750.00 9,000.00 6,900.00
70.0000
2,100.00

STRUCTURE

14.0000
19 REMOVING EXISTING OVERLAY FROM BRIDGE DECK

260.0000 S.Y. -30.00 % 16.0000 -20.00 % 15.0000 -25.00 %

3,640.00 -1,560.00 4,160.00 -1,040.00 3,900.00 -1,300.00
20.0000
5,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

TUCCI & SONS, INC. STAN PALMER CONSTRUCTION, INC. THOMCO CONST., INC.
4224 WALLER RD E 5107 STATE HIGHWAY 3 SW 13600 44TH ST NE

PROJECT : TACOMA   WA  984431099 PORT ORCHARD   WA  983677486 LAKE STEVENS   WA  982589714

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 100405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

15.0000
20 STRUCTURE EXCAVATION CLASS A INCL. HAUL

620.0000 C.Y. -50.00 % 72.0000 140.00 % 30.0000 0.00 %

9,300.00 -9,300.00 44,640.00 26,040.00 18,600.00 0.00
30.0000

18,600.00
21 SHORING OR EXTRA EXCAVATION CL. A

L.S. 39.52 % -78.49 % -62.37 %

103,800.00 29,400.00 16,000.00 -58,400.00 28,000.00 -46,400.0074,400.00

1.1000
22 ST. REINF. BAR FOR BRIDGE

27210.0000 LB. -26.67 % 1.0000 -33.33 % 1.5000 0.00 %

29,931.00 -10,884.00 27,210.00 -13,605.00 40,815.00 0.00
1.5000

40,815.00

525.0000
23 CONC. CLASS 4000 FOR BRIDGE

174.0000 C.Y. -12.50 % 505.0000 -15.83 % 600.0000 0.00 %

91,350.00 -13,050.00 87,870.00 -16,530.00 104,400.00 0.00
600.0000

104,400.00

350.0000
24 PRESTRESSED CONC. GIRDER - W41DG

783.0000 L.F. 7.69 % 300.0000 -7.69 % 302.0000 -7.08 %

274,050.00 19,575.00 234,900.00 -19,575.00 236,466.00 -18,009.00
325.0000

254,475.00
25 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
26 SUPERSTRUCTURE - GOLD CREEK DETOUR BRIDGE

L.S. 50.00 % 100.00 % 110.00 %

45,000.00 15,000.00 60,000.00 30,000.00 63,000.00 33,000.0030,000.00

125.0000
27 TRAFFIC BARRIER

228.0000 L.F. 0.00 % 190.0000 52.00 % 208.0000 66.40 %

28,500.00 0.00 43,320.00 14,820.00 47,424.00 18,924.00
125.0000
28,500.00

SURFACING

25.0000
28 CRUSHED SURFACING BASE COURSE

6217.0000 TON 66.67 % 26.0000 73.33 % 23.0000 53.33 %

155,425.00 62,170.00 161,642.00 68,387.00 142,991.00 49,736.00
15.0000

93,255.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

TUCCI & SONS, INC. STAN PALMER CONSTRUCTION, INC. THOMCO CONST., INC.
4224 WALLER RD E 5107 STATE HIGHWAY 3 SW 13600 44TH ST NE

PROJECT : TACOMA   WA  984431099 PORT ORCHARD   WA  983677486 LAKE STEVENS   WA  982589714

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 100405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
29 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

2,410.00 2,410.00 2,410.002,410.00

HOT MIX ASPHALT

5.5000
30 PLANING BITUMINOUS PAVEMENT

868.0000 S.Y. -72.50 % 10.0000 -50.00 % 5.1000 -74.50 %

4,774.00 -12,586.00 8,680.00 -8,680.00 4,426.80 -12,933.20
20.0000

17,360.00

135.0000
31 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-28

290.0000 TON -10.00 % 105.0000 -30.00 % 95.5000 -36.33 %

39,150.00 -4,350.00 30,450.00 -13,050.00 27,695.00 -15,805.00
150.0000
43,500.00

84.0000
32 HMA CL. 1/2 IN. PG 64-28

2119.0000 TON -6.67 % 103.0000 14.44 % 89.0000 -1.11 %

177,996.00 -12,714.00 218,257.00 27,547.00 188,591.00 -2,119.00
90.0000

190,710.00
33 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

5,730.00 5,730.00 5,730.005,730.00
34 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

2,730.00 2,730.00 2,730.002,730.00
35 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1,260.00 1,260.00 1,260.001,260.00

EROSION CONTROL AND PLANTING

25.0000
36 ESC LEAD

64.0000 DAY -94.44 % 350.0000 -22.22 % 200.0000 -55.56 %

1,600.00 -27,200.00 22,400.00 -6,400.00 12,800.00 -16,000.00
450.0000
28,800.00

1.5000
37 TEMPORARY EROSION CONTROL BLANKET

8640.0000 S.Y. -40.00 % 1.2500 -50.00 % 2.2500 -10.00 %

12,960.00 -8,640.00 10,800.00 -10,800.00 19,440.00 -2,160.00
2.5000

21,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

TUCCI & SONS, INC. STAN PALMER CONSTRUCTION, INC. THOMCO CONST., INC.
4224 WALLER RD E 5107 STATE HIGHWAY 3 SW 13600 44TH ST NE

PROJECT : TACOMA   WA  984431099 PORT ORCHARD   WA  983677486 LAKE STEVENS   WA  982589714

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 100405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

16.0000
38 CHECK DAM

432.0000 L.F. -36.00 % 8.0000 -68.00 % 12.0000 -52.00 %

6,912.00 -3,888.00 3,456.00 -7,344.00 5,184.00 -5,616.00
25.0000

10,800.00

30,000.0000
39 TIRE WASH

2.0000 EACH -21.05 % 24,000.0000 -36.84 % 27,000.0000 -28.95 %

60,000.00 -16,000.00 48,000.00 -28,000.00 54,000.00 -22,000.00
38,000.0000
76,000.00

5.0000
40 SILT FENCE

8440.0000 L.F. 0.00 % 3.0000 -40.00 % 3.0000 -40.00 %

42,200.00 0.00 25,320.00 -16,880.00 25,320.00 -16,880.00
5.0000

42,200.00

7.5000
41 WATTLE

4580.0000 L.F. 50.00 % 2.0000 -60.00 % 3.0000 -40.00 %

34,350.00 11,450.00 9,160.00 -13,740.00 13,740.00 -9,160.00
5.0000

22,900.00
42 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

210,000.00 210,000.00 210,000.00210,000.00

4,100.0000
43 SEEDING, FERTILIZING, AND MULCHING

21.6000 ACRE 156.25 % 4,500.0000 181.25 % 4,500.0000 181.25 %

88,560.00 54,000.00 97,200.00 62,640.00 97,200.00 62,640.00
1,600.0000
34,560.00

44  WILLOW PLANTING
L.S. -83.60 % -60.00 % -20.00 %

4,100.00 -20,900.00 10,000.00 -15,000.00 20,000.00 -5,000.0025,000.00
45  ADDITIONAL BMP MATERIALS AND EQUIPMENT

L.S. -84.29 % -37.14 % -21.43 %

5,500.00 -29,500.00 22,000.00 -13,000.00 27,500.00 -7,500.0035,000.00

14.5000
46  FLOATING SILT CURTAIN

2400.0000 L.F. -27.50 % 9.0000 -55.00 % 22.0000 10.00 %

34,800.00 -13,200.00 21,600.00 -26,400.00 52,800.00 4,800.00
20.0000

48,000.00
47  PROJECT RECLAMATION

L.S. 383.33 % -73.33 % 360.00 %

145,000.00 115,000.00 8,000.00 -22,000.00 138,000.00 108,000.0030,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

TUCCI & SONS, INC. STAN PALMER CONSTRUCTION, INC. THOMCO CONST., INC.
4224 WALLER RD E 5107 STATE HIGHWAY 3 SW 13600 44TH ST NE

PROJECT : TACOMA   WA  984431099 PORT ORCHARD   WA  983677486 LAKE STEVENS   WA  982589714

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 100405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

21.0000
48  HOG FUEL

1000.0000 C.Y. -40.00 % 32.0000 -8.57 % 20.0000 -42.86 %

21,000.00 -14,000.00 32,000.00 -3,000.00 20,000.00 -15,000.00
35.0000

35,000.00

TRAFFIC

34.2000
49 PRECAST CONC. BARRIER TYPE 2

350.0000 L.F. -14.50 % 37.0000 -7.50 % 42.5000 6.25 %

11,970.00 -2,030.00 12,950.00 -1,050.00 14,875.00 875.00
40.0000

14,000.00

12.7000
50 TEMPORARY CONC. BARRIER

50.0000 L.F. -36.50 % 14.0000 -30.00 % 16.0000 -20.00 %

635.00 -365.00 700.00 -300.00 800.00 -200.00
20.0000
1,000.00

4.9500
51 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

8300.0000 L.F. -29.29 % 5.0000 -28.57 % 5.6500 -19.29 %

41,085.00 -17,015.00 41,500.00 -16,600.00 46,895.00 -11,205.00
7.0000

58,100.00

4,820.0000
52 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH 7.11 % 3,000.0000 -33.33 % 5,550.0000 23.33 %

9,640.00 640.00 6,000.00 -3,000.00 11,100.00 2,100.00
4,500.0000
9,000.00

3,500.0000
53 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH -65.00 % 10,000.0000 0.00 % 5,200.0000 -48.00 %

3,500.00 -6,500.00 10,000.00 0.00 5,200.00 -4,800.00
10,000.0000
10,000.00

41.0000
54 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

38.0000 HR -48.75 % 90.0000 12.50 % 103.0000 28.75 %

1,558.00 -1,482.00 3,420.00 380.00 3,914.00 874.00
80.0000
3,040.00

55 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

15.6000
56 BARRIER DELINEATOR

20.0000 EACH -13.33 % 105.0000 483.33 % 18.0000 0.00 %

312.00 -48.00 2,100.00 1,740.00 360.00 0.00
18.0000
360.00

0.1800
57 PAINT LINE

9100.0000 L.F. -82.00 % 0.3000 -70.00 % 0.2500 -75.00 %

1,638.00 -7,462.00 2,730.00 -6,370.00 2,275.00 -6,825.00
1.0000

9,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

TUCCI & SONS, INC. STAN PALMER CONSTRUCTION, INC. THOMCO CONST., INC.
4224 WALLER RD E 5107 STATE HIGHWAY 3 SW 13600 44TH ST NE

PROJECT : TACOMA   WA  984431099 PORT ORCHARD   WA  983677486 LAKE STEVENS   WA  982589714

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 100405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.8000
58 PAINTED WIDE LINE

320.0000 L.F. -60.00 % 0.4000 -80.00 % 1.0000 -50.00 %

256.00 -384.00 128.00 -512.00 320.00 -320.00
2.0000
640.00

10,000.0000
59 SHOULDER RUMBLE STRIP TYPE 1

0.1700 MI. 100.00 % 8,000.0000 60.00 % 11,500.0000 130.00 %

1,700.00 850.00 1,360.00 510.00 1,955.00 1,105.00
5,000.0000

850.00

0.2500
60 TEMPORARY PAVEMENT MARKING

7500.0000 L.F. -75.00 % 0.4000 -60.00 % 0.5000 -50.00 %

1,875.00 -5,625.00 3,000.00 -4,500.00 3,750.00 -3,750.00
1.0000

7,500.00
61 PERMANENT SIGNING

L.S. -20.00 % 300.00 % 275.00 %

1,600.00 -400.00 8,000.00 6,000.00 7,500.00 5,500.002,000.00
62 ILLUMINATION SYSTEM

L.S. -6.00 % 0.00 % 20.00 %

18,800.00 -1,200.00 20,000.00 0.00 24,000.00 4,000.0020,000.00

225.0000
63  ILLUMINATION SYSTEM OPERATION

70.0000 DAY 122.77 % 105.0000 3.96 % 200.0000 98.02 %

15,750.00 8,680.00 7,350.00 280.00 14,000.00 6,930.00
101.0000
7,070.00

2.0000
64 SEQUENTIAL ARROW SIGN

230.0000 HR -60.00 % 10.0000 100.00 % 10.0000 100.00 %

460.00 -690.00 2,300.00 1,150.00 2,300.00 1,150.00
5.0000

1,150.00

2,500.0000
65 PORTABLE CHANGEABLE MESSAGE SIGN

3.0000 EACH -50.00 % 3,000.0000 -40.00 % 4,500.0000 -10.00 %

7,500.00 -7,500.00 9,000.00 -6,000.00 13,500.00 -1,500.00
5,000.0000
15,000.00

2.0000
66 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

5040.0000 HR -66.67 % 2.0000 -66.67 % 2.2500 -62.50 %

10,080.00 -20,160.00 10,080.00 -20,160.00 11,340.00 -18,900.00
6.0000

30,240.00
67 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -83.33 % 33.33 % -20.00 %

2,500.00 -12,500.00 20,000.00 5,000.00 12,000.00 -3,000.0015,000.00

41.0000
68 FLAGGERS AND SPOTTERS

400.0000 HR -8.89 % 50.0000 11.11 % 45.0000 0.00 %

16,400.00 -1,600.00 20,000.00 2,000.00 18,000.00 0.00
45.0000

18,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

TUCCI & SONS, INC. STAN PALMER CONSTRUCTION, INC. THOMCO CONST., INC.
4224 WALLER RD E 5107 STATE HIGHWAY 3 SW 13600 44TH ST NE

PROJECT : TACOMA   WA  984431099 PORT ORCHARD   WA  983677486 LAKE STEVENS   WA  982589714

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 100405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

41.0000
69 OTHER TRAFFIC CONTROL LABOR

600.0000 HR -8.89 % 55.0000 22.22 % 45.0000 0.00 %

24,600.00 -2,400.00 33,000.00 6,000.00 27,000.00 0.00
45.0000

27,000.00
70 TRAFFIC CONTROL SUPERVISOR

L.S. -54.71 % -28.57 % -50.00 %

31,700.00 -38,300.00 50,000.00 -20,000.00 35,000.00 -35,000.0070,000.00

20.0000
71 CONSTRUCTION SIGNS CLASS A

666.0000 S.F. 0.00 % 20.0000 0.00 % 16.5000 -17.50 %

13,320.00 0.00 13,320.00 0.00 10,989.00 -2,331.00
20.0000

13,320.00

OTHER ITEMS
72 CURE BOX

L.S. 33.33 % -70.00 % 93.33 %

4,000.00 1,000.00 900.00 -2,100.00 5,800.00 2,800.003,000.00
73 STRUCTURE SURVEYING

L.S. -85.00 % -87.50 % -78.75 %

6,000.00 -34,000.00 5,000.00 -35,000.00 8,500.00 -31,500.0040,000.00
74 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
75 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
76 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
77 SPCC PLAN

L.S. -87.50 % -50.00 % 25.00 %

250.00 -1,750.00 1,000.00 -1,000.00 2,500.00 500.002,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

TUCCI & SONS, INC. STAN PALMER CONSTRUCTION, INC. THOMCO CONST., INC.
4224 WALLER RD E 5107 STATE HIGHWAY 3 SW 13600 44TH ST NE

PROJECT : TACOMA   WA  984431099 PORT ORCHARD   WA  983677486 LAKE STEVENS   WA  982589714

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 100405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1.5000
78 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

1930.0000 S.Y. -25.00 % 2.5000 25.00 % 8.0000 300.00 %

2,895.00 -965.00 4,825.00 965.00 15,440.00 11,580.00
2.0000

3,860.00

$4,159,875.00 -19.60% $4,496,997.50 -13.08% $4,733,382.80 -8.51%$5,173,835.00CONTRACT TOTAL

$4,733,382.80$4,159,875.00 $4,496,997.50BASE TOTAL -19.60% -13.08% -8.51%$5,173,835.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- 16TH BIDDER ------- ------- 17TH BIDDER ------- ------- 18TH BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

PLATS PLUS, INC. N.A. DEGERSTROM, INC. RODARTE CONSTRUCTION, INC.
720 CEDAR AVE STE C N 3303 SULLIVAN RD 17 EAST VALLEY HWY E

99216-1676 98092-5531

PROJECT : MARYSVILLE   WA  982704564 SPOKANE   WA  992100425 AUBURN   WA  980711875

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100403

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 19.84 % -13.50 % 59.90 %

457,200.00 75,700.00 330,000.00 -51,500.00 610,000.00 228,500.00381,500.00

2,700.0000
2  CLEARING AND GRUBBING - SECTION 1

2.5000 ACRE -46.00 % 4,000.0000 -20.00 % 2,500.0000 -50.00 %

6,750.00 -5,750.00 10,000.00 -2,500.00 6,250.00 -6,250.00
5,000.0000
12,500.00

3,450.0000
3  CLEARING AND GRUBBING - SECTION 2

9.0000 ACRE -65.50 % 2,700.0000 -73.00 % 3,500.0000 -65.00 %

31,050.00 -58,950.00 24,300.00 -65,700.00 31,500.00 -58,500.00
10,000.0000
90,000.00

3,300.0000
4  CLEARING AND GRUBBING - SECTION 3

10.1000 ACRE -67.00 % 2,000.0000 -80.00 % 3,500.0000 -65.00 %

33,330.00 -67,670.00 20,200.00 -80,800.00 35,350.00 -65,650.00
10,000.0000
101,000.00

5  CRYSTAL SPRINGS SITE PREPARATION
L.S. 135.00 % -16.67 % 0.00 %

70,500.00 40,500.00 25,000.00 -5,000.00 30,000.00 0.0030,000.00

0.3000
6 REMOVING PAINT LINE

5370.0000 L.F. -85.00 % 0.3500 -82.50 % 0.3000 -85.00 %

1,611.00 -9,129.00 1,879.50 -8,860.50 1,611.00 -9,129.00
2.0000

10,740.00
7  UNANTICIPATED ARCHAEOLOGICAL DISCOVERY PLAN

EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

GRADING

9.2500
8  ROADWAY EXCAVATION INCL. HAUL - SEC. 2 LAKE MITIGATION

256880.0000 C.Y. -2.63 % 9.7000 2.11 % 10.0000 5.26 %

2,376,140.00 -64,220.00 2,491,736.00 51,376.00 2,568,800.00 128,440.00
9.5000

2,440,360.00

7.7000
9  ROADWAY EXCAVATION INCL. HAUL - SEC. 2 HAUL ROAD

3240.0000 C.Y. -18.95 % 11.0000 15.79 % 10.0000 5.26 %

24,948.00 -5,832.00 35,640.00 4,860.00 32,400.00 1,620.00
9.5000

30,780.00

8.8000
10  ROADWAY EXCAVATION INCL. HAUL - SEC. 3

1870.0000 C.Y. -7.37 % 11.0000 15.79 % 7.0000 -26.32 %

16,456.00 -1,309.00 20,570.00 2,805.00 13,090.00 -4,675.00
9.5000

17,765.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- 16TH BIDDER ------- ------- 17TH BIDDER ------- ------- 18TH BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

PLATS PLUS, INC. N.A. DEGERSTROM, INC. RODARTE CONSTRUCTION, INC.
720 CEDAR AVE STE C N 3303 SULLIVAN RD 17 EAST VALLEY HWY E

99216-1676 98092-5531

PROJECT : MARYSVILLE   WA  982704564 SPOKANE   WA  992100425 AUBURN   WA  980711875

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100403

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

9.0000
11 COMMON BORROW INCL. HAUL

280.0000 C.Y. -40.00 % 20.0000 33.33 % 35.0000 133.33 %

2,520.00 -1,680.00 5,600.00 1,400.00 9,800.00 5,600.00
15.0000
4,200.00

2.0000
12  EMBANKMENT COMPACTION - SECTION 1

9930.0000 C.Y. 0.00 % 1.0000 -50.00 % 6.7000 235.00 %

19,860.00 0.00 9,930.00 -9,930.00 66,531.00 46,671.00
2.0000

19,860.00

2.0000
13  EMBANKMENT COMPACTION - SECTION 2

15120.0000 C.Y. 0.00 % 1.0000 -50.00 % 3.2500 62.50 %

30,240.00 0.00 15,120.00 -15,120.00 49,140.00 18,900.00
2.0000

30,240.00

DRAINAGE

250.0000
14  DRAINAGE PROTECTION

5.0000 EACH -50.00 % 600.0000 20.00 % 65.0000 -87.00 %

1,250.00 -1,250.00 3,000.00 500.00 325.00 -2,175.00
500.0000
2,500.00

42.0000
15 QUARRY SPALLS

680.0000 C.Y. -16.00 % 40.0000 -20.00 % 30.0000 -40.00 %

28,560.00 -5,440.00 27,200.00 -6,800.00 20,400.00 -13,600.00
50.0000

34,000.00

38.0000
16 SCHEDULE A CULV. PIPE 12 IN. DIAM.

725.0000 L.F. -24.00 % 45.0000 -10.00 % 38.0000 -24.00 %

27,550.00 -8,700.00 32,625.00 -3,625.00 27,550.00 -8,700.00
50.0000

36,250.00

43.0000
17 SCHEDULE A CULV. PIPE 18 IN. DIAM.

10.0000 L.F. -28.33 % 55.0000 -8.33 % 35.0000 -41.67 %

430.00 -170.00 550.00 -50.00 350.00 -250.00
60.0000
600.00

50.0000
18 SCHEDULE A CULV. PIPE 24 IN. DIAM.

30.0000 L.F. -28.57 % 60.0000 -14.29 % 60.0000 -14.29 %

1,500.00 -600.00 1,800.00 -300.00 1,800.00 -300.00
70.0000
2,100.00

STRUCTURE

25.0000
19 REMOVING EXISTING OVERLAY FROM BRIDGE DECK

260.0000 S.Y. 25.00 % 11.0000 -45.00 % 15.0000 -25.00 %

6,500.00 1,300.00 2,860.00 -2,340.00 3,900.00 -1,300.00
20.0000
5,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- 16TH BIDDER ------- ------- 17TH BIDDER ------- ------- 18TH BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

PLATS PLUS, INC. N.A. DEGERSTROM, INC. RODARTE CONSTRUCTION, INC.
720 CEDAR AVE STE C N 3303 SULLIVAN RD 17 EAST VALLEY HWY E

99216-1676 98092-5531

PROJECT : MARYSVILLE   WA  982704564 SPOKANE   WA  992100425 AUBURN   WA  980711875

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100403

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

29.0000
20 STRUCTURE EXCAVATION CLASS A INCL. HAUL

620.0000 C.Y. -3.33 % 16.0000 -46.67 % 25.0000 -16.67 %

17,980.00 -620.00 9,920.00 -8,680.00 15,500.00 -3,100.00
30.0000

18,600.00
21 SHORING OR EXTRA EXCAVATION CL. A

L.S. -39.52 % 10.22 % 0.81 %

45,000.00 -29,400.00 82,000.00 7,600.00 75,000.00 600.0074,400.00

1.0000
22 ST. REINF. BAR FOR BRIDGE

27210.0000 LB. -33.33 % 0.9500 -36.67 % 0.7500 -50.00 %

27,210.00 -13,605.00 25,849.50 -14,965.50 20,407.50 -20,407.50
1.5000

40,815.00

435.0000
23 CONC. CLASS 4000 FOR BRIDGE

174.0000 C.Y. -27.50 % 725.0000 20.83 % 625.0000 4.17 %

75,690.00 -28,710.00 126,150.00 21,750.00 108,750.00 4,350.00
600.0000

104,400.00

295.0000
24 PRESTRESSED CONC. GIRDER - W41DG

783.0000 L.F. -9.23 % 315.0000 -3.08 % 325.0000 0.00 %

230,985.00 -23,490.00 246,645.00 -7,830.00 254,475.00 0.00
325.0000

254,475.00
25 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
26 SUPERSTRUCTURE - GOLD CREEK DETOUR BRIDGE

L.S. 566.67 % 250.00 % 106.67 %

200,000.00 170,000.00 105,000.00 75,000.00 62,000.00 32,000.0030,000.00

228.0000
27 TRAFFIC BARRIER

228.0000 L.F. 82.40 % 245.0000 96.00 % 165.0000 32.00 %

51,984.00 23,484.00 55,860.00 27,360.00 37,620.00 9,120.00
125.0000
28,500.00

SURFACING

15.0000
28 CRUSHED SURFACING BASE COURSE

6217.0000 TON 0.00 % 29.0000 93.33 % 24.0000 60.00 %

93,255.00 0.00 180,293.00 87,038.00 149,208.00 55,953.00
15.0000

93,255.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y020 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007692 REGION NO : 5 AWARDED ON : Mar 30 2009
VERSION NO :3 WORK ORDER# : XL2779
HWY :SR 090 ------- 16TH BIDDER ------- ------- 17TH BIDDER ------- ------- 18TH BIDDER -------

TITLE :I-90
SNOQUALMIE PASS EAST - PHASE 1A
HYAK TO CRYSTAL SPRINGS - DETOUR
08Y020

PLATS PLUS, INC. N.A. DEGERSTROM, INC. RODARTE CONSTRUCTION, INC.
720 CEDAR AVE STE C N 3303 SULLIVAN RD 17 EAST VALLEY HWY E

99216-1676 98092-5531

PROJECT : MARYSVILLE   WA  982704564 SPOKANE   WA  992100425 AUBURN   WA  980711875

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100403

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/11/2009
09:04

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
29 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

2,410.00 2,410.00 2,410.002,410.00

HOT MIX ASPHALT

4.0000
30 PLANING BITUMINOUS PAVEMENT

868.0000 S.Y. -80.00 % 5.0000 -75.00 % 9.0000 -55.00 %

3,472.00 -13,888.00 4,340.00 -13,020.00 7,812.00 -9,548.00
20.0000

17,360.00

89.0000
31 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-28

290.0000 TON -40.67 % 95.0000 -36.67 % 110.0000 -26.67 %

25,810.00 -17,690.00 27,550.00 -15,950.00 31,900.00 -11,600.00
150.0000
43,500.00

80.0000
32 HMA CL. 1/2 IN. PG 64-28

2119.0000 TON -11.11 % 85.0000 -5.56 % 102.0000 13.33 %

169,520.00 -21,190.00 180,115.00 -10,595.00 216,138.00 25,428.00
90.0000

190,710.00
33 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

5,730.00 5,730.00 5,730.005,730.00
34 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

2,730.00 2,730.00 2,730.002,730.00
35 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1,260.00 1,260.00 1,260.001,260.00

EROSION CONTROL AND PLANTING

70.0000
36 ESC LEAD

64.0000 DAY -84.44 % 550.0000 22.22 % 60.0000 -86.67 %

4,480.00 -24,320.00 35,200.00 6,400.00 3,840.00 -24,960.00
450.0000
28,800.00

4.0000
37 TEMPORARY EROSION CONTROL BLANKET

8640.0000 S.Y. 60.00 % 1.7500 -30.00 % 1.7500 -30.00 %

34,560.00 12,960.00 15,120.00 -6,480.00 15,120.00 -6,480.00
2.5000

21,600.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

14.0000
38 CHECK DAM

432.0000 L.F. -44.00 % 15.0000 -40.00 % 10.0000 -60.00 %

6,048.00 -4,752.00 6,480.00 -4,320.00 4,320.00 -6,480.00
25.0000

10,800.00

1,690.0000
39 TIRE WASH

2.0000 EACH -95.55 % 16,000.0000 -57.89 % 20,000.0000 -47.37 %

3,380.00 -72,620.00 32,000.00 -44,000.00 40,000.00 -36,000.00
38,000.0000
76,000.00

5.0000
40 SILT FENCE

8440.0000 L.F. 0.00 % 2.5000 -50.00 % 2.2500 -55.00 %

42,200.00 0.00 21,100.00 -21,100.00 18,990.00 -23,210.00
5.0000

42,200.00

6.0000
41 WATTLE

4580.0000 L.F. 20.00 % 2.5000 -50.00 % 2.2500 -55.00 %

27,480.00 4,580.00 11,450.00 -11,450.00 10,305.00 -12,595.00
5.0000

22,900.00
42 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

210,000.00 210,000.00 210,000.00210,000.00

3,250.0000
43 SEEDING, FERTILIZING, AND MULCHING

21.6000 ACRE 103.13 % 4,300.0000 168.75 % 4,000.0000 150.00 %

70,200.00 35,640.00 92,880.00 58,320.00 86,400.00 51,840.00
1,600.0000
34,560.00

44  WILLOW PLANTING
L.S. -82.05 % 0.00 % -76.00 %

4,488.00 -20,512.00 25,000.00 0.00 6,000.00 -19,000.0025,000.00
45  ADDITIONAL BMP MATERIALS AND EQUIPMENT

L.S. -47.91 % -37.14 % -8.57 %

18,232.00 -16,768.00 22,000.00 -13,000.00 32,000.00 -3,000.0035,000.00

16.5000
46  FLOATING SILT CURTAIN

2400.0000 L.F. -17.50 % 24.0000 20.00 % 22.0000 10.00 %

39,600.00 -8,400.00 57,600.00 9,600.00 52,800.00 4,800.00
20.0000

48,000.00
47  PROJECT RECLAMATION

L.S. -48.33 % 0.00 % 100.00 %

15,500.00 -14,500.00 30,000.00 0.00 60,000.00 30,000.0030,000.00
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EROSION CONTROL AND PLANTING

12.0000
48  HOG FUEL

1000.0000 C.Y. -65.71 % 40.0000 14.29 % 15.0000 -57.14 %

12,000.00 -23,000.00 40,000.00 5,000.00 15,000.00 -20,000.00
35.0000

35,000.00

TRAFFIC

35.0000
49 PRECAST CONC. BARRIER TYPE 2

350.0000 L.F. -12.50 % 110.0000 175.00 % 35.0000 -12.50 %

12,250.00 -1,750.00 38,500.00 24,500.00 12,250.00 -1,750.00
40.0000

14,000.00

13.0000
50 TEMPORARY CONC. BARRIER

50.0000 L.F. -35.00 % 55.0000 175.00 % 14.0000 -30.00 %

650.00 -350.00 2,750.00 1,750.00 700.00 -300.00
20.0000
1,000.00

5.0000
51 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

8300.0000 L.F. -28.57 % 11.0000 57.14 % 5.0000 -28.57 %

41,500.00 -16,600.00 91,300.00 33,200.00 41,500.00 -16,600.00
7.0000

58,100.00

4,950.0000
52 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH 10.00 % 10,000.0000 122.22 % 5,400.0000 20.00 %

9,900.00 900.00 20,000.00 11,000.00 10,800.00 1,800.00
4,500.0000
9,000.00

4,700.0000
53 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH -53.00 % 6,500.0000 -35.00 % 5,000.0000 -50.00 %

4,700.00 -5,300.00 6,500.00 -3,500.00 5,000.00 -5,000.00
10,000.0000
10,000.00

100.0000
54 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

38.0000 HR 25.00 % 100.0000 25.00 % 100.0000 25.00 %

3,800.00 760.00 3,800.00 760.00 3,800.00 760.00
80.0000
3,040.00

55 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

16.0000
56 BARRIER DELINEATOR

20.0000 EACH -11.11 % 22.0000 22.22 % 17.0000 -5.56 %

320.00 -40.00 440.00 80.00 340.00 -20.00
18.0000
360.00

0.2000
57 PAINT LINE

9100.0000 L.F. -80.00 % 0.2000 -80.00 % 0.2000 -80.00 %

1,820.00 -7,280.00 1,820.00 -7,280.00 1,820.00 -7,280.00
1.0000

9,100.00
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0.8500
58 PAINTED WIDE LINE

320.0000 L.F. -57.50 % 0.9000 -55.00 % 0.9000 -55.00 %

272.00 -368.00 288.00 -352.00 288.00 -352.00
2.0000
640.00

10,200.0000
59 SHOULDER RUMBLE STRIP TYPE 1

0.1700 MI. 104.00 % 11,000.0000 120.00 % 11,000.0000 120.00 %

1,734.00 884.00 1,870.00 1,020.00 1,870.00 1,020.00
5,000.0000

850.00

0.2500
60 TEMPORARY PAVEMENT MARKING

7500.0000 L.F. -75.00 % 0.3000 -70.00 % 0.2500 -75.00 %

1,875.00 -5,625.00 2,250.00 -5,250.00 1,875.00 -5,625.00
1.0000

7,500.00
61 PERMANENT SIGNING

L.S. 183.00 % 450.00 % 150.00 %

5,660.00 3,660.00 11,000.00 9,000.00 5,000.00 3,000.002,000.00
62 ILLUMINATION SYSTEM

L.S. -7.50 % 5.00 % 0.00 %

18,500.00 -1,500.00 21,000.00 1,000.00 20,000.00 0.0020,000.00

35.0000
63  ILLUMINATION SYSTEM OPERATION

70.0000 DAY -65.35 % 55.0000 -45.54 % 120.0000 18.81 %

2,450.00 -4,620.00 3,850.00 -3,220.00 8,400.00 1,330.00
101.0000
7,070.00

2.6000
64 SEQUENTIAL ARROW SIGN

230.0000 HR -48.00 % 3.3000 -34.00 % 2.5000 -50.00 %

598.00 -552.00 759.00 -391.00 575.00 -575.00
5.0000

1,150.00

2,890.0000
65 PORTABLE CHANGEABLE MESSAGE SIGN

3.0000 EACH -42.20 % 3,300.0000 -34.00 % 3,000.0000 -40.00 %

8,670.00 -6,330.00 9,900.00 -5,100.00 9,000.00 -6,000.00
5,000.0000
15,000.00

1.0000
66 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

5040.0000 HR -83.33 % 1.1000 -81.67 % 0.7500 -87.50 %

5,040.00 -25,200.00 5,544.00 -24,696.00 3,780.00 -26,460.00
6.0000

30,240.00
67 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 100.00 % -63.33 % -63.33 %

30,000.00 15,000.00 5,500.00 -9,500.00 5,500.00 -9,500.0015,000.00

48.0000
68 FLAGGERS AND SPOTTERS

400.0000 HR 6.67 % 45.0000 0.00 % 42.0000 -6.67 %

19,200.00 1,200.00 18,000.00 0.00 16,800.00 -1,200.00
45.0000

18,000.00
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54.0000
69 OTHER TRAFFIC CONTROL LABOR

600.0000 HR 20.00 % 54.0000 20.00 % 50.0000 11.11 %

32,400.00 5,400.00 32,400.00 5,400.00 30,000.00 3,000.00
45.0000

27,000.00
70 TRAFFIC CONTROL SUPERVISOR

L.S. -30.71 % -42.86 % -85.71 %

48,500.00 -21,500.00 40,000.00 -30,000.00 10,000.00 -60,000.0070,000.00

18.0000
71 CONSTRUCTION SIGNS CLASS A

666.0000 S.F. -10.00 % 15.0000 -25.00 % 15.0000 -25.00 %

11,988.00 -1,332.00 9,990.00 -3,330.00 9,990.00 -3,330.00
20.0000

13,320.00

OTHER ITEMS
72 CURE BOX

L.S. -83.33 % -10.00 % -80.00 %

500.00 -2,500.00 2,700.00 -300.00 600.00 -2,400.003,000.00
73 STRUCTURE SURVEYING

L.S. -36.25 % -83.75 % -85.00 %

25,500.00 -14,500.00 6,500.00 -33,500.00 6,000.00 -34,000.0040,000.00
74 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
75 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
76 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
77 SPCC PLAN

L.S. -62.50 % 150.00 % -75.00 %

750.00 -1,250.00 5,000.00 3,000.00 500.00 -1,500.002,000.00
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OTHER ITEMS

3.0000
78 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

1930.0000 S.Y. 50.00 % 1.5000 -25.00 % 1.7500 -12.50 %

5,790.00 1,930.00 2,895.00 -965.00 3,377.50 -482.50
2.0000

3,860.00

$4,886,971.00 -5.54% $5,072,254.00 -1.96% $5,279,283.00 2.04%$5,173,835.00CONTRACT TOTAL

$5,279,283.00$4,886,971.00 $5,072,254.00BASE TOTAL -5.54% -1.96% 2.04%$5,173,835.00


