
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z003 REVISION NO : BIDS OPENED ON : Feb  4 2010
CONTRACT NO :007862 REGION NO : 6 AWARDED ON : Feb 17 2010
VERSION NO :5 WORK ORDER# : XL2562
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
SPOKANE PORT OF ENTRY -
WEIGH STATION RELOCATION
09Z003

SELLAND CONSTRUCTION, INC. GARCO CONSTRUCTION, INC. GRAHAM CONSTRUCTION &
1285 S WENATCHEE AVE 4114 E BROADWAY 331 N FANCHER RD
98801-3754 99202-4531 99211-0831

PROJECT : WENATCHEE   WA  988070119 SPOKANE   WA  992202946 SPOKANE   WA  992111954

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 100205

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/07/2010
11:37

DOT_RGGB01

NH-0906(210)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -73.58 % -44.91 % -10.16 %

200,000.00 -556,900.00 417,000.00 -339,900.00 680,000.00 -76,900.00756,900.00

750.0000
2 CLEARING AND GRUBBING

15.2500 ACRE -85.00 % 510.0000 -89.80 % 2,150.0000 -57.00 %

11,437.50 -64,812.50 7,777.50 -68,472.50 32,787.50 -43,462.50
5,000.0000
76,250.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -47.41 % -62.81 % -78.26 %

75,000.00 -67,600.00 53,040.00 -89,560.00 31,000.00 -111,600.00142,600.00

10.0000
4 REMOVING GUIDE POST

16.0000 EACH 100.00 % 8.0700 61.40 % 8.0000 60.00 %

160.00 80.00 129.12 49.12 128.00 48.00
5.0000
80.00

0.8000
5 REMOVING TEMPORARY PAVEMENT MARKING

1640.0000 L.F. 45.45 % 0.8000 45.45 % 0.8000 45.45 %

1,312.00 410.00 1,312.00 410.00 1,312.00 410.00
0.5500
902.00

1.3000
6 REMOVING PAINT LINE

820.0000 L.F. -67.50 % 0.8000 -80.00 % 0.8000 -80.00 %

1,066.00 -2,214.00 656.00 -2,624.00 656.00 -2,624.00
4.0000

3,280.00

0.5000
7 REMOVING WIRE FENCE

2875.0000 L.F. -75.00 % 0.7500 -62.50 % 0.3500 -82.50 %

1,437.50 -4,312.50 2,156.25 -3,593.75 1,006.25 -4,743.75
2.0000

5,750.00
8 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL

L.S. -40.00 % -50.36 % -33.33 %

4,500.00 -3,000.00 3,723.00 -3,777.00 5,000.00 -2,500.007,500.00

GRADING

5.7500
9 ROADWAY EXCAVATION INCL. HAUL

8130.0000 C.Y. -23.33 % 4.0800 -45.60 % 9.5000 26.67 %

46,747.50 -14,227.50 33,170.40 -27,804.60 77,235.00 16,260.00
7.5000

60,975.00

6.0000
10 COMMON BORROW INCL. HAUL

79150.0000 C.Y. -70.00 % 6.5000 -67.50 % 5.9000 -70.50 %

474,900.00 1,108,100.00 514,475.00 1,068,525.00 466,985.00 1,116,015.00
20.0000

1,583,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z003 REVISION NO : BIDS OPENED ON : Feb  4 2010
CONTRACT NO :007862 REGION NO : 6 AWARDED ON : Feb 17 2010
VERSION NO :5 WORK ORDER# : XL2562
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
SPOKANE PORT OF ENTRY -
WEIGH STATION RELOCATION
09Z003

SELLAND CONSTRUCTION, INC. GARCO CONSTRUCTION, INC. GRAHAM CONSTRUCTION &
1285 S WENATCHEE AVE 4114 E BROADWAY 331 N FANCHER RD
98801-3754 99202-4531 99211-0831

PROJECT : WENATCHEE   WA  988070119 SPOKANE   WA  992202946 SPOKANE   WA  992111954

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 100205

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/07/2010
11:37

DOT_RGGB01

NH-0906(210)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

0.5000
11 EMBANKMENT COMPACTION

87280.0000 C.Y. -75.00 % 1.4000 -30.00 % 1.5000 -25.00 %

43,640.00 -130,920.00 122,192.00 -52,368.00 130,920.00 -43,640.00
2.0000

174,560.00

DRAINAGE

3.7500
12 DITCH EXCAVATION INCL. HAUL

926.0000 C.Y. -25.00 % 7.6500 53.00 % 22.0000 340.00 %

3,472.50 -1,157.50 7,083.90 2,453.90 20,372.00 15,742.00
5.0000

4,630.00

800.0000
13 CONCRETE INLET

2.0000 EACH -46.67 % 1,071.0000 -28.60 % 1,655.0000 10.33 %

1,600.00 -1,400.00 2,142.00 -858.00 3,310.00 310.00
1,500.0000
3,000.00

1,900.0000
14 GRATE INLET TYPE 2

10.0000 EACH -5.00 % 1,632.0000 -18.40 % 1,555.0000 -22.25 %

19,000.00 -1,000.00 16,320.00 -3,680.00 15,550.00 -4,450.00
2,000.0000
20,000.00

50.0000
15 QUARRY SPALLS

8.0000 C.Y. 0.00 % 66.3000 32.60 % 99.2500 98.50 %

400.00 0.00 530.40 130.40 794.00 394.00
50.0000
400.00

75.0000
16  TRENCH DRAIN

100.0000 L.F. 0.00 % 81.6000 8.80 % 76.5500 2.07 %

7,500.00 0.00 8,160.00 660.00 7,655.00 155.00
75.0000
7,500.00

STORM SEWER

1,900.0000
17 CATCH BASIN TYPE 2 48 IN. DIAM.

2.0000 EACH -24.00 % 2,295.0000 -8.20 % 1,650.0000 -34.00 %

3,800.00 -1,200.00 4,590.00 -410.00 3,300.00 -1,700.00
2,500.0000
5,000.00

4,700.0000
18  CATCH BASIN TYPE 2 FLOW SPLITTER

1.0000 EACH -6.00 % 5,406.0000 8.12 % 3,120.0000 -37.60 %

4,700.00 -300.00 5,406.00 406.00 3,120.00 -1,880.00
5,000.0000
5,000.00

1.0000
19 TESTING STORM SEWER PIPE

1704.0000 L.F. -50.00 % 2.0400 2.00 % 1.0000 -50.00 %

1,704.00 -1,704.00 3,476.16 68.16 1,704.00 -1,704.00
2.0000

3,408.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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NH-0906(210)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

15.0000
20 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

1364.0000 L.F. -40.00 % 19.8900 -20.44 % 23.1500 -7.40 %

20,460.00 -13,640.00 27,129.96 -6,970.04 31,576.60 -2,523.40
25.0000

34,100.00

20.0000
21 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

340.0000 L.F. -42.86 % 26.5700 -24.09 % 30.0000 -14.29 %

6,800.00 -5,100.00 9,033.80 -2,866.20 10,200.00 -1,700.00
35.0000

11,900.00

STRUCTURE

300.0000
22 BRIDGE APPROACH SLAB

168.0000 S.Y. 20.00 % 131.0000 -47.60 % 215.0000 -14.00 %

50,400.00 8,400.00 22,008.00 -19,992.00 36,120.00 -5,880.00
250.0000
42,000.00

SURFACING

12.0000
23 CRUSHED SURFACING BASE COURSE

26990.0000 TON -4.00 % 12.7500 2.00 % 12.0000 -4.00 %

323,880.00 -13,495.00 344,122.50 6,747.50 323,880.00 -13,495.00
12.5000

337,375.00

LIQUID ASPHALT
24 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

6,990.00 6,990.00 6,990.006,990.00

CEMENT CONCRETE PAVEMENT

130.0000
25 CEMENT CONC. PAVEMENT

3630.0000 C.Y. 4.00 % 131.0000 4.80 % 150.0000 20.00 %

471,900.00 18,150.00 475,530.00 21,780.00 544,500.00 90,750.00
125.0000

453,750.00
26 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

31,630.00 31,630.00 31,630.0031,630.00
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NO.
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DATE:
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01/07/2010
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

CEMENT CONCRETE PAVEMENT
27 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

21,020.00 21,020.00 21,020.0021,020.00

200.0000
28 CEMENT CONC. PAVEMENT - INCLUDING DOWELS

2230.0000 C.Y. -11.11 % 190.0000 -15.56 % 170.0000 -24.44 %

446,000.00 -55,750.00 423,700.00 -78,050.00 379,100.00 -122,650.00
225.0000

501,750.00

25.0000
29 CEMENT CONCRETE PAVEMENT GRINDING

930.0000 S.Y. 66.67 % 5.0000 -66.67 % 20.0000 33.33 %

23,250.00 9,300.00 4,650.00 -9,300.00 18,600.00 4,650.00
15.0000

13,950.00

HOT MIX ASPHALT

69.0000
30 HMA CL. 1/2 IN. PG 70-28

6770.0000 TON -22.47 % 68.8500 -22.64 % 67.5000 -24.16 %

467,130.00 -135,400.00 466,114.50 -136,415.50 456,975.00 -145,555.00
89.0000

602,530.00
31 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

14,260.00 14,260.00 14,260.0014,260.00
32 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

3,800.00 3,800.00 3,800.003,800.00
33 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

47,600.00 47,600.00 47,600.0047,600.00

82.0000
34 COMMERCIAL HMA

217.0000 TON -67.20 % 76.2500 -69.50 % 74.7500 -70.10 %

17,794.00 -36,456.00 16,546.25 -37,703.75 16,220.75 -38,029.25
250.0000
54,250.00

1.5000
35 LONGITUDINAL JOINT SEAL

7360.0000 L.F. -50.00 % 1.3000 -56.67 % 1.2500 -58.33 %

11,040.00 -11,040.00 9,568.00 -12,512.00 9,200.00 -12,880.00
3.0000

22,080.00
36 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00
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HOT MIX ASPHALT
37 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00

EROSION CONTROL AND PLANTING

25.0000
38 ESC LEAD

80.0000 DAY -75.00 % 100.0000 0.00 % 25.0000 -75.00 %

2,000.00 -6,000.00 8,000.00 0.00 2,000.00 -6,000.00
100.0000
8,000.00

15.0000
39 STABILIZED CONSTRUCTION ENTRANCE

170.0000 S.Y. -40.00 % 15.3000 -38.80 % 22.5000 -10.00 %

2,550.00 -1,700.00 2,601.00 -1,649.00 3,825.00 -425.00
25.0000
4,250.00

60.0000
40 INLET PROTECTION

16.0000 EACH -40.00 % 105.0000 5.00 % 94.0000 -6.00 %

960.00 -640.00 1,680.00 80.00 1,504.00 -96.00
100.0000
1,600.00

3.0000
41  HIGH VISIBILITY SILT FENCE

2560.0000 L.F. -40.00 % 4.2500 -15.00 % 3.2500 -35.00 %

7,680.00 -5,120.00 10,880.00 -1,920.00 8,320.00 -4,480.00
5.0000

12,800.00

30.0000
42 GRAVEL FILTER BERM

975.0000 L.F. 200.00 % 1.2800 -87.20 % 2.1000 -79.00 %

29,250.00 19,500.00 1,248.00 -8,502.00 2,047.50 -7,702.50
10.0000
9,750.00

43 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

2,600.0000
44 MULCHING WITH BFM

10.3500 ACRE 30.00 % 2,002.0000 0.10 % 2,500.0000 25.00 %

26,910.00 6,210.00 20,720.70 20.70 25,875.00 5,175.00
2,000.0000
20,700.00

0.0000
45 DELETED ITEM

0.0400 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0010
0.00

8.0000
46 TOPSOIL TYPE B

8350.0000 C.Y. 6.67 % 2.5500 -66.00 % 3.0000 -60.00 %

66,800.00 4,175.00 21,292.50 -41,332.50 25,050.00 -37,575.00
7.5000

62,625.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

15.0000
47 PSIPE TALL OREGON GRAPE

28.0000 EACH 15.38 % 26.9000 106.92 % 23.0000 76.92 %

420.00 56.00 753.20 389.20 644.00 280.00
13.0000
364.00

15.0000
48 PSIPE PONDEROSA PINE

22.0000 EACH 15.38 % 26.9000 106.92 % 18.0000 38.46 %

330.00 44.00 591.80 305.80 396.00 110.00
13.0000
286.00

15.0000
49 PSIPE WOODS ROSE

26.0000 EACH 15.38 % 26.9000 106.92 % 18.0000 38.46 %

390.00 52.00 699.40 361.40 468.00 130.00
13.0000
338.00

15.0000
50 PSIPE DOUGLAS HAWTHORN

11.0000 EACH 15.38 % 26.9000 106.92 % 18.0000 38.46 %

165.00 22.00 295.90 152.90 198.00 55.00
13.0000
143.00

15.0000
51 PSIPE SNOWBERRY

28.0000 EACH 15.38 % 26.9000 106.92 % 18.0000 38.46 %

420.00 56.00 753.20 389.20 504.00 140.00
13.0000
364.00

50.0000
52  MEDIUM COMPOST

33.0000 C.Y. 25.00 % 76.5000 91.25 % 42.0000 5.00 %

1,650.00 330.00 2,524.50 1,204.50 1,386.00 66.00
40.0000
1,320.00

53 WEED AND PEST CONTROL
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

50.0000
54 BARK OR WOOD CHIP MULCH

33.0000 C.Y. 25.00 % 67.5000 68.75 % 47.0000 17.50 %

1,650.00 330.00 2,227.50 907.50 1,551.00 231.00
40.0000
1,320.00

3.0000
55 HIGH VISIBILITY FENCE

4470.0000 L.F. -25.00 % 2.2500 -43.75 % 2.2500 -43.75 %

13,410.00 -4,470.00 10,057.50 -7,822.50 10,057.50 -7,822.50
4.0000

17,880.00

TRAFFIC

15.0000
56 CEMENT CONC. TRAFFIC CURB AND GUTTER

975.0000 L.F. -25.00 % 10.5500 -47.25 % 15.6000 -22.00 %

14,625.00 -4,875.00 10,286.25 -9,213.75 15,210.00 -4,290.00
20.0000

19,500.00
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TRAFFIC

13.0000
57 CEMENT CONC. TRAFFIC CURB

1025.0000 L.F. 0.00 % 10.4500 -19.62 % 13.5000 3.85 %

13,325.00 0.00 10,711.25 -2,613.75 13,837.50 512.50
13.0000

13,325.00

20.0000
58 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST

1812.5000 L.F. -20.00 % 19.9000 -20.40 % 19.5000 -22.00 %

36,250.00 -9,062.50 36,068.75 -9,243.75 35,343.75 -9,968.75
25.0000

45,312.50

4,250.0000
59 BEAM GUARDRAIL TRANSITION SECTION TYPE 22

2.0000 EACH 41.67 % 4,080.0000 36.00 % 4,000.0000 33.33 %

8,500.00 2,500.00 8,160.00 2,160.00 8,000.00 2,000.00
3,000.0000
6,000.00

2,500.0000
60 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

3.0000 EACH -10.71 % 2,500.0000 -10.71 % 2,400.0000 -14.29 %

7,500.00 -900.00 7,500.00 -900.00 7,200.00 -1,200.00
2,800.0000
8,400.00

950.0000
61 BEAM GUARDRAIL ANCHOR TYPE 10

7.0000 EACH 26.67 % 920.0000 22.67 % 900.0000 20.00 %

6,650.00 1,400.00 6,440.00 1,190.00 6,300.00 1,050.00
750.0000
5,250.00

35.0000
62 PRECAST CONC. BARRIER TYPE 2

927.0000 L.F. 9.38 % 33.6500 5.16 % 33.0000 3.13 %

32,445.00 2,781.00 31,193.55 1,529.55 30,591.00 927.00
32.0000

29,664.00

6,000.0000
63 CAST-IN-PLACE CONC. BARRIER LIGHT STANDARD SECTION

5.0000 EACH -40.00 % 5,200.0000 -48.00 % 4,875.0000 -51.25 %

30,000.00 -20,000.00 26,000.00 -24,000.00 24,375.00 -25,625.00
10,000.0000
50,000.00

13.0000
64 TEMPORARY CONC. BARRIER

1250.0000 L.F. -13.33 % 17.3500 15.67 % 12.0000 -20.00 %

16,250.00 -2,500.00 21,687.50 2,937.50 15,000.00 -3,750.00
15.0000

18,750.00

21.0000
65 HIGH-TENSION CABLE BARRIER SYSTEM (4 CABLE)

350.0000 L.F. 16.67 % 20.4000 13.33 % 20.0000 11.11 %

7,350.00 1,050.00 7,140.00 840.00 7,000.00 700.00
18.0000
6,300.00

66 ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS
L.S. 788.89 % 750.00 % 733.33 %

8,000.00 7,100.00 7,650.00 6,750.00 7,500.00 6,600.00900.00

43,000.0000
67 PERMANENT IMPACT ATTENUATOR

1.0000 EACH -14.00 % 42,180.0000 -15.64 % 41,350.0000 -17.30 %

43,000.00 -7,000.00 42,180.00 -7,820.00 41,350.00 -8,650.00
50,000.0000
50,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z003 REVISION NO : BIDS OPENED ON : Feb  4 2010
CONTRACT NO :007862 REGION NO : 6 AWARDED ON : Feb 17 2010
VERSION NO :5 WORK ORDER# : XL2562
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
SPOKANE PORT OF ENTRY -
WEIGH STATION RELOCATION
09Z003

SELLAND CONSTRUCTION, INC. GARCO CONSTRUCTION, INC. GRAHAM CONSTRUCTION &
1285 S WENATCHEE AVE 4114 E BROADWAY 331 N FANCHER RD
98801-3754 99202-4531 99211-0831

PROJECT : WENATCHEE   WA  988070119 SPOKANE   WA  992202946 SPOKANE   WA  992111954

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 100205

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/07/2010
11:37

DOT_RGGB01

NH-0906(210)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

29.0000
68 FLEXIBLE GUIDE POST

58.0000 EACH -17.14 % 28.5000 -18.57 % 28.0000 -20.00 %

1,682.00 -348.00 1,653.00 -377.00 1,624.00 -406.00
35.0000
2,030.00

0.3500
69 PAINT LINE

18248.0000 L.F. 40.00 % 0.3500 40.00 % 0.3200 28.00 %

6,386.80 1,824.80 6,386.80 1,824.80 5,839.36 1,277.36
0.2500

4,562.00

0.5500
70 PAINTED WIDE LINE

1705.0000 L.F. -26.67 % 0.3500 -53.33 % 0.3300 -56.00 %

937.75 -341.00 596.75 -682.00 562.65 -716.10
0.7500

1,278.75

1.9000
71 PAINTED CROSSWALK LINE

1120.0000 S.F. -24.00 % 2.2500 -10.00 % 2.2500 -10.00 %

2,128.00 -672.00 2,520.00 -280.00 2,520.00 -280.00
2.5000

2,800.00

8.0000
72 PAINTED TRAFFIC LETTER

369.0000 EACH 0.00 % 5.2500 -34.38 % 5.1500 -35.62 %

2,952.00 0.00 1,937.25 -1,014.75 1,900.35 -1,051.65
8.0000

2,952.00

42.0000
73 PAINTED ACCESS PARKING SPACE SYMBOL

4.0000 EACH -53.33 % 86.0000 -4.44 % 84.0000 -6.67 %

168.00 -192.00 344.00 -16.00 336.00 -24.00
90.0000
360.00

105.0000
74 PAINTED AERIAL SURVEILLANCE FULL MARKER

2.0000 EACH 320.00 % 43.4000 73.60 % 41.5500 66.20 %

210.00 160.00 86.80 36.80 83.10 33.10
25.0000
50.00

105.0000
75 PAINTED AERIAL SURVEILLANCE 1/2 MARKER

2.0000 EACH 133.33 % 53.0000 17.78 % 52.0000 15.56 %

210.00 120.00 106.00 16.00 104.00 14.00
45.0000
90.00

0.7500
76 TEMPORARY PAVEMENT MARKING

1640.0000 L.F. 50.00 % 0.3000 -40.00 % 0.3000 -40.00 %

1,230.00 410.00 492.00 -328.00 492.00 -328.00
0.5000
820.00

77 PERMANENT SIGNING
L.S. 77.63 % 32.24 % 31.58 %

135,000.00 59,000.00 100,500.00 24,500.00 100,000.00 24,000.0076,000.00
78 ILLUMINATION SYSTEM #1

L.S. -27.15 % -25.70 % -27.15 %

11,000.00 -4,100.00 11,220.00 -3,880.00 11,000.00 -4,100.0015,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z003 REVISION NO : BIDS OPENED ON : Feb  4 2010
CONTRACT NO :007862 REGION NO : 6 AWARDED ON : Feb 17 2010
VERSION NO :5 WORK ORDER# : XL2562
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
SPOKANE PORT OF ENTRY -
WEIGH STATION RELOCATION
09Z003

SELLAND CONSTRUCTION, INC. GARCO CONSTRUCTION, INC. GRAHAM CONSTRUCTION &
1285 S WENATCHEE AVE 4114 E BROADWAY 331 N FANCHER RD
98801-3754 99202-4531 99211-0831

PROJECT : WENATCHEE   WA  988070119 SPOKANE   WA  992202946 SPOKANE   WA  992111954

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 100205

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/07/2010
11:37

DOT_RGGB01

NH-0906(210)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
79 ILLUMINATION SYSTEM #2

L.S. -22.41 % -22.83 % -24.35 %

160,000.00 -46,200.00 159,120.00 -47,080.00 156,000.00 -50,200.00206,200.00
80  REMOVE AND RELOCATE HAR SIGN

L.S. -38.00 % -38.80 % -40.00 %

3,100.00 -1,900.00 3,060.00 -1,940.00 3,000.00 -2,000.005,000.00
81  REMOVE AND RELOCATE CCTV

L.S. -83.60 % -83.68 % -84.00 %

4,100.00 -20,900.00 4,080.00 -20,920.00 4,000.00 -21,000.0025,000.00
82  WIM/AVI POWER/SERVICE SYSTEM

L.S. -53.60 % -53.39 % -54.30 %

66,000.00 -76,240.00 66,300.00 -75,940.00 65,000.00 -77,240.00142,240.00
83  WIM/AVI COMMUNICATION/SIGNAL CONDUIT SYSTEM

L.S. -29.36 % -30.52 % -31.89 %

140,000.00 -58,200.00 137,700.00 -60,500.00 135,000.00 -63,200.00198,200.00
84  WIM/AVI COMMUNICATION/SIGNAL CABLES

L.S. 14.31 % 11.64 % 9.45 %

47,000.00 5,885.00 45,900.00 4,785.00 45,000.00 3,885.0041,115.00
85  WIM/AVI DEVICES

L.S. 0.00 % -0.90 % -2.63 %

950,000.00 0.00 941,460.00 -8,540.00 925,000.00 -25,000.00950,000.00
86 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -86.67 % -70.00 % -83.33 %

60,000.00 -390,000.00 135,000.00 -315,000.00 75,000.00 -375,000.00450,000.00

48.0000
87  PARKING STOPS

39.0000 EACH -52.00 % 45.9000 -54.10 % 83.0000 -17.00 %

1,872.00 -2,028.00 1,790.10 -2,109.90 3,237.00 -663.00
100.0000
3,900.00

OTHER ITEMS
88 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % -80.00 % 0.00 %

10,000.00 0.00 2,000.00 -8,000.00 10,000.00 0.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z003 REVISION NO : BIDS OPENED ON : Feb  4 2010
CONTRACT NO :007862 REGION NO : 6 AWARDED ON : Feb 17 2010
VERSION NO :5 WORK ORDER# : XL2562
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
SPOKANE PORT OF ENTRY -
WEIGH STATION RELOCATION
09Z003

SELLAND CONSTRUCTION, INC. GARCO CONSTRUCTION, INC. GRAHAM CONSTRUCTION &
1285 S WENATCHEE AVE 4114 E BROADWAY 331 N FANCHER RD
98801-3754 99202-4531 99211-0831

PROJECT : WENATCHEE   WA  988070119 SPOKANE   WA  992202946 SPOKANE   WA  992111954

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 100205

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/07/2010
11:37

DOT_RGGB01

NH-0906(210)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

3.0000
89 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1368.0000 C.Y. -70.00 % 5.1000 -49.00 % 11.0000 10.00 %

4,104.00 -9,576.00 6,976.80 -6,703.20 15,048.00 1,368.00
10.0000

13,680.00

7.0000
90 GRAVEL BACKFILL FOR PIPE ZONE BEDDING

475.0000 C.Y. -65.00 % 13.2500 -33.75 % 19.0000 -5.00 %

3,325.00 -6,175.00 6,293.75 -3,206.25 9,025.00 -475.00
20.0000
9,500.00

91 CURE BOX
L.S. -90.00 % -60.00 % -70.00 %

500.00 -4,500.00 2,000.00 -3,000.00 1,500.00 -3,500.005,000.00

500.0000
92 BOLLARD TYPE 1

2.0000 EACH -66.67 % 1,400.0000 -6.67 % 1,000.0000 -33.33 %

1,000.00 -2,000.00 2,800.00 -200.00 2,000.00 -1,000.00
1,500.0000
3,000.00

33.0000
93 CEMENT CONC. SIDEWALK

350.0000 S.Y. -40.00 % 26.0000 -52.73 % 33.2500 -39.55 %

11,550.00 -7,700.00 9,100.00 -10,150.00 11,637.50 -7,612.50
55.0000

19,250.00

900.0000
94 CEMENT CONC. CURB RAMP TYPE 5

2.0000 EACH -47.06 % 633.0000 -62.76 % 1,025.0000 -39.71 %

1,800.00 -1,600.00 1,266.00 -2,134.00 2,050.00 -1,350.00
1,700.0000
3,400.00

2.0000
95 WIRE FENCE TYPE 2

3160.0000 L.F. -60.00 % 3.4000 -32.00 % 2.5500 -49.00 %

6,320.00 -9,480.00 10,744.00 -5,056.00 8,058.00 -7,742.00
5.0000

15,800.00

27.0000
96 GLARE SCREEN TYPE 2

330.0000 L.F. -40.00 % 37.0000 -17.78 % 36.2500 -19.44 %

8,910.00 -5,940.00 12,210.00 -2,640.00 11,962.50 -2,887.50
45.0000

14,850.00

1,800.0000
97 MANHOLE 48 IN. DIAM. TYPE 3

5.0000 EACH -28.00 % 2,700.0000 8.00 % 1,750.0000 -30.00 %

9,000.00 -3,500.00 13,500.00 1,000.00 8,750.00 -3,750.00
2,500.0000
12,500.00

13,000.0000
98  OIL SEPARATOR FACILITY

1.0000 EACH 30.00 % 10,400.0000 4.00 % 8,600.0000 -14.00 %

13,000.00 3,000.00 10,400.00 400.00 8,600.00 -1,400.00
10,000.0000
10,000.00

10.0000
99 TRAINING

1000.0000 HR 400.00 % 5.0000 150.00 % 2.0000 0.00 %

10,000.00 8,000.00 5,000.00 3,000.00 2,000.00 0.00
2.0000

2,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z003 REVISION NO : BIDS OPENED ON : Feb  4 2010
CONTRACT NO :007862 REGION NO : 6 AWARDED ON : Feb 17 2010
VERSION NO :5 WORK ORDER# : XL2562
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
SPOKANE PORT OF ENTRY -
WEIGH STATION RELOCATION
09Z003

SELLAND CONSTRUCTION, INC. GARCO CONSTRUCTION, INC. GRAHAM CONSTRUCTION &
1285 S WENATCHEE AVE 4114 E BROADWAY 331 N FANCHER RD
98801-3754 99202-4531 99211-0831

PROJECT : WENATCHEE   WA  988070119 SPOKANE   WA  992202946 SPOKANE   WA  992111954

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 100205

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/07/2010
11:37

DOT_RGGB01

NH-0906(210)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
100 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
101 TRIMMING AND CLEANUP

L.S. 400.00 % 400.00 % 25.00 %

10,000.00 8,000.00 10,000.00 8,000.00 2,500.00 500.002,000.00
102 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
103 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
104 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

33,000.00 33,000.00 33,000.0033,000.00
105 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

14,160.00 14,160.00 14,160.0014,160.00
106 SPCC PLAN

L.S. -87.50 % -75.00 % 25.00 %

250.00 -1,750.00 500.00 -1,500.00 2,500.00 500.002,000.00
107 FIELD OFFICE BUILDING

L.S. -50.00 % -49.00 % -50.00 %

10,000.00 -10,000.00 10,200.00 -9,800.00 10,000.00 -10,000.0020,000.00

BUILDING

0.0000
108 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0010
0.00

1,800.0000
109 SEEDING AND FERTILIZING

10.3500 ACRE -28.00 % 1,400.0000 -44.00 % 1,210.0000 -51.60 %

18,630.00 -7,245.00 14,490.00 -11,385.00 12,523.50 -13,351.50
2,500.0000
25,875.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z003 REVISION NO : BIDS OPENED ON : Feb  4 2010
CONTRACT NO :007862 REGION NO : 6 AWARDED ON : Feb 17 2010
VERSION NO :5 WORK ORDER# : XL2562
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
SPOKANE PORT OF ENTRY -
WEIGH STATION RELOCATION
09Z003

SELLAND CONSTRUCTION, INC. GARCO CONSTRUCTION, INC. GRAHAM CONSTRUCTION &
1285 S WENATCHEE AVE 4114 E BROADWAY 331 N FANCHER RD
98801-3754 99202-4531 99211-0831

PROJECT : WENATCHEE   WA  988070119 SPOKANE   WA  992202946 SPOKANE   WA  992111954

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 100205

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/07/2010
11:37

DOT_RGGB01

NH-0906(210)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

BUILDING
110  WSP BUILDING COMPLETE

L.S. -33.27 % -39.68 % -44.82 %

1,675,000.00 -835,000.00 1,514,000.00 -996,000.00 1,385,000.00 1,125,000.002,510,000.00

$6,704,332.55 -35.12% $6,750,274.49 -34.68% $6,841,049.31 -33.80%$10,333,570.25CONTRACT TOTAL

$6,841,049.31$6,704,332.55 $6,750,274.49BASE TOTAL -35.12% -34.68% -33.80%$10,333,570.25



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z003 REVISION NO : BIDS OPENED ON : Feb  4 2010
CONTRACT NO :007862 REGION NO : 6 AWARDED ON : Feb 17 2010
VERSION NO :5 WORK ORDER# : XL2562
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
SPOKANE PORT OF ENTRY -
WEIGH STATION RELOCATION
09Z003

KNIFE RIVER CORPORATION-NORTHW M.A. DEATLEY CONSTRUCTION, INC SCARSELLA BROS., INC.
6001 E SELTICE WAY 829 EVANS ROAD 8404 S 196TH ST
POST FALLS, ID 83854 99403-9701 KENT WA  98031-1884

PROJECT : COEUR D'ALENE   ID  838162047 CLARKSTON   WA  994030490 SEATTLE   WA  981680697

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/07/2010
11:37

DOT_RGGB01

NH-0906(210)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -51.12 % -18.77 % -0.91 %

370,000.00 -386,900.00 614,850.00 -142,050.00 750,000.00 -6,900.00756,900.00

2,800.0000
2 CLEARING AND GRUBBING

15.2500 ACRE -44.00 % 1,500.0000 -70.00 % 500.0000 -90.00 %

42,700.00 -33,550.00 22,875.00 -53,375.00 7,625.00 -68,625.00
5,000.0000
76,250.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -69.92 % -47.41 % -63.53 %

42,900.00 -99,700.00 75,000.00 -67,600.00 52,000.00 -90,600.00142,600.00

10.0000
4 REMOVING GUIDE POST

16.0000 EACH 100.00 % 20.0000 300.00 % 10.0000 100.00 %

160.00 80.00 320.00 240.00 160.00 80.00
5.0000
80.00

1.0000
5 REMOVING TEMPORARY PAVEMENT MARKING

1640.0000 L.F. 81.82 % 0.7500 36.36 % 0.8500 54.55 %

1,640.00 738.00 1,230.00 328.00 1,394.00 492.00
0.5500
902.00

1.0000
6 REMOVING PAINT LINE

820.0000 L.F. -75.00 % 0.7500 -81.25 % 0.8500 -78.75 %

820.00 -2,460.00 615.00 -2,665.00 697.00 -2,583.00
4.0000

3,280.00

0.5000
7 REMOVING WIRE FENCE

2875.0000 L.F. -75.00 % 0.5000 -75.00 % 1.2500 -37.50 %

1,437.50 -4,312.50 1,437.50 -4,312.50 3,593.75 -2,156.25
2.0000

5,750.00
8 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL

L.S. -42.67 % -33.33 % -53.33 %

4,300.00 -3,200.00 5,000.00 -2,500.00 3,500.00 -4,000.007,500.00

GRADING

7.7500
9 ROADWAY EXCAVATION INCL. HAUL

8130.0000 C.Y. 3.33 % 4.7500 -36.67 % 4.0000 -46.67 %

63,007.50 2,032.50 38,617.50 -22,357.50 32,520.00 -28,455.00
7.5000

60,975.00

6.5000
10 COMMON BORROW INCL. HAUL

79150.0000 C.Y. -67.50 % 6.7500 -66.25 % 6.2000 -69.00 %

514,475.00 1,068,525.00 534,262.50 1,048,737.50 490,730.00 1,092,270.00
20.0000

1,583,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z003 REVISION NO : BIDS OPENED ON : Feb  4 2010
CONTRACT NO :007862 REGION NO : 6 AWARDED ON : Feb 17 2010
VERSION NO :5 WORK ORDER# : XL2562
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
SPOKANE PORT OF ENTRY -
WEIGH STATION RELOCATION
09Z003

KNIFE RIVER CORPORATION-NORTHW M.A. DEATLEY CONSTRUCTION, INC SCARSELLA BROS., INC.
6001 E SELTICE WAY 829 EVANS ROAD 8404 S 196TH ST
POST FALLS, ID 83854 99403-9701 KENT WA  98031-1884

PROJECT : COEUR D'ALENE   ID  838162047 CLARKSTON   WA  994030490 SEATTLE   WA  981680697

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/07/2010
11:37

DOT_RGGB01

NH-0906(210)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

2.3500
11 EMBANKMENT COMPACTION

87280.0000 C.Y. 17.50 % 1.2500 -37.50 % 1.3500 -32.50 %

205,108.00 30,548.00 109,100.00 -65,460.00 117,828.00 -56,732.00
2.0000

174,560.00

DRAINAGE

18.5000
12 DITCH EXCAVATION INCL. HAUL

926.0000 C.Y. 270.00 % 7.0000 40.00 % 7.5000 50.00 %

17,131.00 12,501.00 6,482.00 1,852.00 6,945.00 2,315.00
5.0000

4,630.00

1,000.0000
13 CONCRETE INLET

2.0000 EACH -33.33 % 1,000.0000 -33.33 % 1,050.0000 -30.00 %

2,000.00 -1,000.00 2,000.00 -1,000.00 2,100.00 -900.00
1,500.0000
3,000.00

1,400.0000
14 GRATE INLET TYPE 2

10.0000 EACH -30.00 % 1,800.0000 -10.00 % 1,600.0000 -20.00 %

14,000.00 -6,000.00 18,000.00 -2,000.00 16,000.00 -4,000.00
2,000.0000
20,000.00

80.0000
15 QUARRY SPALLS

8.0000 C.Y. 60.00 % 40.0000 -20.00 % 65.0000 30.00 %

640.00 240.00 320.00 -80.00 520.00 120.00
50.0000
400.00

99.0000
16  TRENCH DRAIN

100.0000 L.F. 32.00 % 100.0000 33.33 % 80.0000 6.67 %

9,900.00 2,400.00 10,000.00 2,500.00 8,000.00 500.00
75.0000
7,500.00

STORM SEWER

1,650.0000
17 CATCH BASIN TYPE 2 48 IN. DIAM.

2.0000 EACH -34.00 % 2,500.0000 0.00 % 2,250.0000 -10.00 %

3,300.00 -1,700.00 5,000.00 0.00 4,500.00 -500.00
2,500.0000
5,000.00

3,400.0000
18  CATCH BASIN TYPE 2 FLOW SPLITTER

1.0000 EACH -32.00 % 5,000.0000 0.00 % 5,300.0000 6.00 %

3,400.00 -1,600.00 5,000.00 0.00 5,300.00 300.00
5,000.0000
5,000.00

1.5000
19 TESTING STORM SEWER PIPE

1704.0000 L.F. -25.00 % 2.1000 5.00 % 2.0000 0.00 %

2,556.00 -852.00 3,578.40 170.40 3,408.00 0.00
2.0000

3,408.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z003 REVISION NO : BIDS OPENED ON : Feb  4 2010
CONTRACT NO :007862 REGION NO : 6 AWARDED ON : Feb 17 2010
VERSION NO :5 WORK ORDER# : XL2562
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
SPOKANE PORT OF ENTRY -
WEIGH STATION RELOCATION
09Z003

KNIFE RIVER CORPORATION-NORTHW M.A. DEATLEY CONSTRUCTION, INC SCARSELLA BROS., INC.
6001 E SELTICE WAY 829 EVANS ROAD 8404 S 196TH ST
POST FALLS, ID 83854 99403-9701 KENT WA  98031-1884

PROJECT : COEUR D'ALENE   ID  838162047 CLARKSTON   WA  994030490 SEATTLE   WA  981680697

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/07/2010
11:37

DOT_RGGB01

NH-0906(210)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

13.5000
20 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

1364.0000 L.F. -46.00 % 25.0000 0.00 % 19.5000 -22.00 %

18,414.00 -15,686.00 34,100.00 0.00 26,598.00 -7,502.00
25.0000

34,100.00

21.0000
21 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

340.0000 L.F. -40.00 % 35.0000 0.00 % 26.0500 -25.57 %

7,140.00 -4,760.00 11,900.00 0.00 8,857.00 -3,043.00
35.0000

11,900.00

STRUCTURE

192.0000
22 BRIDGE APPROACH SLAB

168.0000 S.Y. -23.20 % 175.0000 -30.00 % 270.0000 8.00 %

32,256.00 -9,744.00 29,400.00 -12,600.00 45,360.00 3,360.00
250.0000
42,000.00

SURFACING

13.2500
23 CRUSHED SURFACING BASE COURSE

26990.0000 TON 6.00 % 11.5000 -8.00 % 12.5000 0.00 %

357,617.50 20,242.50 310,385.00 -26,990.00 337,375.00 0.00
12.5000

337,375.00

LIQUID ASPHALT
24 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

6,990.00 6,990.00 6,990.006,990.00

CEMENT CONCRETE PAVEMENT

130.0000
25 CEMENT CONC. PAVEMENT

3630.0000 C.Y. 4.00 % 131.0000 4.80 % 144.0000 15.20 %

471,900.00 18,150.00 475,530.00 21,780.00 522,720.00 68,970.00
125.0000

453,750.00
26 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

31,630.00 31,630.00 31,630.0031,630.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z003 REVISION NO : BIDS OPENED ON : Feb  4 2010
CONTRACT NO :007862 REGION NO : 6 AWARDED ON : Feb 17 2010
VERSION NO :5 WORK ORDER# : XL2562
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
SPOKANE PORT OF ENTRY -
WEIGH STATION RELOCATION
09Z003

KNIFE RIVER CORPORATION-NORTHW M.A. DEATLEY CONSTRUCTION, INC SCARSELLA BROS., INC.
6001 E SELTICE WAY 829 EVANS ROAD 8404 S 196TH ST
POST FALLS, ID 83854 99403-9701 KENT WA  98031-1884

PROJECT : COEUR D'ALENE   ID  838162047 CLARKSTON   WA  994030490 SEATTLE   WA  981680697

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/07/2010
11:37

DOT_RGGB01

NH-0906(210)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

CEMENT CONCRETE PAVEMENT
27 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

21,020.00 21,020.00 21,020.0021,020.00

198.0000
28 CEMENT CONC. PAVEMENT - INCLUDING DOWELS

2230.0000 C.Y. -12.00 % 201.0000 -10.67 % 220.0000 -2.22 %

441,540.00 -60,210.00 448,230.00 -53,520.00 490,600.00 -11,150.00
225.0000

501,750.00

24.0000
29 CEMENT CONCRETE PAVEMENT GRINDING

930.0000 S.Y. 60.00 % 5.0000 -66.67 % 10.0000 -33.33 %

22,320.00 8,370.00 4,650.00 -9,300.00 9,300.00 -4,650.00
15.0000

13,950.00

HOT MIX ASPHALT

68.5000
30 HMA CL. 1/2 IN. PG 70-28

6770.0000 TON -23.03 % 68.0000 -23.60 % 71.0000 -20.22 %

463,745.00 -138,785.00 460,360.00 -142,170.00 480,670.00 -121,860.00
89.0000

602,530.00
31 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

14,260.00 14,260.00 14,260.0014,260.00
32 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

3,800.00 3,800.00 3,800.003,800.00
33 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

47,600.00 47,600.00 47,600.0047,600.00

86.5000
34 COMMERCIAL HMA

217.0000 TON -65.40 % 75.0000 -70.00 % 81.5000 -67.40 %

18,770.50 -35,479.50 16,275.00 -37,975.00 17,685.50 -36,564.50
250.0000
54,250.00

1.2500
35 LONGITUDINAL JOINT SEAL

7360.0000 L.F. -58.33 % 1.5000 -50.00 % 1.7500 -41.67 %

9,200.00 -12,880.00 11,040.00 -11,040.00 12,880.00 -9,200.00
3.0000

22,080.00
36 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z003 REVISION NO : BIDS OPENED ON : Feb  4 2010
CONTRACT NO :007862 REGION NO : 6 AWARDED ON : Feb 17 2010
VERSION NO :5 WORK ORDER# : XL2562
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
SPOKANE PORT OF ENTRY -
WEIGH STATION RELOCATION
09Z003

KNIFE RIVER CORPORATION-NORTHW M.A. DEATLEY CONSTRUCTION, INC SCARSELLA BROS., INC.
6001 E SELTICE WAY 829 EVANS ROAD 8404 S 196TH ST
POST FALLS, ID 83854 99403-9701 KENT WA  98031-1884

PROJECT : COEUR D'ALENE   ID  838162047 CLARKSTON   WA  994030490 SEATTLE   WA  981680697

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/07/2010
11:37

DOT_RGGB01

NH-0906(210)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
37 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00

EROSION CONTROL AND PLANTING

28.5000
38 ESC LEAD

80.0000 DAY -71.50 % 100.0000 0.00 % 150.0000 50.00 %

2,280.00 -5,720.00 8,000.00 0.00 12,000.00 4,000.00
100.0000
8,000.00

18.0000
39 STABILIZED CONSTRUCTION ENTRANCE

170.0000 S.Y. -28.00 % 32.5000 30.00 % 15.0000 -40.00 %

3,060.00 -1,190.00 5,525.00 1,275.00 2,550.00 -1,700.00
25.0000
4,250.00

100.0000
40 INLET PROTECTION

16.0000 EACH 0.00 % 65.0000 -35.00 % 75.0000 -25.00 %

1,600.00 0.00 1,040.00 -560.00 1,200.00 -400.00
100.0000
1,600.00

4.0000
41  HIGH VISIBILITY SILT FENCE

2560.0000 L.F. -20.00 % 4.0000 -20.00 % 3.5000 -30.00 %

10,240.00 -2,560.00 10,240.00 -2,560.00 8,960.00 -3,840.00
5.0000

12,800.00

9.5000
42 GRAVEL FILTER BERM

975.0000 L.F. -5.00 % 6.0000 -40.00 % 1.2500 -87.50 %

9,262.50 -487.50 5,850.00 -3,900.00 1,218.75 -8,531.25
10.0000
9,750.00

43 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

2,000.0000
44 MULCHING WITH BFM

10.3500 ACRE 0.00 % 2,500.0000 25.00 % 3,250.0000 62.50 %

20,700.00 0.00 25,875.00 5,175.00 33,637.50 12,937.50
2,000.0000
20,700.00

0.0000
45 DELETED ITEM

0.0400 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0010
0.00

9.8500
46 TOPSOIL TYPE B

8350.0000 C.Y. 31.33 % 4.0000 -46.67 % 2.5000 -66.67 %

82,247.50 19,622.50 33,400.00 -29,225.00 20,875.00 -41,750.00
7.5000

62,625.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z003 REVISION NO : BIDS OPENED ON : Feb  4 2010
CONTRACT NO :007862 REGION NO : 6 AWARDED ON : Feb 17 2010
VERSION NO :5 WORK ORDER# : XL2562
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
SPOKANE PORT OF ENTRY -
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KNIFE RIVER CORPORATION-NORTHW M.A. DEATLEY CONSTRUCTION, INC SCARSELLA BROS., INC.
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/07/2010
11:37

DOT_RGGB01

NH-0906(210)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

27.0000
47 PSIPE TALL OREGON GRAPE

28.0000 EACH 107.69 % 23.0000 76.92 % 20.0000 53.85 %

756.00 392.00 644.00 280.00 560.00 196.00
13.0000
364.00

27.0000
48 PSIPE PONDEROSA PINE

22.0000 EACH 107.69 % 18.0000 38.46 % 20.0000 53.85 %

594.00 308.00 396.00 110.00 440.00 154.00
13.0000
286.00

27.0000
49 PSIPE WOODS ROSE

26.0000 EACH 107.69 % 18.0000 38.46 % 20.0000 53.85 %

702.00 364.00 468.00 130.00 520.00 182.00
13.0000
338.00

27.0000
50 PSIPE DOUGLAS HAWTHORN

11.0000 EACH 107.69 % 18.0000 38.46 % 20.0000 53.85 %

297.00 154.00 198.00 55.00 220.00 77.00
13.0000
143.00

27.0000
51 PSIPE SNOWBERRY

28.0000 EACH 107.69 % 18.0000 38.46 % 20.0000 53.85 %

756.00 392.00 504.00 140.00 560.00 196.00
13.0000
364.00

78.0000
52  MEDIUM COMPOST

33.0000 C.Y. 95.00 % 255.0000 537.50 % 100.0000 150.00 %

2,574.00 1,254.00 8,415.00 7,095.00 3,300.00 1,980.00
40.0000
1,320.00

53 WEED AND PEST CONTROL
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

70.0000
54 BARK OR WOOD CHIP MULCH

33.0000 C.Y. 75.00 % 47.0000 17.50 % 60.0000 50.00 %

2,310.00 990.00 1,551.00 231.00 1,980.00 660.00
40.0000
1,320.00

2.0000
55 HIGH VISIBILITY FENCE

4470.0000 L.F. -50.00 % 2.5000 -37.50 % 1.5000 -62.50 %

8,940.00 -8,940.00 11,175.00 -6,705.00 6,705.00 -11,175.00
4.0000

17,880.00

TRAFFIC

14.5000
56 CEMENT CONC. TRAFFIC CURB AND GUTTER

975.0000 L.F. -27.50 % 10.5000 -47.50 % 20.0000 0.00 %

14,137.50 -5,362.50 10,237.50 -9,262.50 19,500.00 0.00
20.0000

19,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z003 REVISION NO : BIDS OPENED ON : Feb  4 2010
CONTRACT NO :007862 REGION NO : 6 AWARDED ON : Feb 17 2010
VERSION NO :5 WORK ORDER# : XL2562
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
SPOKANE PORT OF ENTRY -
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NO.
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TIME:

01/07/2010
11:37

DOT_RGGB01

NH-0906(210)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

13.0000
57 CEMENT CONC. TRAFFIC CURB

1025.0000 L.F. 0.00 % 10.9000 -16.15 % 20.0000 53.85 %

13,325.00 0.00 11,172.50 -2,152.50 20,500.00 7,175.00
13.0000

13,325.00

20.0000
58 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST

1812.5000 L.F. -20.00 % 20.0000 -20.00 % 19.5000 -22.00 %

36,250.00 -9,062.50 36,250.00 -9,062.50 35,343.75 -9,968.75
25.0000

45,312.50

4,100.0000
59 BEAM GUARDRAIL TRANSITION SECTION TYPE 22

2.0000 EACH 36.67 % 4,000.0000 33.33 % 4,000.0000 33.33 %

8,200.00 2,200.00 8,000.00 2,000.00 8,000.00 2,000.00
3,000.0000
6,000.00

2,500.0000
60 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

3.0000 EACH -10.71 % 2,400.0000 -14.29 % 2,400.0000 -14.29 %

7,500.00 -900.00 7,200.00 -1,200.00 7,200.00 -1,200.00
2,800.0000
8,400.00

930.0000
61 BEAM GUARDRAIL ANCHOR TYPE 10

7.0000 EACH 24.00 % 900.0000 20.00 % 900.0000 20.00 %

6,510.00 1,260.00 6,300.00 1,050.00 6,300.00 1,050.00
750.0000
5,250.00

34.0000
62 PRECAST CONC. BARRIER TYPE 2

927.0000 L.F. 6.25 % 33.0000 3.13 % 40.0000 25.00 %

31,518.00 1,854.00 30,591.00 927.00 37,080.00 7,416.00
32.0000

29,664.00

8,000.0000
63 CAST-IN-PLACE CONC. BARRIER LIGHT STANDARD SECTION

5.0000 EACH -20.00 % 2,500.0000 -75.00 % 8,500.0000 -15.00 %

40,000.00 -10,000.00 12,500.00 -37,500.00 42,500.00 -7,500.00
10,000.0000
50,000.00

16.0000
64 TEMPORARY CONC. BARRIER

1250.0000 L.F. 6.67 % 12.0000 -20.00 % 20.0000 33.33 %

20,000.00 1,250.00 15,000.00 -3,750.00 25,000.00 6,250.00
15.0000

18,750.00

20.0000
65 HIGH-TENSION CABLE BARRIER SYSTEM (4 CABLE)

350.0000 L.F. 11.11 % 20.0000 11.11 % 20.0000 11.11 %

7,000.00 700.00 7,000.00 700.00 7,000.00 700.00
18.0000
6,300.00

66 ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS
L.S. 766.67 % 733.33 % 733.33 %

7,800.00 6,900.00 7,500.00 6,600.00 7,500.00 6,600.00900.00

42,000.0000
67 PERMANENT IMPACT ATTENUATOR

1.0000 EACH -16.00 % 41,500.0000 -17.00 % 41,350.0000 -17.30 %

42,000.00 -8,000.00 41,500.00 -8,500.00 41,350.00 -8,650.00
50,000.0000
50,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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VERSION NO :5 WORK ORDER# : XL2562
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KNIFE RIVER CORPORATION-NORTHW M.A. DEATLEY CONSTRUCTION, INC SCARSELLA BROS., INC.
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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TIME:

01/07/2010
11:37

DOT_RGGB01

NH-0906(210)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

28.0000
68 FLEXIBLE GUIDE POST

58.0000 EACH -20.00 % 30.0000 -14.29 % 30.0000 -14.29 %

1,624.00 -406.00 1,740.00 -290.00 1,740.00 -290.00
35.0000
2,030.00

0.3500
69 PAINT LINE

18248.0000 L.F. 40.00 % 0.3500 40.00 % 0.3500 40.00 %

6,386.80 1,824.80 6,386.80 1,824.80 6,386.80 1,824.80
0.2500

4,562.00

0.7500
70 PAINTED WIDE LINE

1705.0000 L.F. 0.00 % 0.3500 -53.33 % 0.3500 -53.33 %

1,278.75 0.00 596.75 -682.00 596.75 -682.00
0.7500

1,278.75

3.3500
71 PAINTED CROSSWALK LINE

1120.0000 S.F. 34.00 % 2.2500 -10.00 % 2.3500 -6.00 %

3,752.00 952.00 2,520.00 -280.00 2,632.00 -168.00
2.5000

2,800.00

12.7500
72 PAINTED TRAFFIC LETTER

369.0000 EACH 59.38 % 5.1500 -35.62 % 5.5000 -31.25 %

4,704.75 1,752.75 1,900.35 -1,051.65 2,029.50 -922.50
8.0000

2,952.00

47.0000
73 PAINTED ACCESS PARKING SPACE SYMBOL

4.0000 EACH -47.78 % 85.0000 -5.56 % 90.0000 0.00 %

188.00 -172.00 340.00 -20.00 360.00 0.00
90.0000
360.00

94.0000
74 PAINTED AERIAL SURVEILLANCE FULL MARKER

2.0000 EACH 276.00 % 45.0000 80.00 % 45.0000 80.00 %

188.00 138.00 90.00 40.00 90.00 40.00
25.0000
50.00

94.0000
75 PAINTED AERIAL SURVEILLANCE 1/2 MARKER

2.0000 EACH 108.89 % 55.0000 22.22 % 75.0000 66.67 %

188.00 98.00 110.00 20.00 150.00 60.00
45.0000
90.00

0.7500
76 TEMPORARY PAVEMENT MARKING

1640.0000 L.F. 50.00 % 0.3500 -30.00 % 0.3200 -36.00 %

1,230.00 410.00 574.00 -246.00 524.80 -295.20
0.5000
820.00

77 PERMANENT SIGNING
L.S. 73.68 % 31.58 % 31.58 %

132,000.00 56,000.00 100,000.00 24,000.00 100,000.00 24,000.0076,000.00
78 ILLUMINATION SYSTEM #1

L.S. -24.01 % -27.15 % -27.15 %

11,475.00 -3,625.00 11,000.00 -4,100.00 11,000.00 -4,100.0015,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z003 REVISION NO : BIDS OPENED ON : Feb  4 2010
CONTRACT NO :007862 REGION NO : 6 AWARDED ON : Feb 17 2010
VERSION NO :5 WORK ORDER# : XL2562
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
SPOKANE PORT OF ENTRY -
WEIGH STATION RELOCATION
09Z003

KNIFE RIVER CORPORATION-NORTHW M.A. DEATLEY CONSTRUCTION, INC SCARSELLA BROS., INC.
6001 E SELTICE WAY 829 EVANS ROAD 8404 S 196TH ST
POST FALLS, ID 83854 99403-9701 KENT WA  98031-1884

PROJECT : COEUR D'ALENE   ID  838162047 CLARKSTON   WA  994030490 SEATTLE   WA  981680697

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/07/2010
11:37

DOT_RGGB01

NH-0906(210)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
79 ILLUMINATION SYSTEM #2

L.S. -21.44 % -24.35 % -24.35 %

162,000.00 -44,200.00 156,000.00 -50,200.00 156,000.00 -50,200.00206,200.00
80  REMOVE AND RELOCATE HAR SIGN

L.S. -38.00 % -40.00 % -40.00 %

3,100.00 -1,900.00 3,000.00 -2,000.00 3,000.00 -2,000.005,000.00
81  REMOVE AND RELOCATE CCTV

L.S. -83.60 % -84.00 % -84.00 %

4,100.00 -20,900.00 4,000.00 -21,000.00 4,000.00 -21,000.0025,000.00
82  WIM/AVI POWER/SERVICE SYSTEM

L.S. -52.90 % -54.30 % -54.30 %

67,000.00 -75,240.00 65,000.00 -77,240.00 65,000.00 -77,240.00142,240.00
83  WIM/AVI COMMUNICATION/SIGNAL CONDUIT SYSTEM

L.S. -28.86 % -31.89 % -31.89 %

141,000.00 -57,200.00 135,000.00 -63,200.00 135,000.00 -63,200.00198,200.00
84  WIM/AVI COMMUNICATION/SIGNAL CABLES

L.S. 11.88 % 9.45 % 9.45 %

46,000.00 4,885.00 45,000.00 3,885.00 45,000.00 3,885.0041,115.00
85  WIM/AVI DEVICES

L.S. 1.26 % -2.84 % -2.84 %

962,000.00 12,000.00 923,000.00 -27,000.00 923,000.00 -27,000.00950,000.00
86 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -82.56 % -73.33 % -88.89 %

78,500.00 -371,500.00 120,000.00 -330,000.00 50,000.00 -400,000.00450,000.00

150.0000
87  PARKING STOPS

39.0000 EACH 50.00 % 50.0000 -50.00 % 90.0000 -10.00 %

5,850.00 1,950.00 1,950.00 -1,950.00 3,510.00 -390.00
100.0000
3,900.00

OTHER ITEMS
88 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % -50.00 % 0.00 %

10,000.00 0.00 5,000.00 -5,000.00 10,000.00 0.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z003 REVISION NO : BIDS OPENED ON : Feb  4 2010
CONTRACT NO :007862 REGION NO : 6 AWARDED ON : Feb 17 2010
VERSION NO :5 WORK ORDER# : XL2562
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
SPOKANE PORT OF ENTRY -
WEIGH STATION RELOCATION
09Z003

KNIFE RIVER CORPORATION-NORTHW M.A. DEATLEY CONSTRUCTION, INC SCARSELLA BROS., INC.
6001 E SELTICE WAY 829 EVANS ROAD 8404 S 196TH ST
POST FALLS, ID 83854 99403-9701 KENT WA  98031-1884

PROJECT : COEUR D'ALENE   ID  838162047 CLARKSTON   WA  994030490 SEATTLE   WA  981680697

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/07/2010
11:37

DOT_RGGB01

NH-0906(210)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1.0000
89 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1368.0000 C.Y. -90.00 % 8.0000 -20.00 % 5.0000 -50.00 %

1,368.00 -12,312.00 10,944.00 -2,736.00 6,840.00 -6,840.00
10.0000

13,680.00

1.0000
90 GRAVEL BACKFILL FOR PIPE ZONE BEDDING

475.0000 C.Y. -95.00 % 20.0000 0.00 % 13.0000 -35.00 %

475.00 -9,025.00 9,500.00 0.00 6,175.00 -3,325.00
20.0000
9,500.00

91 CURE BOX
L.S. -48.00 % -50.00 % -50.00 %

2,600.00 -2,400.00 2,500.00 -2,500.00 2,500.00 -2,500.005,000.00

520.0000
92 BOLLARD TYPE 1

2.0000 EACH -65.33 % 750.0000 -50.00 % 1,300.0000 -13.33 %

1,040.00 -1,960.00 1,500.00 -1,500.00 2,600.00 -400.00
1,500.0000
3,000.00

39.0000
93 CEMENT CONC. SIDEWALK

350.0000 S.Y. -29.09 % 24.5000 -55.45 % 35.0000 -36.36 %

13,650.00 -5,600.00 8,575.00 -10,675.00 12,250.00 -7,000.00
55.0000

19,250.00

536.0000
94 CEMENT CONC. CURB RAMP TYPE 5

2.0000 EACH -68.47 % 620.0000 -63.53 % 1,000.0000 -41.18 %

1,072.00 -2,328.00 1,240.00 -2,160.00 2,000.00 -1,400.00
1,700.0000
3,400.00

2.0000
95 WIRE FENCE TYPE 2

3160.0000 L.F. -60.00 % 2.0000 -60.00 % 3.6000 -28.00 %

6,320.00 -9,480.00 6,320.00 -9,480.00 11,376.00 -4,424.00
5.0000

15,800.00

26.0000
96 GLARE SCREEN TYPE 2

330.0000 L.F. -42.22 % 26.0000 -42.22 % 34.0000 -24.44 %

8,580.00 -6,270.00 8,580.00 -6,270.00 11,220.00 -3,630.00
45.0000

14,850.00

2,150.0000
97 MANHOLE 48 IN. DIAM. TYPE 3

5.0000 EACH -14.00 % 2,500.0000 0.00 % 2,650.0000 6.00 %

10,750.00 -1,750.00 12,500.00 0.00 13,250.00 750.00
2,500.0000
12,500.00

8,830.0000
98  OIL SEPARATOR FACILITY

1.0000 EACH -11.70 % 7,250.0000 -27.50 % 10,200.0000 2.00 %

8,830.00 -1,170.00 7,250.00 -2,750.00 10,200.00 200.00
10,000.0000
10,000.00

2.0000
99 TRAINING

1000.0000 HR 0.00 % 1.0000 -50.00 % 5.0000 150.00 %

2,000.00 0.00 1,000.00 -1,000.00 5,000.00 3,000.00
2.0000

2,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z003 REVISION NO : BIDS OPENED ON : Feb  4 2010
CONTRACT NO :007862 REGION NO : 6 AWARDED ON : Feb 17 2010
VERSION NO :5 WORK ORDER# : XL2562
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
SPOKANE PORT OF ENTRY -
WEIGH STATION RELOCATION
09Z003

KNIFE RIVER CORPORATION-NORTHW M.A. DEATLEY CONSTRUCTION, INC SCARSELLA BROS., INC.
6001 E SELTICE WAY 829 EVANS ROAD 8404 S 196TH ST
POST FALLS, ID 83854 99403-9701 KENT WA  98031-1884

PROJECT : COEUR D'ALENE   ID  838162047 CLARKSTON   WA  994030490 SEATTLE   WA  981680697

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/07/2010
11:37

DOT_RGGB01

NH-0906(210)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
100 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
101 TRIMMING AND CLEANUP

L.S. 185.00 % 25.00 % 400.00 %

5,700.00 3,700.00 2,500.00 500.00 10,000.00 8,000.002,000.00
102 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
103 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
104 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

33,000.00 33,000.00 33,000.0033,000.00
105 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

14,160.00 14,160.00 14,160.0014,160.00
106 SPCC PLAN

L.S. -74.00 % -75.00 % 25.00 %

520.00 -1,480.00 500.00 -1,500.00 2,500.00 500.002,000.00
107 FIELD OFFICE BUILDING

L.S. -11.00 % -25.00 % -37.50 %

17,800.00 -2,200.00 15,000.00 -5,000.00 12,500.00 -7,500.0020,000.00

BUILDING

0.0000
108 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0010
0.00

1,400.0000
109 SEEDING AND FERTILIZING

10.3500 ACRE -44.00 % 1,200.0000 -52.00 % 1,300.0000 -48.00 %

14,490.00 -11,385.00 12,420.00 -13,455.00 13,455.00 -12,420.00
2,500.0000
25,875.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z003 REVISION NO : BIDS OPENED ON : Feb  4 2010
CONTRACT NO :007862 REGION NO : 6 AWARDED ON : Feb 17 2010
VERSION NO :5 WORK ORDER# : XL2562
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
SPOKANE PORT OF ENTRY -
WEIGH STATION RELOCATION
09Z003

KNIFE RIVER CORPORATION-NORTHW M.A. DEATLEY CONSTRUCTION, INC SCARSELLA BROS., INC.
6001 E SELTICE WAY 829 EVANS ROAD 8404 S 196TH ST
POST FALLS, ID 83854 99403-9701 KENT WA  98031-1884

PROJECT : COEUR D'ALENE   ID  838162047 CLARKSTON   WA  994030490 SEATTLE   WA  981680697

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/07/2010
11:37

DOT_RGGB01

NH-0906(210)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

BUILDING
110  WSP BUILDING COMPLETE

L.S. -29.48 % -28.29 % -16.33 %

1,770,000.00 -740,000.00 1,800,000.00 -710,000.00 2,100,000.00 -410,000.002,510,000.00

$7,228,153.80 -30.05% $7,243,082.80 -29.91% $7,750,208.10 -25.00%$10,333,570.25CONTRACT TOTAL

$7,750,208.10$7,228,153.80 $7,243,082.80BASE TOTAL -30.05% -29.91% -25.00%$10,333,570.25



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z003 REVISION NO : BIDS OPENED ON : Feb  4 2010
CONTRACT NO :007862 REGION NO : 6 AWARDED ON : Feb 17 2010
VERSION NO :5 WORK ORDER# : XL2562
HWY :SR 090 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :I-90
SPOKANE PORT OF ENTRY -
WEIGH STATION RELOCATION
09Z003

KERR CONTRACTORS, INC. ROBERT B. GOEBEL, GENERAL
395 SHENANDOAH LANE NE 1800 E TRENT AVE
97071-9771 99202-2945

PROJECT : WOODBURN   OR  970711060 SPOKANE   WA  992203086

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100683

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/07/2010
11:37

DOT_RGGB01

NH-0906(210)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 8.34 % 12.30 %

820,000.00 63,100.00 850,000.00 93,100.00756,900.00

1,250.0000
2 CLEARING AND GRUBBING

15.2500 ACRE -75.00 % 4,000.0000 -20.00 %

19,062.50 -57,187.50 61,000.00 -15,250.00
5,000.0000
76,250.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -26.37 % -29.87 %

105,000.00 -37,600.00 100,000.00 -42,600.00142,600.00

10.0000
4 REMOVING GUIDE POST

16.0000 EACH 100.00 % 8.0000 60.00 %

160.00 80.00 128.00 48.00
5.0000
80.00

0.7500
5 REMOVING TEMPORARY PAVEMENT MARKING

1640.0000 L.F. 36.36 % 0.8000 45.45 %

1,230.00 328.00 1,312.00 410.00
0.5500
902.00

1.2500
6 REMOVING PAINT LINE

820.0000 L.F. -68.75 % 0.8000 -80.00 %

1,025.00 -2,255.00 656.00 -2,624.00
4.0000

3,280.00

0.6000
7 REMOVING WIRE FENCE

2875.0000 L.F. -70.00 % 0.6000 -70.00 %

1,725.00 -4,025.00 1,725.00 -4,025.00
2.0000

5,750.00
8 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL

L.S. -33.33 % -46.67 %

5,000.00 -2,500.00 4,000.00 -3,500.007,500.00

GRADING

6.0000
9 ROADWAY EXCAVATION INCL. HAUL

8130.0000 C.Y. -20.00 % 7.5000 0.00 %

48,780.00 -12,195.00 60,975.00 0.00
7.5000

60,975.00

10.5000
10 COMMON BORROW INCL. HAUL

79150.0000 C.Y. -47.50 % 6.5000 -67.50 %

831,075.00 -751,925.00 514,475.00 1,068,525.00
20.0000

1,583,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z003 REVISION NO : BIDS OPENED ON : Feb  4 2010
CONTRACT NO :007862 REGION NO : 6 AWARDED ON : Feb 17 2010
VERSION NO :5 WORK ORDER# : XL2562
HWY :SR 090 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :I-90
SPOKANE PORT OF ENTRY -
WEIGH STATION RELOCATION
09Z003

KERR CONTRACTORS, INC. ROBERT B. GOEBEL, GENERAL
395 SHENANDOAH LANE NE 1800 E TRENT AVE
97071-9771 99202-2945

PROJECT : WOODBURN   OR  970711060 SPOKANE   WA  992203086

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100683

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/07/2010
11:37

DOT_RGGB01

NH-0906(210)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

3.0000
11 EMBANKMENT COMPACTION

87280.0000 C.Y. 50.00 % 2.2000 10.00 %

261,840.00 87,280.00 192,016.00 17,456.00
2.0000

174,560.00

DRAINAGE

13.0000
12 DITCH EXCAVATION INCL. HAUL

926.0000 C.Y. 160.00 % 10.0000 100.00 %

12,038.00 7,408.00 9,260.00 4,630.00
5.0000

4,630.00

820.0000
13 CONCRETE INLET

2.0000 EACH -45.33 % 575.0000 -61.67 %

1,640.00 -1,360.00 1,150.00 -1,850.00
1,500.0000
3,000.00

1,210.0000
14 GRATE INLET TYPE 2

10.0000 EACH -39.50 % 1,100.0000 -45.00 %

12,100.00 -7,900.00 11,000.00 -9,000.00
2,000.0000
20,000.00

100.0000
15 QUARRY SPALLS

8.0000 C.Y. 100.00 % 60.0000 20.00 %

800.00 400.00 480.00 80.00
50.0000
400.00

75.0000
16  TRENCH DRAIN

100.0000 L.F. 0.00 % 40.0000 -46.67 %

7,500.00 0.00 4,000.00 -3,500.00
75.0000
7,500.00

STORM SEWER

1,870.0000
17 CATCH BASIN TYPE 2 48 IN. DIAM.

2.0000 EACH -25.20 % 1,500.0000 -40.00 %

3,740.00 -1,260.00 3,000.00 -2,000.00
2,500.0000
5,000.00

4,660.0000
18  CATCH BASIN TYPE 2 FLOW SPLITTER

1.0000 EACH -6.80 % 5,000.0000 0.00 %

4,660.00 -340.00 5,000.00 0.00
5,000.0000
5,000.00

2.0000
19 TESTING STORM SEWER PIPE

1704.0000 L.F. 0.00 % 0.6000 -70.00 %

3,408.00 0.00 1,022.40 -2,385.60
2.0000

3,408.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z003 REVISION NO : BIDS OPENED ON : Feb  4 2010
CONTRACT NO :007862 REGION NO : 6 AWARDED ON : Feb 17 2010
VERSION NO :5 WORK ORDER# : XL2562
HWY :SR 090 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :I-90
SPOKANE PORT OF ENTRY -
WEIGH STATION RELOCATION
09Z003

KERR CONTRACTORS, INC. ROBERT B. GOEBEL, GENERAL
395 SHENANDOAH LANE NE 1800 E TRENT AVE
97071-9771 99202-2945

PROJECT : WOODBURN   OR  970711060 SPOKANE   WA  992203086

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100683

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/07/2010
11:37

DOT_RGGB01

NH-0906(210)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

15.0000
20 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

1364.0000 L.F. -40.00 % 14.0000 -44.00 %

20,460.00 -13,640.00 19,096.00 -15,004.00
25.0000

34,100.00

21.0000
21 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

340.0000 L.F. -40.00 % 24.0000 -31.43 %

7,140.00 -4,760.00 8,160.00 -3,740.00
35.0000

11,900.00

STRUCTURE

190.0000
22 BRIDGE APPROACH SLAB

168.0000 S.Y. -24.00 % 300.0000 20.00 %

31,920.00 -10,080.00 50,400.00 8,400.00
250.0000
42,000.00

SURFACING

14.0000
23 CRUSHED SURFACING BASE COURSE

26990.0000 TON 12.00 % 12.0000 -4.00 %

377,860.00 40,485.00 323,880.00 -13,495.00
12.5000

337,375.00

LIQUID ASPHALT
24 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

6,990.00 6,990.006,990.00

CEMENT CONCRETE PAVEMENT

125.0000
25 CEMENT CONC. PAVEMENT

3630.0000 C.Y. 0.00 % 140.0000 12.00 %

453,750.00 0.00 508,200.00 54,450.00
125.0000

453,750.00
26 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 %

31,630.00 31,630.0031,630.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z003 REVISION NO : BIDS OPENED ON : Feb  4 2010
CONTRACT NO :007862 REGION NO : 6 AWARDED ON : Feb 17 2010
VERSION NO :5 WORK ORDER# : XL2562
HWY :SR 090 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :I-90
SPOKANE PORT OF ENTRY -
WEIGH STATION RELOCATION
09Z003

KERR CONTRACTORS, INC. ROBERT B. GOEBEL, GENERAL
395 SHENANDOAH LANE NE 1800 E TRENT AVE
97071-9771 99202-2945

PROJECT : WOODBURN   OR  970711060 SPOKANE   WA  992203086

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100683

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/07/2010
11:37

DOT_RGGB01

NH-0906(210)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

CEMENT CONCRETE PAVEMENT
27 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 %

21,020.00 21,020.0021,020.00

190.0000
28 CEMENT CONC. PAVEMENT - INCLUDING DOWELS

2230.0000 C.Y. -15.56 % 210.0000 -6.67 %

423,700.00 -78,050.00 468,300.00 -33,450.00
225.0000

501,750.00

23.0000
29 CEMENT CONCRETE PAVEMENT GRINDING

930.0000 S.Y. 53.33 % 5.0000 -66.67 %

21,390.00 7,440.00 4,650.00 -9,300.00
15.0000

13,950.00

HOT MIX ASPHALT

68.7500
30 HMA CL. 1/2 IN. PG 70-28

6770.0000 TON -22.75 % 70.0000 -21.35 %

465,437.50 -137,092.50 473,900.00 -128,630.00
89.0000

602,530.00
31 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

14,260.00 14,260.0014,260.00
32 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

3,800.00 3,800.003,800.00
33 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

47,600.00 47,600.0047,600.00

78.7500
34 COMMERCIAL HMA

217.0000 TON -68.50 % 75.0000 -70.00 %

17,088.75 -37,161.25 16,275.00 -37,975.00
250.0000
54,250.00

1.5000
35 LONGITUDINAL JOINT SEAL

7360.0000 L.F. -50.00 % 1.3000 -56.67 %

11,040.00 -11,040.00 9,568.00 -12,512.00
3.0000

22,080.00
36 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-4.00 -4.00-4.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z003 REVISION NO : BIDS OPENED ON : Feb  4 2010
CONTRACT NO :007862 REGION NO : 6 AWARDED ON : Feb 17 2010
VERSION NO :5 WORK ORDER# : XL2562
HWY :SR 090 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :I-90
SPOKANE PORT OF ENTRY -
WEIGH STATION RELOCATION
09Z003

KERR CONTRACTORS, INC. ROBERT B. GOEBEL, GENERAL
395 SHENANDOAH LANE NE 1800 E TRENT AVE
97071-9771 99202-2945

PROJECT : WOODBURN   OR  970711060 SPOKANE   WA  992203086

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100683

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/07/2010
11:37

DOT_RGGB01

NH-0906(210)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
37 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-4.00 -4.00-4.00

EROSION CONTROL AND PLANTING

75.0000
38 ESC LEAD

80.0000 DAY -25.00 % 130.0000 30.00 %

6,000.00 -2,000.00 10,400.00 2,400.00
100.0000
8,000.00

16.0000
39 STABILIZED CONSTRUCTION ENTRANCE

170.0000 S.Y. -36.00 % 15.0000 -40.00 %

2,720.00 -1,530.00 2,550.00 -1,700.00
25.0000
4,250.00

100.0000
40 INLET PROTECTION

16.0000 EACH 0.00 % 80.0000 -20.00 %

1,600.00 0.00 1,280.00 -320.00
100.0000
1,600.00

4.0000
41  HIGH VISIBILITY SILT FENCE

2560.0000 L.F. -20.00 % 4.0000 -20.00 %

10,240.00 -2,560.00 10,240.00 -2,560.00
5.0000

12,800.00

5.0000
42 GRAVEL FILTER BERM

975.0000 L.F. -50.00 % 2.0000 -80.00 %

4,875.00 -4,875.00 1,950.00 -7,800.00
10.0000
9,750.00

43 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

2,000.0000
44 MULCHING WITH BFM

10.3500 ACRE 0.00 % 2,600.0000 30.00 %

20,700.00 0.00 26,910.00 6,210.00
2,000.0000
20,700.00

0.0000
45 DELETED ITEM

0.0400 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0010
0.00

13.0000
46 TOPSOIL TYPE B

8350.0000 C.Y. 73.33 % 6.0000 -20.00 %

108,550.00 45,925.00 50,100.00 -12,525.00
7.5000

62,625.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

27.0000
47 PSIPE TALL OREGON GRAPE

28.0000 EACH 107.69 % 35.0000 169.23 %

756.00 392.00 980.00 616.00
13.0000
364.00

27.0000
48 PSIPE PONDEROSA PINE

22.0000 EACH 107.69 % 30.0000 130.77 %

594.00 308.00 660.00 374.00
13.0000
286.00

27.0000
49 PSIPE WOODS ROSE

26.0000 EACH 107.69 % 30.0000 130.77 %

702.00 364.00 780.00 442.00
13.0000
338.00

27.0000
50 PSIPE DOUGLAS HAWTHORN

11.0000 EACH 107.69 % 30.0000 130.77 %

297.00 154.00 330.00 187.00
13.0000
143.00

27.0000
51 PSIPE SNOWBERRY

28.0000 EACH 107.69 % 30.0000 130.77 %

756.00 392.00 840.00 476.00
13.0000
364.00

77.0000
52  MEDIUM COMPOST

33.0000 C.Y. 92.50 % 50.0000 25.00 %

2,541.00 1,221.00 1,650.00 330.00
40.0000
1,320.00

53 WEED AND PEST CONTROL
EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

67.0000
54 BARK OR WOOD CHIP MULCH

33.0000 C.Y. 67.50 % 50.0000 25.00 %

2,211.00 891.00 1,650.00 330.00
40.0000
1,320.00

2.0000
55 HIGH VISIBILITY FENCE

4470.0000 L.F. -50.00 % 2.1000 -47.50 %

8,940.00 -8,940.00 9,387.00 -8,493.00
4.0000

17,880.00

TRAFFIC

20.0000
56 CEMENT CONC. TRAFFIC CURB AND GUTTER

975.0000 L.F. 0.00 % 13.0000 -35.00 %

19,500.00 0.00 12,675.00 -6,825.00
20.0000

19,500.00
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ENGR'S. EST.
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TRAFFIC

20.0000
57 CEMENT CONC. TRAFFIC CURB

1025.0000 L.F. 53.85 % 12.0000 -7.69 %

20,500.00 7,175.00 12,300.00 -1,025.00
13.0000

13,325.00

19.5000
58 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST

1812.5000 L.F. -22.00 % 20.0000 -20.00 %

35,343.75 -9,968.75 36,250.00 -9,062.50
25.0000

45,312.50

4,000.0000
59 BEAM GUARDRAIL TRANSITION SECTION TYPE 22

2.0000 EACH 33.33 % 4,200.0000 40.00 %

8,000.00 2,000.00 8,400.00 2,400.00
3,000.0000
6,000.00

2,400.0000
60 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

3.0000 EACH -14.29 % 2,500.0000 -10.71 %

7,200.00 -1,200.00 7,500.00 -900.00
2,800.0000
8,400.00

900.0000
61 BEAM GUARDRAIL ANCHOR TYPE 10

7.0000 EACH 20.00 % 950.0000 26.67 %

6,300.00 1,050.00 6,650.00 1,400.00
750.0000
5,250.00

38.0000
62 PRECAST CONC. BARRIER TYPE 2

927.0000 L.F. 18.75 % 40.0000 25.00 %

35,226.00 5,562.00 37,080.00 7,416.00
32.0000

29,664.00

5,500.0000
63 CAST-IN-PLACE CONC. BARRIER LIGHT STANDARD SECTION

5.0000 EACH -45.00 % 900.0000 -91.00 %

27,500.00 -22,500.00 4,500.00 -45,500.00
10,000.0000
50,000.00

21.0000
64 TEMPORARY CONC. BARRIER

1250.0000 L.F. 40.00 % 18.0000 20.00 %

26,250.00 7,500.00 22,500.00 3,750.00
15.0000

18,750.00

20.0000
65 HIGH-TENSION CABLE BARRIER SYSTEM (4 CABLE)

350.0000 L.F. 11.11 % 21.0000 16.67 %

7,000.00 700.00 7,350.00 1,050.00
18.0000
6,300.00

66 ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS
L.S. 733.33 % 788.89 %

7,500.00 6,600.00 8,000.00 7,100.00900.00

41,350.0000
67 PERMANENT IMPACT ATTENUATOR

1.0000 EACH -17.30 % 42,000.0000 -16.00 %

41,350.00 -8,650.00 42,000.00 -8,000.00
50,000.0000
50,000.00
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TRAFFIC

30.0000
68 FLEXIBLE GUIDE POST

58.0000 EACH -14.29 % 30.0000 -14.29 %

1,740.00 -290.00 1,740.00 -290.00
35.0000
2,030.00

0.3000
69 PAINT LINE

18248.0000 L.F. 20.00 % 0.4000 60.00 %

5,474.40 912.40 7,299.20 2,737.20
0.2500

4,562.00

0.5000
70 PAINTED WIDE LINE

1705.0000 L.F. -33.33 % 0.4000 -46.67 %

852.50 -426.25 682.00 -596.75
0.7500

1,278.75

1.7500
71 PAINTED CROSSWALK LINE

1120.0000 S.F. -30.00 % 2.4000 -4.00 %

1,960.00 -840.00 2,688.00 -112.00
2.5000

2,800.00

7.2500
72 PAINTED TRAFFIC LETTER

369.0000 EACH -9.38 % 5.5000 -31.25 %

2,675.25 -276.75 2,029.50 -922.50
8.0000

2,952.00

40.0000
73 PAINTED ACCESS PARKING SPACE SYMBOL

4.0000 EACH -55.56 % 90.0000 0.00 %

160.00 -200.00 360.00 0.00
90.0000
360.00

100.0000
74 PAINTED AERIAL SURVEILLANCE FULL MARKER

2.0000 EACH 300.00 % 45.0000 80.00 %

200.00 150.00 90.00 40.00
25.0000
50.00

100.0000
75 PAINTED AERIAL SURVEILLANCE 1/2 MARKER

2.0000 EACH 122.22 % 55.0000 22.22 %

200.00 110.00 110.00 20.00
45.0000
90.00

0.6000
76 TEMPORARY PAVEMENT MARKING

1640.0000 L.F. 20.00 % 0.3000 -40.00 %

984.00 164.00 492.00 -328.00
0.5000
820.00

77 PERMANENT SIGNING
L.S. 67.76 % 31.58 %

127,500.00 51,500.00 100,000.00 24,000.0076,000.00
78 ILLUMINATION SYSTEM #1

L.S. -27.15 % -20.53 %

11,000.00 -4,100.00 12,000.00 -3,100.0015,100.00
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TRAFFIC
79 ILLUMINATION SYSTEM #2

L.S. -24.35 % -22.41 %

156,000.00 -50,200.00 160,000.00 -46,200.00206,200.00
80  REMOVE AND RELOCATE HAR SIGN

L.S. -40.00 % -40.00 %

3,000.00 -2,000.00 3,000.00 -2,000.005,000.00
81  REMOVE AND RELOCATE CCTV

L.S. -84.00 % -84.00 %

4,000.00 -21,000.00 4,000.00 -21,000.0025,000.00
82  WIM/AVI POWER/SERVICE SYSTEM

L.S. -54.30 % -52.90 %

65,000.00 -77,240.00 67,000.00 -75,240.00142,240.00
83  WIM/AVI COMMUNICATION/SIGNAL CONDUIT SYSTEM

L.S. -31.89 % -29.36 %

135,000.00 -63,200.00 140,000.00 -58,200.00198,200.00
84  WIM/AVI COMMUNICATION/SIGNAL CABLES

L.S. 9.45 % 16.75 %

45,000.00 3,885.00 48,000.00 6,885.0041,115.00
85  WIM/AVI DEVICES

L.S. -2.84 % 0.00 %

923,000.00 -27,000.00 950,000.00 0.00950,000.00
86 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -61.11 % -71.11 %

175,000.00 -275,000.00 130,000.00 -320,000.00450,000.00

65.0000
87  PARKING STOPS

39.0000 EACH -35.00 % 45.0000 -55.00 %

2,535.00 -1,365.00 1,755.00 -2,145.00
100.0000
3,900.00

OTHER ITEMS
88 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.0010,000.00
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OTHER ITEMS

6.0000
89 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1368.0000 C.Y. -40.00 % 9.0000 -10.00 %

8,208.00 -5,472.00 12,312.00 -1,368.00
10.0000

13,680.00

16.0000
90 GRAVEL BACKFILL FOR PIPE ZONE BEDDING

475.0000 C.Y. -20.00 % 19.0000 -5.00 %

7,600.00 -1,900.00 9,025.00 -475.00
20.0000
9,500.00

91 CURE BOX
L.S. 0.00 % -80.00 %

5,000.00 0.00 1,000.00 -4,000.005,000.00

1,500.0000
92 BOLLARD TYPE 1

2.0000 EACH 0.00 % 1,300.0000 -13.33 %

3,000.00 0.00 2,600.00 -400.00
1,500.0000
3,000.00

30.0000
93 CEMENT CONC. SIDEWALK

350.0000 S.Y. -45.45 % 30.0000 -45.45 %

10,500.00 -8,750.00 10,500.00 -8,750.00
55.0000

19,250.00

750.0000
94 CEMENT CONC. CURB RAMP TYPE 5

2.0000 EACH -55.88 % 650.0000 -61.76 %

1,500.00 -1,900.00 1,300.00 -2,100.00
1,700.0000
3,400.00

4.5000
95 WIRE FENCE TYPE 2

3160.0000 L.F. -10.00 % 4.5000 -10.00 %

14,220.00 -1,580.00 14,220.00 -1,580.00
5.0000

15,800.00

40.0000
96 GLARE SCREEN TYPE 2

330.0000 L.F. -11.11 % 38.0000 -15.56 %

13,200.00 -1,650.00 12,540.00 -2,310.00
45.0000

14,850.00

2,200.0000
97 MANHOLE 48 IN. DIAM. TYPE 3

5.0000 EACH -12.00 % 1,500.0000 -40.00 %

11,000.00 -1,500.00 7,500.00 -5,000.00
2,500.0000
12,500.00

7,900.0000
98  OIL SEPARATOR FACILITY

1.0000 EACH -21.00 % 7,000.0000 -30.00 %

7,900.00 -2,100.00 7,000.00 -3,000.00
10,000.0000
10,000.00

2.0000
99 TRAINING

1000.0000 HR 0.00 % 1.0000 -50.00 %

2,000.00 0.00 1,000.00 -1,000.00
2.0000

2,000.00
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OTHER ITEMS
100 ROADSIDE CLEANUP

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00
101 TRIMMING AND CLEANUP

L.S. 400.00 % 400.00 %

10,000.00 8,000.00 10,000.00 8,000.002,000.00
102 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
103 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
104 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 %

33,000.00 33,000.0033,000.00
105 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

14,160.00 14,160.0014,160.00
106 SPCC PLAN

L.S. -50.00 % -50.00 %

1,000.00 -1,000.00 1,000.00 -1,000.002,000.00
107 FIELD OFFICE BUILDING

L.S. -50.00 % -10.00 %

10,000.00 -10,000.00 18,000.00 -2,000.0020,000.00

BUILDING

0.0000
108 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0010
0.00

1,400.0000
109 SEEDING AND FERTILIZING

10.3500 ACRE -44.00 % 1,300.0000 -48.00 %

14,490.00 -11,385.00 13,455.00 -12,420.00
2,500.0000
25,875.00
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BUILDING
110  WSP BUILDING COMPLETE

L.S. -26.69 % 3.27 %

1,840,000.00 -670,000.00 2,592,000.00 82,000.002,510,000.00

$8,212,076.65 -20.53% $8,580,694.10 -16.96%$10,333,570.25CONTRACT TOTAL

$8,212,076.65 $8,580,694.10BASE TOTAL -20.53% -16.96%$10,333,570.25


