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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A048 REVISION NO : BIDS OPENED ON : Mar  2 2011
CONTRACT NO :008086 REGION NO : 1 AWARDED ON : Mar  7 2011
VERSION NO :11 WORK ORDER# : XL3029
HWY :SR 539,542 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 542
EVERSON GOSHEN RD VIC TO SR 9 VIC
INTERSECTION IMPROVEMENTS
10A048 (REV. 2/17/2011)

BOSS CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC. COLACURCIO BROTHERS, INC.
4945 GUIDE MERIDIAN 4721 NORTHWEST DR 3287 "H" STREET RD

PROJECT : BELLINGHAM   WA  982269109 BELLINGHAM   WA  982269019 BLAINE   WA  982309206

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/17/2011
13:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -42.75 % -37.50 % -50.00 %

228,990.00 -171,010.00 250,000.00 -150,000.00 200,000.00 -200,000.00400,000.00

1,386.1400
2 CLEARING AND GRUBBING

2.2000 ACRE -78.67 % 4,800.0000 -26.15 % 3,500.0000 -46.15 %

3,049.51 -11,250.49 10,560.00 -3,740.00 7,700.00 -6,600.00
6,500.0000
14,300.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 225.10 % -75.00 % 200.00 %

32,510.00 22,510.00 2,500.00 -7,500.00 30,000.00 20,000.0010,000.00

11.4400
4 REMOVING ASPHALT CONC. PAVEMENT

1272.0000 S.Y. -18.29 % 3.5000 -75.00 % 8.5000 -39.29 %

14,551.68 -3,256.32 4,452.00 -13,356.00 10,812.00 -6,996.00
14.0000

17,808.00
5 HAZARDOUS MATERIAL HANDLING AND DISPOSAL

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

8.8600
6 HAZARDOUS MATERIAL EXCAVATION INCL. HAUL

500.0000 C.Y. -55.70 % 9.0000 -55.00 % 16.0000 -20.00 %

4,430.00 -5,570.00 4,500.00 -5,500.00 8,000.00 -2,000.00
20.0000

10,000.00

GRADING

7.9900
7 ROADWAY EXCAVATION INCL. HAUL

4970.0000 C.Y. -55.61 % 15.0000 -16.67 % 10.1000 -43.89 %

39,710.30 -49,749.70 74,550.00 -14,910.00 50,197.00 -39,263.00
18.0000

89,460.00

8.2500
8 ROADWAY EXCAVATION INCL. HAUL - AREA A

5250.0000 C.Y. -45.00 % 9.0000 -40.00 % 10.0000 -33.33 %

43,312.50 -35,437.50 47,250.00 -31,500.00 52,500.00 -26,250.00
15.0000

78,750.00

3.7600
9 SELECT BORROW INCL. HAUL

9890.0000 TON -58.22 % 4.0000 -55.56 % 7.5000 -16.67 %

37,186.40 -51,823.60 39,560.00 -49,450.00 74,175.00 -14,835.00
9.0000

89,010.00

4.2800
10 GRAVEL BORROW INCL. HAUL

6200.0000 TON -67.08 % 4.0000 -69.23 % 7.5000 -42.31 %

26,536.00 -54,064.00 24,800.00 -55,800.00 46,500.00 -34,100.00
13.0000

80,600.00

10.2900
11 SAND DRAINAGE BLANKET

680.0000 TON -42.83 % 25.0000 38.89 % 11.8000 -34.44 %

6,997.20 -5,242.80 17,000.00 4,760.00 8,024.00 -4,216.00
18.0000

12,240.00

3.0400
12 EMBANKMENT COMPACTION

8940.0000 C.Y. 1.33 % 2.0000 -33.33 % 1.8000 -40.00 %

27,177.60 357.60 17,880.00 -8,940.00 16,092.00 -10,728.00
3.0000

26,820.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A048 REVISION NO : BIDS OPENED ON : Mar  2 2011
CONTRACT NO :008086 REGION NO : 1 AWARDED ON : Mar  7 2011
VERSION NO :11 WORK ORDER# : XL3029
HWY :SR 539,542 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 542
EVERSON GOSHEN RD VIC TO SR 9 VIC
INTERSECTION IMPROVEMENTS
10A048 (REV. 2/17/2011)

BOSS CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC. COLACURCIO BROTHERS, INC.
4945 GUIDE MERIDIAN 4721 NORTHWEST DR 3287 "H" STREET RD

PROJECT : BELLINGHAM   WA  982269109 BELLINGHAM   WA  982269019 BLAINE   WA  982309206

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/17/2011
13:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

8.2300
13  GEOSYNTHETIC CLAY LINER

2622.0000 S.Y. -31.42 % 12.0000 0.00 % 9.0000 -25.00 %

21,579.06 -9,884.94 31,464.00 0.00 23,598.00 -7,866.00
12.0000

31,464.00
14  DEWATERING- AREA A

L.S. -31.52 % 42.86 % 80.00 %

23,968.00 -11,032.00 50,000.00 15,000.00 63,000.00 28,000.0035,000.00

DRAINAGE

2,140.0000
15 DROP INLET TYPE 1

1.0000 EACH -28.67 % 3,500.0000 16.67 % 3,000.0000 0.00 %

2,140.00 -860.00 3,500.00 500.00 3,000.00 0.00
3,000.0000
3,000.00

42.8000
16 ASPHALT CONC. SPILLWAY

12.0000 L.F. 42.67 % 50.0000 66.67 % 50.0000 66.67 %

513.60 153.60 600.00 240.00 600.00 240.00
30.0000
360.00

25.9100
17 QUARRY SPALLS

92.0000 TON -13.63 % 30.0000 0.00 % 28.5000 -5.00 %

2,383.72 -376.28 2,760.00 0.00 2,622.00 -138.00
30.0000
2,760.00

14.0100
18 UNDERDRAIN PIPE 6 IN. DIAM.

64.0000 L.F. 40.10 % 6.0000 -40.00 % 10.0000 0.00 %

896.64 256.64 384.00 -256.00 640.00 0.00
10.0000
640.00

41.9300
19 CL. V REINF. CONC. CULV. PIPE 24 IN. DIAM.

210.0000 L.F. -40.10 % 60.0000 -14.29 % 51.0000 -27.14 %

8,805.30 -5,894.70 12,600.00 -2,100.00 10,710.00 -3,990.00
70.0000

14,700.00

STORM SEWER

2,423.0000
20 CATCH BASIN TYPE 2  54 IN. DIAM. WITH FLOW RESTRICTOR

1.0000 EACH -19.23 % 3,500.0000 16.67 % 3,900.0000 30.00 %

2,423.00 -577.00 3,500.00 500.00 3,900.00 900.00
3,000.0000
3,000.00

2,007.0000
21 CATCH BASIN TYPE 2  54 IN. DIAM. WITH GATE VALVE

1.0000 EACH -33.10 % 2,500.0000 -16.67 % 3,300.0000 10.00 %

2,007.00 -993.00 2,500.00 -500.00 3,300.00 300.00
3,000.0000
3,000.00

803.3000
22 CATCH BASIN TYPE 1L

3.0000 EACH -38.21 % 1,250.0000 -3.85 % 1,200.0000 -7.69 %

2,409.90 -1,490.10 3,750.00 -150.00 3,600.00 -300.00
1,300.0000
3,900.00

693.9000
23 CATCH BASIN TYPE 1

23.0000 EACH -42.18 % 1,000.0000 -16.67 % 900.0000 -25.00 %

15,959.70 -11,640.30 23,000.00 -4,600.00 20,700.00 -6,900.00
1,200.0000
27,600.00



PAGE : 3-A

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A048 REVISION NO : BIDS OPENED ON : Mar  2 2011
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TITLE :SR 542
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

1,237.2900
24 CATCH BASIN TYPE 2 48 IN. DIAM.

10.0000 EACH -50.51 % 1,750.0000 -30.00 % 1,900.0000 -24.00 %

12,372.90 -12,627.10 17,500.00 -7,500.00 19,000.00 -6,000.00
2,500.0000
25,000.00

1,651.8300
25 CATCH BASIN TYPE 2 54 IN. DIAM.

3.0000 EACH -44.94 % 2,700.0000 -10.00 % 2,400.0000 -20.00 %

4,955.49 -4,044.51 8,100.00 -900.00 7,200.00 -1,800.00
3,000.0000
9,000.00

2,419.0000
26 CATCH BASIN TYPE 2 72 IN. DIAM.

1.0000 EACH -39.53 % 4,250.0000 6.25 % 3,500.0000 -12.50 %

2,419.00 -1,581.00 4,250.00 250.00 3,500.00 -500.00
4,000.0000
4,000.00

3.4000
27 TESTING STORM SEWER PIPE

2866.0000 L.F. 70.00 % 1.0000 -50.00 % 1.7000 -15.00 %

9,744.40 4,012.40 2,866.00 -2,866.00 4,872.20 -859.80
2.0000

5,732.00

29.7200
28 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

167.0000 L.F. -40.56 % 25.0000 -50.00 % 32.0000 -36.00 %

4,963.24 -3,386.76 4,175.00 -4,175.00 5,344.00 -3,006.00
50.0000
8,350.00

39.1500
29 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

157.0000 L.F. -47.80 % 37.0000 -50.67 % 44.0000 -41.33 %

6,146.55 -5,628.45 5,809.00 -5,966.00 6,908.00 -4,867.00
75.0000

11,775.00

65.9800
30 CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

18.0000 L.F. -34.02 % 75.0000 -25.00 % 66.0000 -34.00 %

1,187.64 -612.36 1,350.00 -450.00 1,188.00 -612.00
100.0000
1,800.00

21.7200
31 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

2025.0000 L.F. -22.43 % 21.0000 -25.00 % 24.0000 -14.29 %

43,983.00 -12,717.00 42,525.00 -14,175.00 48,600.00 -8,100.00
28.0000

56,700.00

29.2900
32 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

256.0000 L.F. -5.52 % 32.0000 3.23 % 34.0000 9.68 %

7,498.24 -437.76 8,192.00 256.00 8,704.00 768.00
31.0000
7,936.00

46.5700
33 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

78.0000 L.F. 50.23 % 55.0000 77.42 % 49.0000 58.06 %

3,632.46 1,214.46 4,290.00 1,872.00 3,822.00 1,404.00
31.0000
2,418.00

55.5700
34 SCHEDULE A STORM SEWER PIPE 30 IN. DIAM.

518.0000 L.F. -25.91 % 70.0000 -6.67 % 63.0000 -16.00 %

28,785.26 -10,064.74 36,260.00 -2,590.00 32,634.00 -6,216.00
75.0000

38,850.00

23.9000
35 PVC PIPE FOR WATER MAIN 8 IN. DIAM

89.0000 L.F. -56.55 % 20.0000 -63.64 % 31.0000 -43.64 %

2,127.10 -2,767.90 1,780.00 -3,115.00 2,759.00 -2,136.00
55.0000
4,895.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A048 REVISION NO : BIDS OPENED ON : Mar  2 2011
CONTRACT NO :008086 REGION NO : 1 AWARDED ON : Mar  7 2011
VERSION NO :11 WORK ORDER# : XL3029
HWY :SR 539,542 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 542
EVERSON GOSHEN RD VIC TO SR 9 VIC
INTERSECTION IMPROVEMENTS
10A048 (REV. 2/17/2011)

BOSS CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC. COLACURCIO BROTHERS, INC.
4945 GUIDE MERIDIAN 4721 NORTHWEST DR 3287 "H" STREET RD

PROJECT : BELLINGHAM   WA  982269109 BELLINGHAM   WA  982269019 BLAINE   WA  982309206

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/17/2011
13:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

342.4000
36 MODIFY BRIDGE DRAIN

2.0000 EACH -31.52 % 2,500.0000 400.00 % 1,000.0000 100.00 %

684.80 -315.20 5,000.00 4,000.00 2,000.00 1,000.00
500.0000
1,000.00

334.1800
37 BRIDGE APPROACH SLAB

85.0000 S.Y. -16.46 % 275.0000 -31.25 % 325.0000 -18.75 %

28,405.30 -5,594.70 23,375.00 -10,625.00 27,625.00 -6,375.00
400.0000
34,000.00

SURFACING

12.4500
38 PERMEABLE BALLAST

1120.0000 TON -50.20 % 18.0000 -28.00 % 16.2000 -35.20 %

13,944.00 -14,056.00 20,160.00 -7,840.00 18,144.00 -9,856.00
25.0000

28,000.00

12.1100
39 CRUSHED SURFACING BASE COURSE

3210.0000 TON -39.45 % 22.0000 10.00 % 15.8500 -20.75 %

38,873.10 -25,326.90 70,620.00 6,420.00 50,878.50 -13,321.50
20.0000

64,200.00

13.7300
40 CRUSHED SURFACING TOP COURSE

140.0000 TON -27.74 % 30.0000 57.89 % 19.1500 0.79 %

1,922.20 -737.80 4,200.00 1,540.00 2,681.00 21.00
19.0000
2,660.00

LIQUID ASPHALT
41 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

4,389.00 4,389.00 4,389.004,389.00

CEMENT CONCRETE PAVEMENT

20.0800
42 CORROSION RESISTANT DOWEL BAR

985.0000 EACH 33.87 % 20.0000 33.33 % 20.0000 33.33 %

19,778.80 5,003.80 19,700.00 4,925.00 19,700.00 4,925.00
15.0000

14,775.00

78.3800
43  PIGMENTED CEMENT CONCRETE- PATTERNED

1156.0000 S.Y. -12.91 % 75.0000 -16.67 % 98.0000 8.89 %

90,607.28 -13,432.72 86,700.00 -17,340.00 113,288.00 9,248.00
90.0000

104,040.00

HOT MIX ASPHALT

3.7500
44 PLANING BITUMINOUS PAVEMENT

2170.0000 S.Y. -25.00 % 4.0000 -20.00 % 5.7000 14.00 %

8,137.50 -2,712.50 8,680.00 -2,170.00 12,369.00 1,519.00
5.0000

10,850.00
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13:16
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

79.7200
45 HMA CL. 1/2 IN. PG 64-22

4389.0000 TON -0.35 % 78.0000 -2.50 % 80.5000 0.63 %

349,891.08 -1,228.92 342,342.00 -8,778.00 353,314.50 2,194.50
80.0000

351,120.00
46 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

10,534.00 10,534.00 10,534.0010,534.00
47 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

7,022.00 7,022.00 7,022.007,022.00
48 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

5,622.00 5,622.00 5,622.005,622.00

113.4200
49 COMMERCIAL HMA

180.0000 TON 3.11 % 110.0000 0.00 % 124.0000 12.73 %

20,415.60 615.60 19,800.00 0.00 22,320.00 2,520.00
110.0000
19,800.00

38.8500
50 BRIDGE TRANSVERSE JOINT SEAL

88.0000 L.F. -22.30 % 30.0000 -40.00 % 38.0000 -24.00 %

3,418.80 -981.20 2,640.00 -1,760.00 3,344.00 -1,056.00
50.0000
4,400.00

EROSION CNTL AND ROADSIDE RESTORATION

100.9400
51  ENVIRONMENTAL COMPLIANCE LEAD

106.0000 DAY -15.88 % 50.0000 -58.33 % 87.0000 -27.50 %

10,699.64 -2,020.36 5,300.00 -7,420.00 9,222.00 -3,498.00
120.0000
12,720.00

1.9600
52 TEMPORARY EROSION CONTROL BLANKET

290.0000 S.Y. -21.60 % 4.0000 60.00 % 3.7000 48.00 %

568.40 -156.60 1,160.00 435.00 1,073.00 348.00
2.5000
725.00

2.6500
53 COMPOST BLANKET

1544.0000 S.Y. -11.67 % 3.0000 0.00 % 3.1500 5.00 %

4,091.60 -540.40 4,632.00 0.00 4,863.60 231.60
3.0000

4,632.00

15.0900
54 CHECK DAM

50.0000 L.F. 37.18 % 10.0000 -9.09 % 12.0000 9.09 %

754.50 204.50 500.00 -50.00 600.00 50.00
11.0000
550.00

43.6000
55 INLET PROTECTION

73.0000 EACH -32.92 % 50.0000 -23.08 % 72.0000 10.77 %

3,182.80 -1,562.20 3,650.00 -1,095.00 5,256.00 511.00
65.0000
4,745.00

7.7100
56 STABILIZED CONSTRUCTION ENTRANCE

370.0000 S.Y. -35.75 % 15.0000 25.00 % 15.5000 29.17 %

2,852.70 -1,587.30 5,550.00 1,110.00 5,735.00 1,295.00
12.0000
4,440.00
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TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

128.4000
57 STREET CLEANING

150.0000 HR 11.65 % 75.0000 -34.78 % 116.0000 0.87 %

19,260.00 2,010.00 11,250.00 -6,000.00 17,400.00 150.00
115.0000
17,250.00

4.0100
58 SILT FENCE

1150.0000 L.F. -10.89 % 3.0000 -33.33 % 2.9000 -35.56 %

4,611.50 -563.50 3,450.00 -1,725.00 3,335.00 -1,840.00
4.5000

5,175.00
59 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

150,000.00 150,000.00 150,000.00150,000.00

10.2900
60 TEMPORARY PIPE SLOPE DRAIN

1770.0000 L.F. -54.27 % 10.0000 -55.56 % 9.5000 -57.78 %

18,213.30 -21,611.70 17,700.00 -22,125.00 16,815.00 -23,010.00
22.5000

39,825.00

2,247.0000
61 MULCHING WITH HECP TYPE 1 MULCH

2.0000 ACRE -35.62 % 3,800.0000 8.88 % 4,400.0000 26.07 %

4,494.00 -2,486.00 7,600.00 620.00 8,800.00 1,820.00
3,490.0000
6,980.00

26.7500
62 TOPSOIL TYPE A

976.0000 C.Y. -10.83 % 35.0000 16.67 % 26.5000 -11.67 %

26,108.00 -3,172.00 34,160.00 4,880.00 25,864.00 -3,416.00
30.0000

29,280.00

321.0000
63 PSIPE APPLE SERVICEBERRY, B&B, 2-1/2 IN. CALIPER

1.0000 EACH 7.00 % 375.0000 25.00 % 315.0000 5.00 %

321.00 21.00 375.00 75.00 315.00 15.00
300.0000
300.00

5.8900
64 PSIPE BLACK TWINBERRY, #1 CONT., 10 IN. HT.

11.0000 EACH -41.10 % 6.0000 -40.00 % 5.8000 -42.00 %

64.79 -45.21 66.00 -44.00 63.80 -46.20
10.0000
110.00

6.4200
65 PSIPE CREEPING MAHONIA, #1 CONT., 6 IN. SPREAD

186.0000 EACH -35.80 % 6.0000 -40.00 % 6.3000 -37.00 %

1,194.12 -665.88 1,116.00 -744.00 1,171.80 -688.20
10.0000
1,860.00

8.5600
66 PSIPE DOUGLAS FIR, #2 CONT., 18 IN. HT.

16.0000 EACH -65.76 % 13.0000 -48.00 % 8.4000 -66.40 %

136.96 -263.04 208.00 -192.00 134.40 -265.60
25.0000
400.00

5.8900
67 PSIPE INDIAN PLUM, #1 CONT., 12 IN. HT.

11.0000 EACH -41.10 % 5.5000 -45.00 % 5.8000 -42.00 %

64.79 -45.21 60.50 -49.50 63.80 -46.20
10.0000
110.00

6.4200
68 PSIPE NOOTKA ROSE, #1 CONT., 15 IN. HT.

197.0000 EACH -35.80 % 5.5000 -45.00 % 6.3000 -37.00 %

1,264.74 -705.26 1,083.50 -886.50 1,241.10 -728.90
10.0000
1,970.00

29.9600
69 PSIPE PACIFIC FIRE VINE MAPLE, #2 CONT., 18 IN. HT.

3.0000 EACH 19.84 % 21.0000 -16.00 % 29.6000 18.40 %

89.88 14.88 63.00 -12.00 88.80 13.80
25.0000
75.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A048 REVISION NO : BIDS OPENED ON : Mar  2 2011
CONTRACT NO :008086 REGION NO : 1 AWARDED ON : Mar  7 2011
VERSION NO :11 WORK ORDER# : XL3029
HWY :SR 539,542 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 542
EVERSON GOSHEN RD VIC TO SR 9 VIC
INTERSECTION IMPROVEMENTS
10A048 (REV. 2/17/2011)

BOSS CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC. COLACURCIO BROTHERS, INC.
4945 GUIDE MERIDIAN 4721 NORTHWEST DR 3287 "H" STREET RD

PROJECT : BELLINGHAM   WA  982269109 BELLINGHAM   WA  982269019 BLAINE   WA  982309206

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/17/2011
13:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

6.4200
70 PSIPE PEAFRUIT ROSE, #1 CONT., 9 IN. HT.

32.0000 EACH -35.80 % 7.5000 -25.00 % 6.3000 -37.00 %

205.44 -114.56 240.00 -80.00 201.60 -118.40
10.0000
320.00

5.8900
71 PSIPE RED OSIER DOGWOOD, #1 CONT., 12 IN. HT.

11.0000 EACH -41.10 % 9.5000 -5.00 % 5.8000 -42.00 %

64.79 -45.21 104.50 -5.50 63.80 -46.20
10.0000
110.00

6.9600
72 PSIPE SALAL, #1 CONT., 6 IN. SPREAD

242.0000 EACH -30.40 % 7.0000 -30.00 % 6.8000 -32.00 %

1,684.32 -735.68 1,694.00 -726.00 1,645.60 -774.40
10.0000
2,420.00

6.4200
73 PSIPE SNOWBERRY, #1 CONT., 9 IN. HT.

399.0000 EACH -35.80 % 5.0000 -50.00 % 6.3000 -37.00 %

2,561.58 -1,428.42 1,995.00 -1,995.00 2,513.70 -1,476.30
10.0000
3,990.00

6.4200
74 PSIPE THIMBLEBERRY, #1 CONT., 12 IN. HT.

197.0000 EACH -35.80 % 7.0000 -30.00 % 6.3000 -37.00 %

1,264.74 -705.26 1,379.00 -591.00 1,241.10 -728.90
10.0000
1,970.00

5.8900
75 PSIPE WESTERN SWORD FERN, #1 CONT., 3 FRONDS MIN.

142.0000 EACH -41.10 % 7.0000 -30.00 % 5.8000 -42.00 %

836.38 -583.62 994.00 -426.00 823.60 -596.40
10.0000
1,420.00

321.0000
76 PSIPE ZUMI CRABAPPLE, B&B, 2-1/2 IN. CALIPER

3.0000 EACH 7.00 % 350.0000 16.67 % 315.0000 5.00 %

963.00 63.00 1,050.00 150.00 945.00 45.00
300.0000
900.00

6.9600
77 PSIPE WHITE PAVEMENT ROSE, #1 CONT., 9 IN. HT.

71.0000 EACH -42.00 % 10.0000 -16.67 % 6.8000 -43.33 %

494.16 -357.84 710.00 -142.00 482.80 -369.20
12.0000
852.00

78 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

96,000.00 96,000.00 96,000.0096,000.00
79 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

96,000.00 96,000.00 96,000.0096,000.00
80 WEED AND PEST CONTROL

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

2.6800
81  SOIL AMENDMENT

1937.0000 S.Y. -10.67 % 3.0000 0.00 % 2.6500 -11.67 %

5,191.16 -619.84 5,811.00 0.00 5,133.05 -677.95
3.0000

5,811.00

3.7500
82  BARK OR WOOD CHIP MULCH

2026.0000 S.Y. -16.67 % 3.2500 -27.78 % 3.7000 -17.78 %

7,597.50 -1,519.50 6,584.50 -2,532.50 7,496.20 -1,620.80
4.5000

9,117.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A048 REVISION NO : BIDS OPENED ON : Mar  2 2011
CONTRACT NO :008086 REGION NO : 1 AWARDED ON : Mar  7 2011
VERSION NO :11 WORK ORDER# : XL3029
HWY :SR 539,542 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 542
EVERSON GOSHEN RD VIC TO SR 9 VIC
INTERSECTION IMPROVEMENTS
10A048 (REV. 2/17/2011)

BOSS CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC. COLACURCIO BROTHERS, INC.
4945 GUIDE MERIDIAN 4721 NORTHWEST DR 3287 "H" STREET RD

PROJECT : BELLINGHAM   WA  982269109 BELLINGHAM   WA  982269019 BLAINE   WA  982309206

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/17/2011
13:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

0.9400
83  NATIVE SEEDING AND MULCHING

6300.0000 S.Y. -68.67 % 0.5000 -83.33 % 0.9500 -68.33 %

5,922.00 -12,978.00 3,150.00 -15,750.00 5,985.00 -12,915.00
3.0000

18,900.00

0.7400
84  LOW GROWING SEEDING

1759.0000 S.Y. -75.33 % 1.0000 -66.67 % 0.7000 -76.67 %

1,301.66 -3,975.34 1,759.00 -3,518.00 1,231.30 -4,045.70
3.0000

5,277.00

42.8000
85  WATER BAG

4.0000 EACH 22.29 % 100.0000 185.71 % 42.0000 20.00 %

171.20 31.20 400.00 260.00 168.00 28.00
35.0000
140.00

42.8000
86  FILLING OF WATER BAG

72.0000 WEEK -78.60 % 75.0000 -62.50 % 42.0000 -79.00 %

3,081.60 -11,318.40 5,400.00 -9,000.00 3,024.00 -11,376.00
200.0000
14,400.00

87  LANDSCAPE GRADING
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

21.0100
88  STRUCTURAL SOIL MIX

406.0000 C.Y. -47.47 % 25.0000 -37.50 % 39.0000 -2.50 %

8,530.06 -7,709.94 10,150.00 -6,090.00 15,834.00 -406.00
40.0000

16,240.00

1.9100
89 HIGH VISIBILITY FENCE

2174.0000 L.F. -36.33 % 2.0000 -33.33 % 2.3000 -23.33 %

4,152.34 -2,369.66 4,348.00 -2,174.00 5,000.20 -1,521.80
3.0000

6,522.00

TRAFFIC

11.2400
90 CEMENT CONC. TRAFFIC CURB AND GUTTER

60.0000 L.F. -6.33 % 15.0000 25.00 % 23.0000 91.67 %

674.40 -45.60 900.00 180.00 1,380.00 660.00
12.0000
720.00

11.2400
91  CEMENT CONC. TRAFFIC CURB AND GUTTER MOD.

41.0000 L.F. -25.07 % 15.0000 0.00 % 29.0000 93.33 %

460.84 -154.16 615.00 0.00 1,189.00 574.00
15.0000
615.00

14.4500
92  CEMENT CONC. ROUNDABOUT CURB AND GUTTER 2 IN

2458.0000 L.F. -23.95 % 15.5000 -18.42 % 17.5000 -7.89 %

35,518.10 -11,183.90 38,099.00 -8,603.00 43,015.00 -3,687.00
19.0000

46,702.00

14.4500
93  CEMENT CONC. ROUNDABOUT CURB AND GUTTER 4 IN

4963.0000 L.F. -27.75 % 16.0000 -20.00 % 16.3000 -18.50 %

71,715.35 -27,544.65 79,408.00 -19,852.00 80,896.90 -18,363.10
20.0000

99,260.00

37.4500
94  DUAL-FACED CEMENT CONC. TRAFFIC CURB AND GUTTER MOD.

246.0000 L.F. 38.70 % 40.0000 48.15 % 38.0000 40.74 %

9,212.70 2,570.70 9,840.00 3,198.00 9,348.00 2,706.00
27.0000
6,642.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A048 REVISION NO : BIDS OPENED ON : Mar  2 2011
CONTRACT NO :008086 REGION NO : 1 AWARDED ON : Mar  7 2011
VERSION NO :11 WORK ORDER# : XL3029
HWY :SR 539,542 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 542
EVERSON GOSHEN RD VIC TO SR 9 VIC
INTERSECTION IMPROVEMENTS
10A048 (REV. 2/17/2011)

BOSS CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC. COLACURCIO BROTHERS, INC.
4945 GUIDE MERIDIAN 4721 NORTHWEST DR 3287 "H" STREET RD

PROJECT : BELLINGHAM   WA  982269109 BELLINGHAM   WA  982269019 BLAINE   WA  982309206

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/17/2011
13:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

32.1000
95  DUAL-FACED CEMENT CONC. TRAFFIC CURB MOD.

59.0000 L.F. -8.29 % 35.0000 0.00 % 27.0000 -22.86 %

1,893.90 -171.10 2,065.00 0.00 1,593.00 -472.00
35.0000
2,065.00

80.5700
96 BEAM GUARDRAIL TYPE THRIE BEAM

25.0000 L.F. 101.42 % 100.0000 150.00 % 80.0000 100.00 %

2,014.25 1,014.25 2,500.00 1,500.00 2,000.00 1,000.00
40.0000
1,000.00

3,718.0000
97 BEAM GUARDRAIL TRANSITION SECTION TYPE 23

1.0000 EACH 118.71 % 3,000.0000 76.47 % 3,700.0000 117.65 %

3,718.00 2,018.00 3,000.00 1,300.00 3,700.00 2,000.00
1,700.0000
1,700.00

3,114.0000
98 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

1.0000 EACH 3.80 % 2,750.0000 -8.33 % 3,100.0000 3.33 %

3,114.00 114.00 2,750.00 -250.00 3,100.00 100.00
3,000.0000
3,000.00

1,407.0000
99 BEAM GUARDRAIL ANCHOR TYPE 4

1.0000 EACH 101.00 % 1,000.0000 42.86 % 1,400.0000 100.00 %

1,407.00 707.00 1,000.00 300.00 1,400.00 700.00
700.0000
700.00

20.2200
100 TEMPORARY CONC. BARRIER

460.0000 L.F. 26.37 % 10.0000 -37.50 % 20.0000 25.00 %

9,301.20 1,941.20 4,600.00 -2,760.00 9,200.00 1,840.00
16.0000
7,360.00

4,536.8000
101 TEMPORARY IMPACT ATTENUATOR

3.0000 EACH -9.26 % 2,500.0000 -50.00 % 5,500.0000 10.00 %

13,610.40 -1,389.60 7,500.00 -7,500.00 16,500.00 1,500.00
5,000.0000
15,000.00

34.6700
102 FLEXIBLE GUIDE POST

57.0000 EACH 11.84 % 30.0000 -3.23 % 34.0000 9.68 %

1,976.19 209.19 1,710.00 -57.00 1,938.00 171.00
31.0000
1,767.00

1.9800
103 PLASTIC LINE

7940.0000 L.F. 52.31 % 2.0000 53.85 % 2.1000 61.54 %

15,721.20 5,399.20 15,880.00 5,558.00 16,674.00 6,352.00
1.3000

10,322.00

4.0100
104 PLASTIC WIDE LINE

680.0000 L.F. 33.67 % 5.0000 66.67 % 5.3000 76.67 %

2,726.80 686.80 3,400.00 1,360.00 3,604.00 1,564.00
3.0000

2,040.00

37.4500
105 PLASTIC DRAINAGE MARKING

37.0000 EACH -16.78 % 38.0000 -15.56 % 37.0000 -17.78 %

1,385.65 -279.35 1,406.00 -259.00 1,369.00 -296.00
45.0000
1,665.00

16.0500
106  PLASTIC CROSSWALK LINE WITH CONTRAST MARKING

256.0000 S.F. 167.50 % 23.0000 283.33 % 24.0000 300.00 %

4,108.80 2,572.80 5,888.00 4,352.00 6,144.00 4,608.00
6.0000

1,536.00

187.2500
107  PLASTIC TRAFFIC ARROW WITH CONTRAST MARKING

13.0000 EACH 49.80 % 260.0000 108.00 % 260.0000 108.00 %

2,434.25 809.25 3,380.00 1,755.00 3,380.00 1,755.00
125.0000
1,625.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :10A048 REVISION NO : BIDS OPENED ON : Mar  2 2011
CONTRACT NO :008086 REGION NO : 1 AWARDED ON : Mar  7 2011
VERSION NO :11 WORK ORDER# : XL3029
HWY :SR 539,542 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 542
EVERSON GOSHEN RD VIC TO SR 9 VIC
INTERSECTION IMPROVEMENTS
10A048 (REV. 2/17/2011)

BOSS CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC. COLACURCIO BROTHERS, INC.
4945 GUIDE MERIDIAN 4721 NORTHWEST DR 3287 "H" STREET RD

PROJECT : BELLINGHAM   WA  982269109 BELLINGHAM   WA  982269019 BLAINE   WA  982309206

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100404
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/17/2011
13:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

104.8600
108  PLASTIC TRAFFIC LETTER WITH CONTRAST MARKING

45.0000 EACH 74.77 % 100.0000 66.67 % 115.0000 91.67 %

4,718.70 2,018.70 4,500.00 1,800.00 5,175.00 2,475.00
60.0000
2,700.00

42.8000
109  PLASTIC YIELD LINE SYMBOL WITH CONTRAST MARKING

88.0000 EACH 71.20 % 50.0000 100.00 % 37.0000 48.00 %

3,766.40 1,566.40 4,400.00 2,200.00 3,256.00 1,056.00
25.0000
2,200.00

1.6100
110 TEMPORARY PAVEMENT MARKING

13868.0000 L.F. 222.00 % 1.0000 100.00 % 1.6000 220.00 %

22,327.48 15,393.48 13,868.00 6,934.00 22,188.80 15,254.80
0.5000

6,934.00

2.1400
111  TEMPORARY WIDE LINE

230.0000 L.F. 114.00 % 3.0000 200.00 % 2.1000 110.00 %

492.20 262.20 690.00 460.00 483.00 253.00
1.0000
230.00

10.7000
112  TEMPORARY STOP LINE

30.0000 L.F. 435.00 % 3.0000 50.00 % 10.5000 425.00 %

321.00 261.00 90.00 30.00 315.00 255.00
2.0000
60.00

80.2500
113  TEMPORARY TRAFFIC ARROW

13.0000 EACH -19.75 % 50.0000 -50.00 % 80.0000 -20.00 %

1,043.25 -256.75 650.00 -650.00 1,040.00 -260.00
100.0000
1,300.00

5.3500
114  TEMPORARY CROSSWALK LINE

256.0000 S.F. 114.00 % 3.0000 20.00 % 5.2000 108.00 %

1,369.60 729.60 768.00 128.00 1,331.20 691.20
2.5000
640.00

37.4500
115  TEMPORARY TRAFFIC LETTER

45.0000 EACH -3.97 % 40.0000 2.56 % 37.0000 -5.13 %

1,685.25 -69.75 1,800.00 45.00 1,665.00 -90.00
39.0000
1,755.00

16.0500
116  TEMPORARY YIELD LINE SYMBOL

88.0000 EACH -27.05 % 25.0000 13.64 % 15.8000 -28.18 %

1,412.40 -523.60 2,200.00 264.00 1,390.40 -545.60
22.0000
1,936.00

117 PERMANENT SIGNING
L.S. -5.95 % 1.92 % 18.05 %

55,370.00 -3,501.00 60,000.00 1,129.00 69,500.00 10,629.0058,871.00
118 TEMPORARY ILLUMINATION SYSTEM - SR 9 SAA 4535

L.S. -1.32 % -24.96 % -18.88 %

24,330.00 -325.00 18,500.00 -6,155.00 20,000.00 -4,655.0024,655.00
119 TEMPORARY ILLUMINATION SYSTEM -SMITH ROAD SAA 5471

L.S. -13.22 % -20.32 % -18.88 %

29,951.00 -4,564.00 27,500.00 -7,015.00 28,000.00 -6,515.0034,515.00
120 ILLUMINATION SYSTEM - SMITH ROAD SAA 5471

L.S. -25.09 % -5.96 % -6.56 %

50,184.00 -16,811.00 63,000.00 -3,995.00 62,600.00 -4,395.0066,995.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :10A048 REVISION NO : BIDS OPENED ON : Mar  2 2011
CONTRACT NO :008086 REGION NO : 1 AWARDED ON : Mar  7 2011
VERSION NO :11 WORK ORDER# : XL3029
HWY :SR 539,542 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 542
EVERSON GOSHEN RD VIC TO SR 9 VIC
INTERSECTION IMPROVEMENTS
10A048 (REV. 2/17/2011)

BOSS CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC. COLACURCIO BROTHERS, INC.
4945 GUIDE MERIDIAN 4721 NORTHWEST DR 3287 "H" STREET RD

PROJECT : BELLINGHAM   WA  982269109 BELLINGHAM   WA  982269019 BLAINE   WA  982309206

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/17/2011
13:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
121 ILLUMINATION SYSTEM - SR 9 SAA 4535

L.S. -34.53 % -41.29 % -38.56 %

47,948.00 -25,292.00 43,000.00 -30,240.00 45,000.00 -28,240.0073,240.00
122 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -59.71 % -50.00 % -41.75 %

161,142.00 -238,858.00 200,000.00 -200,000.00 233,000.00 -167,000.00400,000.00
123 PEDESTRIAN CONTROL AND PROTECTION

L.S. -53.24 % 100.00 % 30.00 %

2,338.00 -2,662.00 10,000.00 5,000.00 6,500.00 1,500.005,000.00

OTHER ITEMS
124 TYPE B PROGRESS SCHEDULE

L.S. 7.00 % 100.00 % 0.00 %

5,350.00 350.00 10,000.00 5,000.00 5,000.00 0.005,000.00

9.3700
125 STRUCTURE EXCAVATION CLASS B INCL. HAUL

2043.0000 C.Y. -37.53 % 7.0000 -53.33 % 9.3000 -38.00 %

19,142.91 -11,502.09 14,301.00 -16,344.00 18,999.90 -11,645.10
15.0000

30,645.00

0.2500
126 SHORING OR EXTRA EXCAVATION CLASS B

12602.0000 S.F. -85.71 % 0.5000 -71.43 % 0.2000 -88.57 %

3,150.50 -18,903.00 6,301.00 -15,752.50 2,520.40 -19,533.10
1.7500

22,053.50

6.7400
127  COMMON BORROW FOR TRENCH BACKFILL INCL. HAUL

1078.0000 C.Y. -55.07 % 8.0000 -46.67 % 15.7000 4.67 %

7,265.72 -8,904.28 8,624.00 -7,546.00 16,924.60 754.60
15.0000

16,170.00

15.6900
128 GRAVEL BACKFILL FOR DRAIN

6.0000 C.Y. -39.65 % 50.0000 92.31 % 41.0000 57.69 %

94.14 -61.86 300.00 144.00 246.00 90.00
26.0000
156.00

129 CURE BOX
L.S. -94.47 % -66.67 % -82.00 %

166.00 -2,834.00 1,000.00 -2,000.00 540.00 -2,460.003,000.00

76.8800
130 PLUGGING EXISTING PIPE

27.0000 EACH -81.91 % 250.0000 -41.18 % 240.0000 -43.53 %

2,075.76 -9,399.24 6,750.00 -4,725.00 6,480.00 -4,995.00
425.0000
11,475.00

131 STRUCTURE SURVEYING
L.S. -80.74 % -80.00 % -81.00 %

963.00 -4,037.00 1,000.00 -4,000.00 950.00 -4,050.005,000.00
132 ROADWAY SURVEYING

L.S. -39.47 % -71.43 % -17.14 %

21,186.00 -13,814.00 10,000.00 -25,000.00 29,000.00 -6,000.0035,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A048 REVISION NO : BIDS OPENED ON : Mar  2 2011
CONTRACT NO :008086 REGION NO : 1 AWARDED ON : Mar  7 2011
VERSION NO :11 WORK ORDER# : XL3029
HWY :SR 539,542 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 542
EVERSON GOSHEN RD VIC TO SR 9 VIC
INTERSECTION IMPROVEMENTS
10A048 (REV. 2/17/2011)

BOSS CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC. COLACURCIO BROTHERS, INC.
4945 GUIDE MERIDIAN 4721 NORTHWEST DR 3287 "H" STREET RD

PROJECT : BELLINGHAM   WA  982269109 BELLINGHAM   WA  982269019 BLAINE   WA  982309206

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/17/2011
13:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

449.4000
133 BOLLARD TYPE 1

3.0000 EACH -43.83 % 1,000.0000 25.00 % 750.0000 -6.25 %

1,348.20 -1,051.80 3,000.00 600.00 2,250.00 -150.00
800.0000
2,400.00

224.7000
134 MONUMENT CASE, COVER, AND PIPE

3.0000 EACH -55.06 % 300.0000 -40.00 % 350.0000 -30.00 %

674.10 -825.90 900.00 -600.00 1,050.00 -450.00
500.0000
1,500.00

118.0000
135 ADJUST MONUMENT CASE AND COVER

1.0000 EACH -70.50 % 200.0000 -50.00 % 280.0000 -30.00 %

118.00 -282.00 200.00 -200.00 280.00 -120.00
400.0000
400.00

29.9600
136 CEMENT CONC. SIDEWALK

30.0000 S.Y. -14.40 % 50.0000 42.86 % 51.0000 45.71 %

898.80 -151.20 1,500.00 450.00 1,530.00 480.00
35.0000
1,050.00

1,070.0000
137 CEMENT CONC. CURB RAMP TYPE P

4.0000 EACH 25.88 % 1,000.0000 17.65 % 1,200.0000 41.18 %

4,280.00 880.00 4,000.00 600.00 4,800.00 1,400.00
850.0000
3,400.00

1,070.0000
138 CEMENT CONC. CURB RAMP TYPE S

2.0000 EACH 12.63 % 1,000.0000 5.26 % 1,700.0000 78.95 %

2,140.00 240.00 2,000.00 100.00 3,400.00 1,500.00
950.0000
1,900.00

10.0600
139 CHAIN LINK FENCE TYPE 3

591.0000 L.F. -16.17 % 11.0000 -8.33 % 10.0000 -16.67 %

5,945.46 -1,146.54 6,501.00 -591.00 5,910.00 -1,182.00
12.0000
7,092.00

160.5000
140 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

27.0000 EACH -38.27 % 175.0000 -32.69 % 158.0000 -39.23 %

4,333.50 -2,686.50 4,725.00 -2,295.00 4,266.00 -2,754.00
260.0000
7,020.00

952.0000
141 DOUBLE 20 FT. CHAIN LINK GATE

1.0000 EACH -19.32 % 1,000.0000 -15.25 % 940.0000 -20.34 %

952.00 -228.00 1,000.00 -180.00 940.00 -240.00
1,180.0000
1,180.00

142 FORCE ACCOUNT UTILITY POTHOLE LOCATION
EST. 0.00 % 0.00 % 0.00 %

7,500.00 7,500.00 7,500.007,500.00
143 FORCE ACCOUNT POTHOLE BRIDGE CORBEL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
144 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
145 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A048 REVISION NO : BIDS OPENED ON : Mar  2 2011
CONTRACT NO :008086 REGION NO : 1 AWARDED ON : Mar  7 2011
VERSION NO :11 WORK ORDER# : XL3029
HWY :SR 539,542 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 542
EVERSON GOSHEN RD VIC TO SR 9 VIC
INTERSECTION IMPROVEMENTS
10A048 (REV. 2/17/2011)

BOSS CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC. COLACURCIO BROTHERS, INC.
4945 GUIDE MERIDIAN 4721 NORTHWEST DR 3287 "H" STREET RD

PROJECT : BELLINGHAM   WA  982269109 BELLINGHAM   WA  982269019 BLAINE   WA  982309206

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/17/2011
13:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
146 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
147 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
148 SPCC PLAN

L.S. 7.00 % -80.00 % -80.00 %

5,350.00 350.00 1,000.00 -4,000.00 1,000.00 -4,000.005,000.00

1.8800
149 CONSTRUCTION GEOTEXTILE FOR SEPARATION

2100.0000 S.Y. 25.33 % 1.4000 -6.67 % 1.9000 26.67 %

3,948.00 798.00 2,940.00 -210.00 3,990.00 840.00
1.5000

3,150.00

2.8100
150 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

56.0000 S.Y. -29.75 % 2.0000 -50.00 % 4.7000 17.50 %

157.36 -66.64 112.00 -112.00 263.20 39.20
4.0000
224.00

2.3300
151 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

1720.0000 S.Y. -6.80 % 1.5000 -40.00 % 2.0000 -20.00 %

4,007.60 -292.40 2,580.00 -1,720.00 3,440.00 -860.00
2.5000

4,300.00

2.4100
152 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

76.0000 S.Y. -19.67 % 2.0000 -33.33 % 4.7000 56.67 %

183.16 -44.84 152.00 -76.00 357.20 129.20
3.0000
228.00

224.7000
153 MAILBOX SUPPORT TYPE 1

2.0000 EACH -55.06 % 250.0000 -50.00 % 230.0000 -54.00 %

449.40 -550.60 500.00 -500.00 460.00 -540.00
500.0000
1,000.00

369.0000
154 MAILBOX SUPPORT TYPE 2

1.0000 EACH -26.20 % 500.0000 0.00 % 380.0000 -24.00 %

369.00 -131.00 500.00 0.00 380.00 -120.00
500.0000
500.00

144.4500
155 ADJUST CATCH BASIN

2.0000 EACH -51.85 % 250.0000 -16.67 % 375.0000 25.00 %

288.90 -311.10 500.00 -100.00 750.00 150.00
300.0000
600.00

$2,523,725.32 -27.59 % $2,682,480.00 -23.04 % $2,833,369.05 -18.71 %$3,485,512.50BASE TOTAL

ALTERNATE A1

10.9600
156  ROADWAY EXCAVATION INCL. HAUL- ALT A1

390.0000 C.Y. -39.11 % 10.0000 -44.44 % 10.1000 -43.89 %

4,274.40 -2,745.60 3,900.00 -3,120.00 3,939.00 -3,081.00
18.0000
7,020.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A048 REVISION NO : BIDS OPENED ON : Mar  2 2011
CONTRACT NO :008086 REGION NO : 1 AWARDED ON : Mar  7 2011
VERSION NO :11 WORK ORDER# : XL3029
HWY :SR 539,542 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 542
EVERSON GOSHEN RD VIC TO SR 9 VIC
INTERSECTION IMPROVEMENTS
10A048 (REV. 2/17/2011)

BOSS CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC. COLACURCIO BROTHERS, INC.
4945 GUIDE MERIDIAN 4721 NORTHWEST DR 3287 "H" STREET RD

PROJECT : BELLINGHAM   WA  982269109 BELLINGHAM   WA  982269019 BLAINE   WA  982309206

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/17/2011
13:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ALTERNATE A1

227.4800
157  CEMENT CONC. PAVEMENT- ALT A1

1470.0000 C.Y. 3.40 % 300.0000 36.36 % 194.0000 -11.82 %

334,395.60 10,995.60 441,000.00 117,600.00 285,180.00 -38,220.00
220.0000

323,400.00

11.5600
158  CORROSION RESISTANT DOWEL BAR- ALT A1

3313.0000 EACH -22.93 % 30.0000 100.00 % 20.0000 33.33 %

38,298.28 -11,396.72 99,390.00 49,695.00 66,260.00 16,565.00
15.0000

49,695.00

88.4900
159  PIGMENTED CEMENT CONCRETE- CROSSWALK- ALT A1

84.0000 S.Y. 17.99 % 75.0000 0.00 % 108.0000 44.00 %

7,433.16 1,133.16 6,300.00 0.00 9,072.00 2,772.00
75.0000
6,300.00

8.5600
160  LONGITUDINAL JOINT SEAL- ALT A1

395.0000 L.F. -25.57 % 25.0000 117.39 % 5.2000 -54.78 %

3,381.20 -1,161.30 9,875.00 5,332.50 2,054.00 -2,488.50
11.5000
4,542.50

$387,782.64 -0.81 % $560,465.00 43.36 % $366,505.00 -6.25 %$390,957.50ALTERNATE A1 TOTAL

ALTERNATE A2

3.7500
161  SELECT BORROW INCL. HAUL- ALT A2

300.0000 TON -58.33 % 4.5000 -50.00 % 7.5000 -16.67 %

1,125.00 -1,575.00 1,350.00 -1,350.00 2,250.00 -450.00
9.0000

2,700.00

4.1100
162  EMBANKMENT COMPACTION- ALT A2

160.0000 C.Y. 37.00 % 2.0000 -33.33 % 2.9000 -3.33 %

657.60 177.60 320.00 -160.00 464.00 -16.00
3.0000
480.00

163  ANTI-STRIPPING ADDITIVE- ALT A2
CALC 0.00 % 0.00 % 0.00 %

2,460.00 2,460.00 2,460.002,460.00

81.2400
164  HMA CL. 1/2 IN. PG64-22- ALT A2

2460.0000 TON 1.55 % 80.0000 0.00 % 81.1000 1.38 %

199,850.40 3,050.40 196,800.00 0.00 199,506.00 2,706.00
80.0000

196,800.00
165  JOB MIX COMPLIANCE PRICE ADJUSTMENT- ALT A2

CALC 0.00 % 0.00 % 0.00 %

5,900.00 5,900.00 5,900.005,900.00
166  CVOMPACTION PRICE ADJUSTMENT- ALT A2

CALC 0.00 % 0.00 % 0.00 %

3,950.00 3,950.00 3,950.003,950.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A048 REVISION NO : BIDS OPENED ON : Mar  2 2011
CONTRACT NO :008086 REGION NO : 1 AWARDED ON : Mar  7 2011
VERSION NO :11 WORK ORDER# : XL3029
HWY :SR 539,542 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 542
EVERSON GOSHEN RD VIC TO SR 9 VIC
INTERSECTION IMPROVEMENTS
10A048 (REV. 2/17/2011)

BOSS CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC. COLACURCIO BROTHERS, INC.
4945 GUIDE MERIDIAN 4721 NORTHWEST DR 3287 "H" STREET RD

PROJECT : BELLINGHAM   WA  982269109 BELLINGHAM   WA  982269019 BLAINE   WA  982309206

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/17/2011
13:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ALTERNATE A2

167  ASPHALT COST PRICE ADJUSTMENT- ALT A2
CALC 0.00 % 0.00 % 0.00 %

3,150.00 3,150.00 3,150.003,150.00

$217,093.00 0.77 % $213,930.00 -0.70 % $217,680.00 1.04 %$215,440.00ALTERNATE A2 TOTAL

$2,833,369.05$2,523,725.32 $2,682,480.00BASE TOTAL -27.59% -23.04% -18.71%$3,485,512.50

$3,199,874.05$2,911,507.96 $3,242,945.00BASE + A1 CONTRACT TOTAL (A) -24.89% -16.34% -17.45%$3,876,470.00

$3,051,049.05$2,740,818.32 $2,896,410.00BASE + A2 CONTRACT TOTAL (A) -25.94% -21.74% -17.56%$3,700,952.50
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A048 REVISION NO : BIDS OPENED ON : Mar  2 2011
CONTRACT NO :008086 REGION NO : 1 AWARDED ON : Mar  7 2011
VERSION NO :11 WORK ORDER# : XL3029
HWY :SR 539,542 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 542
EVERSON GOSHEN RD VIC TO SR 9 VIC
INTERSECTION IMPROVEMENTS
10A048 (REV. 2/17/2011)

RAM CONSTRUCTION GENERAL TIGER CONSTRUCTION, LTD. GRANITE CONSTRUCTION COMPANY
4290 PACIFIC HIGHWAY 6280 EVERSON GOSHEN RD 1525 E. MARINE VIEW DRIVE

PROJECT : BELLINGHAM   WA  982269042 EVERSON   WA  982479764 EVERETT    WA  982011927

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100530 CONTRACTOR NUMBER : 100444 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/17/2011
13:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -54.75 % -28.89 % -20.50 %

181,000.00 -219,000.00 284,453.00 -115,547.00 318,000.00 -82,000.00400,000.00

3,750.0000
2 CLEARING AND GRUBBING

2.2000 ACRE -42.31 % 3,163.0000 -51.34 % 7,000.0000 7.69 %

8,250.00 -6,050.00 6,958.60 -7,341.40 15,400.00 1,100.00
6,500.0000
14,300.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -15.00 % 2.87 % 50.00 %

8,500.00 -1,500.00 10,287.00 287.00 15,000.00 5,000.0010,000.00

8.0000
4 REMOVING ASPHALT CONC. PAVEMENT

1272.0000 S.Y. -42.86 % 5.0700 -63.79 % 5.0000 -64.29 %

10,176.00 -7,632.00 6,449.04 -11,358.96 6,360.00 -11,448.00
14.0000

17,808.00
5 HAZARDOUS MATERIAL HANDLING AND DISPOSAL

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

10.5000
6 HAZARDOUS MATERIAL EXCAVATION INCL. HAUL

500.0000 C.Y. -47.50 % 13.2500 -33.75 % 12.0000 -40.00 %

5,250.00 -4,750.00 6,625.00 -3,375.00 6,000.00 -4,000.00
20.0000

10,000.00

GRADING

11.5000
7 ROADWAY EXCAVATION INCL. HAUL

4970.0000 C.Y. -36.11 % 17.8000 -1.11 % 18.0000 0.00 %

57,155.00 -32,305.00 88,466.00 -994.00 89,460.00 0.00
18.0000

89,460.00

7.5000
8 ROADWAY EXCAVATION INCL. HAUL - AREA A

5250.0000 C.Y. -50.00 % 12.8500 -14.33 % 11.0000 -26.67 %

39,375.00 -39,375.00 67,462.50 -11,287.50 57,750.00 -21,000.00
15.0000

78,750.00

3.6000
9 SELECT BORROW INCL. HAUL

9890.0000 TON -60.00 % 3.7900 -57.89 % 0.0100 -99.89 %

35,604.00 -53,406.00 37,483.10 -51,526.90 98.90 -88,911.10
9.0000

89,010.00

5.0000
10 GRAVEL BORROW INCL. HAUL

6200.0000 TON -61.54 % 4.3400 -66.62 % 4.5000 -65.38 %

31,000.00 -49,600.00 26,908.00 -53,692.00 27,900.00 -52,700.00
13.0000

80,600.00

19.5000
11 SAND DRAINAGE BLANKET

680.0000 TON 8.33 % 13.8500 -23.06 % 5.0000 -72.22 %

13,260.00 1,020.00 9,418.00 -2,822.00 3,400.00 -8,840.00
18.0000

12,240.00

3.5000
12 EMBANKMENT COMPACTION

8940.0000 C.Y. 16.67 % 4.7200 57.33 % 9.0000 200.00 %

31,290.00 4,470.00 42,196.80 15,376.80 80,460.00 53,640.00
3.0000

26,820.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A048 REVISION NO : BIDS OPENED ON : Mar  2 2011
CONTRACT NO :008086 REGION NO : 1 AWARDED ON : Mar  7 2011
VERSION NO :11 WORK ORDER# : XL3029
HWY :SR 539,542 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 542
EVERSON GOSHEN RD VIC TO SR 9 VIC
INTERSECTION IMPROVEMENTS
10A048 (REV. 2/17/2011)

RAM CONSTRUCTION GENERAL TIGER CONSTRUCTION, LTD. GRANITE CONSTRUCTION COMPANY
4290 PACIFIC HIGHWAY 6280 EVERSON GOSHEN RD 1525 E. MARINE VIEW DRIVE

PROJECT : BELLINGHAM   WA  982269042 EVERSON   WA  982479764 EVERETT    WA  982011927

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100530 CONTRACTOR NUMBER : 100444 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/17/2011
13:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

9.5000
13  GEOSYNTHETIC CLAY LINER

2622.0000 S.Y. -20.83 % 8.5700 -28.58 % 8.0000 -33.33 %

24,909.00 -6,555.00 22,470.54 -8,993.46 20,976.00 -10,488.00
12.0000

31,464.00
14  DEWATERING- AREA A

L.S. 70.00 % -54.98 % 100.00 %

59,500.00 24,500.00 15,758.00 -19,242.00 70,000.00 35,000.0035,000.00

DRAINAGE

3,120.0000
15 DROP INLET TYPE 1

1.0000 EACH 4.00 % 3,240.5000 8.02 % 2,500.0000 -16.67 %

3,120.00 120.00 3,240.50 240.50 2,500.00 -500.00
3,000.0000
3,000.00

74.0000
16 ASPHALT CONC. SPILLWAY

12.0000 L.F. 146.67 % 107.8000 259.33 % 44.0000 46.67 %

888.00 528.00 1,293.60 933.60 528.00 168.00
30.0000
360.00

26.0000
17 QUARRY SPALLS

92.0000 TON -13.33 % 20.7000 -31.00 % 55.0000 83.33 %

2,392.00 -368.00 1,904.40 -855.60 5,060.00 2,300.00
30.0000
2,760.00

19.0000
18 UNDERDRAIN PIPE 6 IN. DIAM.

64.0000 L.F. 90.00 % 33.3500 233.50 % 23.0000 130.00 %

1,216.00 576.00 2,134.40 1,494.40 1,472.00 832.00
10.0000
640.00

51.0000
19 CL. V REINF. CONC. CULV. PIPE 24 IN. DIAM.

210.0000 L.F. -27.14 % 47.8000 -31.71 % 45.0000 -35.71 %

10,710.00 -3,990.00 10,038.00 -4,662.00 9,450.00 -5,250.00
70.0000

14,700.00

STORM SEWER

2,950.0000
20 CATCH BASIN TYPE 2  54 IN. DIAM. WITH FLOW RESTRICTOR

1.0000 EACH -1.67 % 2,519.5000 -16.02 % 5,600.0000 86.67 %

2,950.00 -50.00 2,519.50 -480.50 5,600.00 2,600.00
3,000.0000
3,000.00

2,320.0000
21 CATCH BASIN TYPE 2  54 IN. DIAM. WITH GATE VALVE

1.0000 EACH -22.67 % 2,225.5000 -25.82 % 4,000.0000 33.33 %

2,320.00 -680.00 2,225.50 -774.50 4,000.00 1,000.00
3,000.0000
3,000.00

1,000.0000
22 CATCH BASIN TYPE 1L

3.0000 EACH -23.08 % 1,151.0000 -11.46 % 1,600.0000 23.08 %

3,000.00 -900.00 3,453.00 -447.00 4,800.00 900.00
1,300.0000
3,900.00

895.0000
23 CATCH BASIN TYPE 1

23.0000 EACH -25.42 % 1,146.5000 -4.46 % 1,500.0000 25.00 %

20,585.00 -7,015.00 26,369.50 -1,230.50 34,500.00 6,900.00
1,200.0000
27,600.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A048 REVISION NO : BIDS OPENED ON : Mar  2 2011
CONTRACT NO :008086 REGION NO : 1 AWARDED ON : Mar  7 2011
VERSION NO :11 WORK ORDER# : XL3029
HWY :SR 539,542 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 542
EVERSON GOSHEN RD VIC TO SR 9 VIC
INTERSECTION IMPROVEMENTS
10A048 (REV. 2/17/2011)

RAM CONSTRUCTION GENERAL TIGER CONSTRUCTION, LTD. GRANITE CONSTRUCTION COMPANY
4290 PACIFIC HIGHWAY 6280 EVERSON GOSHEN RD 1525 E. MARINE VIEW DRIVE

PROJECT : BELLINGHAM   WA  982269042 EVERSON   WA  982479764 EVERETT    WA  982011927

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100530 CONTRACTOR NUMBER : 100444 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/17/2011
13:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

1,575.0000
24 CATCH BASIN TYPE 2 48 IN. DIAM.

10.0000 EACH -37.00 % 1,924.0000 -23.04 % 2,300.0000 -8.00 %

15,750.00 -9,250.00 19,240.00 -5,760.00 23,000.00 -2,000.00
2,500.0000
25,000.00

2,150.0000
25 CATCH BASIN TYPE 2 54 IN. DIAM.

3.0000 EACH -28.33 % 1,991.0000 -33.63 % 3,300.0000 10.00 %

6,450.00 -2,550.00 5,973.00 -3,027.00 9,900.00 900.00
3,000.0000
9,000.00

4,000.0000
26 CATCH BASIN TYPE 2 72 IN. DIAM.

1.0000 EACH 0.00 % 3,908.5000 -2.29 % 5,000.0000 25.00 %

4,000.00 0.00 3,908.50 -91.50 5,000.00 1,000.00
4,000.0000
4,000.00

1.5000
27 TESTING STORM SEWER PIPE

2866.0000 L.F. -25.00 % 1.0400 -48.00 % 2.0000 0.00 %

4,299.00 -1,433.00 2,980.64 -2,751.36 5,732.00 0.00
2.0000

5,732.00

26.0000
28 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

167.0000 L.F. -48.00 % 30.9500 -38.10 % 83.0000 66.00 %

4,342.00 -4,008.00 5,168.65 -3,181.35 13,861.00 5,511.00
50.0000
8,350.00

40.0000
29 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

157.0000 L.F. -46.67 % 39.9000 -46.80 % 86.0000 14.67 %

6,280.00 -5,495.00 6,264.30 -5,510.70 13,502.00 1,727.00
75.0000

11,775.00

123.0000
30 CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

18.0000 L.F. 23.00 % 69.6000 -30.40 % 490.0000 390.00 %

2,214.00 414.00 1,252.80 -547.20 8,820.00 7,020.00
100.0000
1,800.00

19.0000
31 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

2025.0000 L.F. -32.14 % 20.6000 -26.43 % 26.0000 -7.14 %

38,475.00 -18,225.00 41,715.00 -14,985.00 52,650.00 -4,050.00
28.0000

56,700.00

28.5000
32 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

256.0000 L.F. -8.06 % 32.1500 3.71 % 40.0000 29.03 %

7,296.00 -640.00 8,230.40 294.40 10,240.00 2,304.00
31.0000
7,936.00

49.0000
33 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

78.0000 L.F. 58.06 % 45.8500 47.90 % 74.0000 138.71 %

3,822.00 1,404.00 3,576.30 1,158.30 5,772.00 3,354.00
31.0000
2,418.00

61.5000
34 SCHEDULE A STORM SEWER PIPE 30 IN. DIAM.

518.0000 L.F. -18.00 % 58.8000 -21.60 % 84.0000 12.00 %

31,857.00 -6,993.00 30,458.40 -8,391.60 43,512.00 4,662.00
75.0000

38,850.00

15.5000
35 PVC PIPE FOR WATER MAIN 8 IN. DIAM

89.0000 L.F. -71.82 % 26.4000 -52.00 % 22.0000 -60.00 %

1,379.50 -3,515.50 2,349.60 -2,545.40 1,958.00 -2,937.00
55.0000
4,895.00
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PS&E JOB NO :10A048 REVISION NO : BIDS OPENED ON : Mar  2 2011
CONTRACT NO :008086 REGION NO : 1 AWARDED ON : Mar  7 2011
VERSION NO :11 WORK ORDER# : XL3029
HWY :SR 539,542 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 542
EVERSON GOSHEN RD VIC TO SR 9 VIC
INTERSECTION IMPROVEMENTS
10A048 (REV. 2/17/2011)

RAM CONSTRUCTION GENERAL TIGER CONSTRUCTION, LTD. GRANITE CONSTRUCTION COMPANY
4290 PACIFIC HIGHWAY 6280 EVERSON GOSHEN RD 1525 E. MARINE VIEW DRIVE

PROJECT : BELLINGHAM   WA  982269042 EVERSON   WA  982479764 EVERETT    WA  982011927

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100530 CONTRACTOR NUMBER : 100444 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/17/2011
13:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

1,000.0000
36 MODIFY BRIDGE DRAIN

2.0000 EACH 100.00 % 633.5000 26.70 % 2,000.0000 300.00 %

2,000.00 1,000.00 1,267.00 267.00 4,000.00 3,000.00
500.0000
1,000.00

315.0000
37 BRIDGE APPROACH SLAB

85.0000 S.Y. -21.25 % 336.7000 -15.83 % 450.0000 12.50 %

26,775.00 -7,225.00 28,619.50 -5,380.50 38,250.00 4,250.00
400.0000
34,000.00

SURFACING

14.0000
38 PERMEABLE BALLAST

1120.0000 TON -44.00 % 20.4000 -18.40 % 15.0000 -40.00 %

15,680.00 -12,320.00 22,848.00 -5,152.00 16,800.00 -11,200.00
25.0000

28,000.00

18.0000
39 CRUSHED SURFACING BASE COURSE

3210.0000 TON -10.00 % 20.1000 0.50 % 21.0000 5.00 %

57,780.00 -6,420.00 64,521.00 321.00 67,410.00 3,210.00
20.0000

64,200.00

30.0000
40 CRUSHED SURFACING TOP COURSE

140.0000 TON 57.89 % 21.4500 12.89 % 36.0000 89.47 %

4,200.00 1,540.00 3,003.00 343.00 5,040.00 2,380.00
19.0000
2,660.00

LIQUID ASPHALT
41 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

4,389.00 4,389.00 4,389.004,389.00

CEMENT CONCRETE PAVEMENT

19.0000
42 CORROSION RESISTANT DOWEL BAR

985.0000 EACH 26.67 % 20.3500 35.67 % 13.0000 -13.33 %

18,715.00 3,940.00 20,044.75 5,269.75 12,805.00 -1,970.00
15.0000

14,775.00

90.0000
43  PIGMENTED CEMENT CONCRETE- PATTERNED

1156.0000 S.Y. 0.00 % 95.2500 5.83 % 130.0000 44.44 %

104,040.00 0.00 110,109.00 6,069.00 150,280.00 46,240.00
90.0000

104,040.00

HOT MIX ASPHALT

5.5000
44 PLANING BITUMINOUS PAVEMENT

2170.0000 S.Y. 10.00 % 4.4400 -11.20 % 5.5000 10.00 %

11,935.00 1,085.00 9,634.80 -1,215.20 11,935.00 1,085.00
5.0000

10,850.00
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VERSION NO :11 WORK ORDER# : XL3029
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TITLE :SR 542
EVERSON GOSHEN RD VIC TO SR 9 VIC
INTERSECTION IMPROVEMENTS
10A048 (REV. 2/17/2011)

RAM CONSTRUCTION GENERAL TIGER CONSTRUCTION, LTD. GRANITE CONSTRUCTION COMPANY
4290 PACIFIC HIGHWAY 6280 EVERSON GOSHEN RD 1525 E. MARINE VIEW DRIVE

PROJECT : BELLINGHAM   WA  982269042 EVERSON   WA  982479764 EVERETT    WA  982011927

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100530 CONTRACTOR NUMBER : 100444 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/17/2011
13:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

76.5000
45 HMA CL. 1/2 IN. PG 64-22

4389.0000 TON -4.38 % 80.7000 0.87 % 74.0000 -7.50 %

335,758.50 -15,361.50 354,192.30 3,072.30 324,786.00 -26,334.00
80.0000

351,120.00
46 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

10,534.00 10,534.00 10,534.0010,534.00
47 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

7,022.00 7,022.00 7,022.007,022.00
48 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

5,622.00 5,622.00 5,622.005,622.00

109.0000
49 COMMERCIAL HMA

180.0000 TON -0.91 % 114.8000 4.36 % 105.0000 -4.55 %

19,620.00 -180.00 20,664.00 864.00 18,900.00 -900.00
110.0000
19,800.00

50.0000
50 BRIDGE TRANSVERSE JOINT SEAL

88.0000 L.F. 0.00 % 39.3000 -21.40 % 27.0000 -46.00 %

4,400.00 0.00 3,458.40 -941.60 2,376.00 -2,024.00
50.0000
4,400.00

EROSION CNTL AND ROADSIDE RESTORATION

60.0000
51  ENVIRONMENTAL COMPLIANCE LEAD

106.0000 DAY -50.00 % 68.1500 -43.21 % 1.0000 -99.17 %

6,360.00 -6,360.00 7,223.90 -5,496.10 106.00 -12,614.00
120.0000
12,720.00

2.6000
52 TEMPORARY EROSION CONTROL BLANKET

290.0000 S.Y. 4.00 % 2.5100 0.40 % 4.0000 60.00 %

754.00 29.00 727.90 2.90 1,160.00 435.00
2.5000
725.00

3.0000
53 COMPOST BLANKET

1544.0000 S.Y. 0.00 % 3.1700 5.67 % 3.5000 16.67 %

4,632.00 0.00 4,894.48 262.48 5,404.00 772.00
3.0000

4,632.00

13.0000
54 CHECK DAM

50.0000 L.F. 18.18 % 9.3600 -14.91 % 6.0000 -45.45 %

650.00 100.00 468.00 -82.00 300.00 -250.00
11.0000
550.00

57.0000
55 INLET PROTECTION

73.0000 EACH -12.31 % 66.3000 2.00 % 100.0000 53.85 %

4,161.00 -584.00 4,839.90 94.90 7,300.00 2,555.00
65.0000
4,745.00

12.5000
56 STABILIZED CONSTRUCTION ENTRANCE

370.0000 S.Y. 4.17 % 9.3500 -22.08 % 14.0000 16.67 %

4,625.00 185.00 3,459.50 -980.50 5,180.00 740.00
12.0000
4,440.00
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PS&E JOB NO :10A048 REVISION NO : BIDS OPENED ON : Mar  2 2011
CONTRACT NO :008086 REGION NO : 1 AWARDED ON : Mar  7 2011
VERSION NO :11 WORK ORDER# : XL3029
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TITLE :SR 542
EVERSON GOSHEN RD VIC TO SR 9 VIC
INTERSECTION IMPROVEMENTS
10A048 (REV. 2/17/2011)

RAM CONSTRUCTION GENERAL TIGER CONSTRUCTION, LTD. GRANITE CONSTRUCTION COMPANY
4290 PACIFIC HIGHWAY 6280 EVERSON GOSHEN RD 1525 E. MARINE VIEW DRIVE

PROJECT : BELLINGHAM   WA  982269042 EVERSON   WA  982479764 EVERETT    WA  982011927

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100530 CONTRACTOR NUMBER : 100444 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/17/2011
13:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

130.0000
57 STREET CLEANING

150.0000 HR 13.04 % 98.0500 -14.74 % 120.0000 4.35 %

19,500.00 2,250.00 14,707.50 -2,542.50 18,000.00 750.00
115.0000
17,250.00

2.5000
58 SILT FENCE

1150.0000 L.F. -44.44 % 2.8500 -36.67 % 5.0000 11.11 %

2,875.00 -2,300.00 3,277.50 -1,897.50 5,750.00 575.00
4.5000

5,175.00
59 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

150,000.00 150,000.00 150,000.00150,000.00

11.5000
60 TEMPORARY PIPE SLOPE DRAIN

1770.0000 L.F. -48.89 % 11.7000 -48.00 % 5.0000 -77.78 %

20,355.00 -19,470.00 20,709.00 -19,116.00 8,850.00 -30,975.00
22.5000

39,825.00

4,400.0000
61 MULCHING WITH HECP TYPE 1 MULCH

2.0000 ACRE 26.07 % 3,857.0000 10.52 % 4,100.0000 17.48 %

8,800.00 1,820.00 7,714.00 734.00 8,200.00 1,220.00
3,490.0000
6,980.00

31.0000
62 TOPSOIL TYPE A

976.0000 C.Y. 3.33 % 32.6500 8.83 % 31.0000 3.33 %

30,256.00 976.00 31,866.40 2,586.40 30,256.00 976.00
30.0000

29,280.00

315.0000
63 PSIPE APPLE SERVICEBERRY, B&B, 2-1/2 IN. CALIPER

1.0000 EACH 5.00 % 453.7000 51.23 % 400.0000 33.33 %

315.00 15.00 453.70 153.70 400.00 100.00
300.0000
300.00

6.0000
64 PSIPE BLACK TWINBERRY, #1 CONT., 10 IN. HT.

11.0000 EACH -40.00 % 11.3500 13.50 % 9.0000 -10.00 %

66.00 -44.00 124.85 14.85 99.00 -11.00
10.0000
110.00

6.0000
65 PSIPE CREEPING MAHONIA, #1 CONT., 6 IN. SPREAD

186.0000 EACH -40.00 % 10.2000 2.00 % 9.0000 -10.00 %

1,116.00 -744.00 1,897.20 37.20 1,674.00 -186.00
10.0000
1,860.00

8.5000
66 PSIPE DOUGLAS FIR, #2 CONT., 18 IN. HT.

16.0000 EACH -66.00 % 17.0000 -32.00 % 17.0000 -32.00 %

136.00 -264.00 272.00 -128.00 272.00 -128.00
25.0000
400.00

6.0000
67 PSIPE INDIAN PLUM, #1 CONT., 12 IN. HT.

11.0000 EACH -40.00 % 11.3500 13.50 % 9.0000 -10.00 %

66.00 -44.00 124.85 14.85 99.00 -11.00
10.0000
110.00

6.0000
68 PSIPE NOOTKA ROSE, #1 CONT., 15 IN. HT.

197.0000 EACH -40.00 % 9.0700 -9.30 % 9.0000 -10.00 %

1,182.00 -788.00 1,786.79 -183.21 1,773.00 -197.00
10.0000
1,970.00

30.0000
69 PSIPE PACIFIC FIRE VINE MAPLE, #2 CONT., 18 IN. HT.

3.0000 EACH 20.00 % 17.0000 -32.00 % 17.0000 -32.00 %

90.00 15.00 51.00 -24.00 51.00 -24.00
25.0000
75.00
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PS&E JOB NO :10A048 REVISION NO : BIDS OPENED ON : Mar  2 2011
CONTRACT NO :008086 REGION NO : 1 AWARDED ON : Mar  7 2011
VERSION NO :11 WORK ORDER# : XL3029
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TITLE :SR 542
EVERSON GOSHEN RD VIC TO SR 9 VIC
INTERSECTION IMPROVEMENTS
10A048 (REV. 2/17/2011)

RAM CONSTRUCTION GENERAL TIGER CONSTRUCTION, LTD. GRANITE CONSTRUCTION COMPANY
4290 PACIFIC HIGHWAY 6280 EVERSON GOSHEN RD 1525 E. MARINE VIEW DRIVE

PROJECT : BELLINGHAM   WA  982269042 EVERSON   WA  982479764 EVERETT    WA  982011927
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/17/2011
13:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

6.0000
70 PSIPE PEAFRUIT ROSE, #1 CONT., 9 IN. HT.

32.0000 EACH -40.00 % 10.2000 2.00 % 9.0000 -10.00 %

192.00 -128.00 326.40 6.40 288.00 -32.00
10.0000
320.00

6.0000
71 PSIPE RED OSIER DOGWOOD, #1 CONT., 12 IN. HT.

11.0000 EACH -40.00 % 11.3500 13.50 % 9.0000 -10.00 %

66.00 -44.00 124.85 14.85 99.00 -11.00
10.0000
110.00

7.0000
72 PSIPE SALAL, #1 CONT., 6 IN. SPREAD

242.0000 EACH -30.00 % 9.0700 -9.30 % 9.0000 -10.00 %

1,694.00 -726.00 2,194.94 -225.06 2,178.00 -242.00
10.0000
2,420.00

6.0000
73 PSIPE SNOWBERRY, #1 CONT., 9 IN. HT.

399.0000 EACH -40.00 % 7.9300 -20.70 % 9.0000 -10.00 %

2,394.00 -1,596.00 3,164.07 -825.93 3,591.00 -399.00
10.0000
3,990.00

6.0000
74 PSIPE THIMBLEBERRY, #1 CONT., 12 IN. HT.

197.0000 EACH -40.00 % 9.0700 -9.30 % 9.0000 -10.00 %

1,182.00 -788.00 1,786.79 -183.21 1,773.00 -197.00
10.0000
1,970.00

6.0000
75 PSIPE WESTERN SWORD FERN, #1 CONT., 3 FRONDS MIN.

142.0000 EACH -40.00 % 9.0700 -9.30 % 9.0000 -10.00 %

852.00 -568.00 1,287.94 -132.06 1,278.00 -142.00
10.0000
1,420.00

315.0000
76 PSIPE ZUMI CRABAPPLE, B&B, 2-1/2 IN. CALIPER

3.0000 EACH 5.00 % 397.0000 32.33 % 400.0000 33.33 %

945.00 45.00 1,191.00 291.00 1,200.00 300.00
300.0000
900.00

7.0000
77 PSIPE WHITE PAVEMENT ROSE, #1 CONT., 9 IN. HT.

71.0000 EACH -41.67 % 10.2000 -15.00 % 9.0000 -25.00 %

497.00 -355.00 724.20 -127.80 639.00 -213.00
12.0000
852.00

78 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

96,000.00 96,000.00 96,000.0096,000.00
79 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

96,000.00 96,000.00 96,000.0096,000.00
80 WEED AND PEST CONTROL

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

2.6000
81  SOIL AMENDMENT

1937.0000 S.Y. -13.33 % 3.1800 6.00 % 3.0000 0.00 %

5,036.20 -774.80 6,159.66 348.66 5,811.00 0.00
3.0000

5,811.00

3.7000
82  BARK OR WOOD CHIP MULCH

2026.0000 S.Y. -17.78 % 2.2700 -49.56 % 3.5000 -22.22 %

7,496.20 -1,620.80 4,599.02 -4,517.98 7,091.00 -2,026.00
4.5000

9,117.00
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/17/2011
13:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

1.0000
83  NATIVE SEEDING AND MULCHING

6300.0000 S.Y. -66.67 % 0.5800 -80.67 % 0.6000 -80.00 %

6,300.00 -12,600.00 3,654.00 -15,246.00 3,780.00 -15,120.00
3.0000

18,900.00

0.7500
84  LOW GROWING SEEDING

1759.0000 S.Y. -75.00 % 0.2800 -90.67 % 0.7000 -76.67 %

1,319.25 -3,957.75 492.52 -4,784.48 1,231.30 -4,045.70
3.0000

5,277.00

42.0000
85  WATER BAG

4.0000 EACH 20.00 % 113.4000 224.00 % 40.0000 14.29 %

168.00 28.00 453.60 313.60 160.00 20.00
35.0000
140.00

42.0000
86  FILLING OF WATER BAG

72.0000 WEEK -79.00 % 17.0000 -91.50 % 92.0000 -54.00 %

3,024.00 -11,376.00 1,224.00 -13,176.00 6,624.00 -7,776.00
200.0000
14,400.00

87  LANDSCAPE GRADING
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

40.0000
88  STRUCTURAL SOIL MIX

406.0000 C.Y. 0.00 % 47.6500 19.12 % 43.0000 7.50 %

16,240.00 0.00 19,345.90 3,105.90 17,458.00 1,218.00
40.0000

16,240.00

1.5000
89 HIGH VISIBILITY FENCE

2174.0000 L.F. -50.00 % 2.6600 -11.33 % 3.0000 0.00 %

3,261.00 -3,261.00 5,782.84 -739.16 6,522.00 0.00
3.0000

6,522.00

TRAFFIC

21.0000
90 CEMENT CONC. TRAFFIC CURB AND GUTTER

60.0000 L.F. 75.00 % 27.6500 130.42 % 22.0000 83.33 %

1,260.00 540.00 1,659.00 939.00 1,320.00 600.00
12.0000
720.00

27.0000
91  CEMENT CONC. TRAFFIC CURB AND GUTTER MOD.

41.0000 L.F. 80.00 % 33.7000 124.67 % 22.0000 46.67 %

1,107.00 492.00 1,381.70 766.70 902.00 287.00
15.0000
615.00

15.0000
92  CEMENT CONC. ROUNDABOUT CURB AND GUTTER 2 IN

2458.0000 L.F. -21.05 % 19.5500 2.89 % 18.0000 -5.26 %

36,870.00 -9,832.00 48,053.90 1,351.90 44,244.00 -2,458.00
19.0000

46,702.00

13.5000
93  CEMENT CONC. ROUNDABOUT CURB AND GUTTER 4 IN

4963.0000 L.F. -32.50 % 18.1000 -9.50 % 17.0000 -15.00 %

67,000.50 -32,259.50 89,830.30 -9,429.70 84,371.00 -14,889.00
20.0000

99,260.00

36.0000
94  DUAL-FACED CEMENT CONC. TRAFFIC CURB AND GUTTER MOD.

246.0000 L.F. 33.33 % 39.4500 46.11 % 30.0000 11.11 %

8,856.00 2,214.00 9,704.70 3,062.70 7,380.00 738.00
27.0000
6,642.00
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TITLE :SR 542
EVERSON GOSHEN RD VIC TO SR 9 VIC
INTERSECTION IMPROVEMENTS
10A048 (REV. 2/17/2011)

RAM CONSTRUCTION GENERAL TIGER CONSTRUCTION, LTD. GRANITE CONSTRUCTION COMPANY
4290 PACIFIC HIGHWAY 6280 EVERSON GOSHEN RD 1525 E. MARINE VIEW DRIVE
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/17/2011
13:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

26.0000
95  DUAL-FACED CEMENT CONC. TRAFFIC CURB MOD.

59.0000 L.F. -25.71 % 28.8500 -17.57 % 21.0000 -40.00 %

1,534.00 -531.00 1,702.15 -362.85 1,239.00 -826.00
35.0000
2,065.00

92.0000
96 BEAM GUARDRAIL TYPE THRIE BEAM

25.0000 L.F. 130.00 % 97.5000 143.75 % 30.0000 -25.00 %

2,300.00 1,300.00 2,437.50 1,437.50 750.00 -250.00
40.0000
1,000.00

2,900.0000
97 BEAM GUARDRAIL TRANSITION SECTION TYPE 23

1.0000 EACH 70.59 % 3,054.5000 79.68 % 1,700.0000 0.00 %

2,900.00 1,200.00 3,054.50 1,354.50 1,700.00 0.00
1,700.0000
1,700.00

2,550.0000
98 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

1.0000 EACH -15.00 % 2,729.5000 -9.02 % 2,400.0000 -20.00 %

2,550.00 -450.00 2,729.50 -270.50 2,400.00 -600.00
3,000.0000
3,000.00

930.0000
99 BEAM GUARDRAIL ANCHOR TYPE 4

1.0000 EACH 32.86 % 974.8000 39.26 % 500.0000 -28.57 %

930.00 230.00 974.80 274.80 500.00 -200.00
700.0000
700.00

20.0000
100 TEMPORARY CONC. BARRIER

460.0000 L.F. 25.00 % 15.1500 -5.31 % 16.0000 0.00 %

9,200.00 1,840.00 6,969.00 -391.00 7,360.00 0.00
16.0000
7,360.00

5,400.0000
101 TEMPORARY IMPACT ATTENUATOR

3.0000 EACH 8.00 % 4,092.0000 -18.16 % 2,400.0000 -52.00 %

16,200.00 1,200.00 12,276.00 -2,724.00 7,200.00 -7,800.00
5,000.0000
15,000.00

34.0000
102 FLEXIBLE GUIDE POST

57.0000 EACH 9.68 % 43.3500 39.84 % 16.0000 -48.39 %

1,938.00 171.00 2,470.95 703.95 912.00 -855.00
31.0000
1,767.00

2.0000
103 PLASTIC LINE

7940.0000 L.F. 53.85 % 2.0100 54.62 % 2.0000 53.85 %

15,880.00 5,558.00 15,959.40 5,637.40 15,880.00 5,558.00
1.3000

10,322.00

5.0000
104 PLASTIC WIDE LINE

680.0000 L.F. 66.67 % 4.0600 35.33 % 5.0000 66.67 %

3,400.00 1,360.00 2,760.80 720.80 3,400.00 1,360.00
3.0000

2,040.00

36.0000
105 PLASTIC DRAINAGE MARKING

37.0000 EACH -20.00 % 37.9000 -15.78 % 39.0000 -13.33 %

1,332.00 -333.00 1,402.30 -262.70 1,443.00 -222.00
45.0000
1,665.00

23.0000
106  PLASTIC CROSSWALK LINE WITH CONTRAST MARKING

256.0000 S.F. 283.33 % 16.2500 170.83 % 25.0000 316.67 %

5,888.00 4,352.00 4,160.00 2,624.00 6,400.00 4,864.00
6.0000

1,536.00

250.0000
107  PLASTIC TRAFFIC ARROW WITH CONTRAST MARKING

13.0000 EACH 100.00 % 189.5000 51.60 % 280.0000 124.00 %

3,250.00 1,625.00 2,463.50 838.50 3,640.00 2,015.00
125.0000
1,625.00
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CONTRACT NO :008086 REGION NO : 1 AWARDED ON : Mar  7 2011
VERSION NO :11 WORK ORDER# : XL3029
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TITLE :SR 542
EVERSON GOSHEN RD VIC TO SR 9 VIC
INTERSECTION IMPROVEMENTS
10A048 (REV. 2/17/2011)

RAM CONSTRUCTION GENERAL TIGER CONSTRUCTION, LTD. GRANITE CONSTRUCTION COMPANY
4290 PACIFIC HIGHWAY 6280 EVERSON GOSHEN RD 1525 E. MARINE VIEW DRIVE

PROJECT : BELLINGHAM   WA  982269042 EVERSON   WA  982479764 EVERETT    WA  982011927
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/17/2011
13:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

113.0000
108  PLASTIC TRAFFIC LETTER WITH CONTRAST MARKING

45.0000 EACH 88.33 % 106.1000 76.83 % 120.0000 100.00 %

5,085.00 2,385.00 4,774.50 2,074.50 5,400.00 2,700.00
60.0000
2,700.00

36.0000
109  PLASTIC YIELD LINE SYMBOL WITH CONTRAST MARKING

88.0000 EACH 44.00 % 43.3500 73.40 % 39.0000 56.00 %

3,168.00 968.00 3,814.80 1,614.80 3,432.00 1,232.00
25.0000
2,200.00

1.5000
110 TEMPORARY PAVEMENT MARKING

13868.0000 L.F. 200.00 % 1.9000 280.00 % 1.7500 250.00 %

20,802.00 13,868.00 26,349.20 19,415.20 24,269.00 17,335.00
0.5000

6,934.00

2.0000
111  TEMPORARY WIDE LINE

230.0000 L.F. 100.00 % 8.6600 766.00 % 2.0000 100.00 %

460.00 230.00 1,991.80 1,761.80 460.00 230.00
1.0000
230.00

10.0000
112  TEMPORARY STOP LINE

30.0000 L.F. 400.00 % 43.3500 2,067.50 % 11.0000 450.00 %

300.00 240.00 1,300.50 1,240.50 330.00 270.00
2.0000
60.00

75.0000
113  TEMPORARY TRAFFIC ARROW

13.0000 EACH -25.00 % 162.5000 62.50 % 83.0000 -17.00 %

975.00 -325.00 2,112.50 812.50 1,079.00 -221.00
100.0000
1,300.00

5.0000
114  TEMPORARY CROSSWALK LINE

256.0000 S.F. 100.00 % 8.6600 246.40 % 6.0000 140.00 %

1,280.00 640.00 2,216.96 1,576.96 1,536.00 896.00
2.5000
640.00

35.0000
115  TEMPORARY TRAFFIC LETTER

45.0000 EACH -10.26 % 81.2500 108.33 % 39.0000 0.00 %

1,575.00 -180.00 3,656.25 1,901.25 1,755.00 0.00
39.0000
1,755.00

15.0000
116  TEMPORARY YIELD LINE SYMBOL

88.0000 EACH -31.82 % 27.0500 22.95 % 17.0000 -22.73 %

1,320.00 -616.00 2,380.40 444.40 1,496.00 -440.00
22.0000
1,936.00

117 PERMANENT SIGNING
L.S. 1.92 % -22.27 % -23.56 %

60,000.00 1,129.00 45,761.00 -13,110.00 45,000.00 -13,871.0058,871.00
118 TEMPORARY ILLUMINATION SYSTEM - SR 9 SAA 4535

L.S. -26.99 % -6.32 % -2.66 %

18,000.00 -6,655.00 23,096.00 -1,559.00 24,000.00 -655.0024,655.00
119 TEMPORARY ILLUMINATION SYSTEM -SMITH ROAD SAA 5471

L.S. -24.67 % -2.14 % -15.98 %

26,000.00 -8,515.00 33,778.00 -737.00 29,000.00 -5,515.0034,515.00
120 ILLUMINATION SYSTEM - SMITH ROAD SAA 5471

L.S. -10.44 % -21.34 % -31.34 %

60,000.00 -6,995.00 52,699.00 -14,296.00 46,000.00 -20,995.0066,995.00
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PS&E JOB NO :10A048 REVISION NO : BIDS OPENED ON : Mar  2 2011
CONTRACT NO :008086 REGION NO : 1 AWARDED ON : Mar  7 2011
VERSION NO :11 WORK ORDER# : XL3029
HWY :SR 539,542 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 542
EVERSON GOSHEN RD VIC TO SR 9 VIC
INTERSECTION IMPROVEMENTS
10A048 (REV. 2/17/2011)

RAM CONSTRUCTION GENERAL TIGER CONSTRUCTION, LTD. GRANITE CONSTRUCTION COMPANY
4290 PACIFIC HIGHWAY 6280 EVERSON GOSHEN RD 1525 E. MARINE VIEW DRIVE

PROJECT : BELLINGHAM   WA  982269042 EVERSON   WA  982479764 EVERETT    WA  982011927

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100530 CONTRACTOR NUMBER : 100444 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/17/2011
13:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
121 ILLUMINATION SYSTEM - SR 9 SAA 4535

L.S. -42.65 % -25.23 % -30.37 %

42,000.00 -31,240.00 54,759.00 -18,481.00 51,000.00 -22,240.0073,240.00
122 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 15.00 % 17.41 % 0.00 %

460,000.00 60,000.00 469,650.00 69,650.00 400,000.00 0.00400,000.00
123 PEDESTRIAN CONTROL AND PROTECTION

L.S. 100.00 % 8.31 % -80.00 %

10,000.00 5,000.00 5,415.50 415.50 1,000.00 -4,000.005,000.00

OTHER ITEMS
124 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.73 % 0.00 %

5,000.00 0.00 5,036.50 36.50 5,000.00 0.005,000.00

4.7500
125 STRUCTURE EXCAVATION CLASS B INCL. HAUL

2043.0000 C.Y. -68.33 % 16.4500 9.67 % 7.0000 -53.33 %

9,704.25 -20,940.75 33,607.35 2,962.35 14,301.00 -16,344.00
15.0000

30,645.00

0.1000
126 SHORING OR EXTRA EXCAVATION CLASS B

12602.0000 S.F. -94.29 % 0.6100 -65.14 % 0.7500 -57.14 %

1,260.20 -20,793.30 7,687.22 -14,366.28 9,451.50 -12,602.00
1.7500

22,053.50

7.2500
127  COMMON BORROW FOR TRENCH BACKFILL INCL. HAUL

1078.0000 C.Y. -51.67 % 8.2300 -45.13 % 7.0000 -53.33 %

7,815.50 -8,354.50 8,871.94 -7,298.06 7,546.00 -8,624.00
15.0000

16,170.00

14.5000
128 GRAVEL BACKFILL FOR DRAIN

6.0000 C.Y. -44.23 % 51.3500 97.50 % 32.0000 23.08 %

87.00 -69.00 308.10 152.10 192.00 36.00
26.0000
156.00

129 CURE BOX
L.S. -48.33 % 8.32 % -88.33 %

1,550.00 -1,450.00 3,249.50 249.50 350.00 -2,650.003,000.00

225.0000
130 PLUGGING EXISTING PIPE

27.0000 EACH -47.06 % 137.1000 -67.74 % 320.0000 -24.71 %

6,075.00 -5,400.00 3,701.70 -7,773.30 8,640.00 -2,835.00
425.0000
11,475.00

131 STRUCTURE SURVEYING
L.S. -82.00 % 91.92 % 120.00 %

900.00 -4,100.00 9,596.00 4,596.00 11,000.00 6,000.005,000.00
132 ROADWAY SURVEYING

L.S. -31.43 % -26.41 % -15.43 %

24,000.00 -11,000.00 25,756.00 -9,244.00 29,600.00 -5,400.0035,000.00
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CONTRACT NO :008086 REGION NO : 1 AWARDED ON : Mar  7 2011
VERSION NO :11 WORK ORDER# : XL3029
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TITLE :SR 542
EVERSON GOSHEN RD VIC TO SR 9 VIC
INTERSECTION IMPROVEMENTS
10A048 (REV. 2/17/2011)

RAM CONSTRUCTION GENERAL TIGER CONSTRUCTION, LTD. GRANITE CONSTRUCTION COMPANY
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COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100530 CONTRACTOR NUMBER : 100444 CONTRACTOR NUMBER : 100102
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/17/2011
13:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1,000.0000
133 BOLLARD TYPE 1

3.0000 EACH 25.00 % 807.1000 0.89 % 530.0000 -33.75 %

3,000.00 600.00 2,421.30 21.30 1,590.00 -810.00
800.0000
2,400.00

310.0000
134 MONUMENT CASE, COVER, AND PIPE

3.0000 EACH -38.00 % 453.7000 -9.26 % 550.0000 10.00 %

930.00 -570.00 1,361.10 -138.90 1,650.00 150.00
500.0000
1,500.00

210.0000
135 ADJUST MONUMENT CASE AND COVER

1.0000 EACH -47.50 % 388.2000 -2.95 % 400.0000 0.00 %

210.00 -190.00 388.20 -11.80 400.00 0.00
400.0000
400.00

40.0000
136 CEMENT CONC. SIDEWALK

30.0000 S.Y. 14.29 % 9.6200 -72.51 % 48.0000 37.14 %

1,200.00 150.00 288.60 -761.40 1,440.00 390.00
35.0000
1,050.00

1,330.0000
137 CEMENT CONC. CURB RAMP TYPE P

4.0000 EACH 56.47 % 1,407.5000 65.59 % 1,100.0000 29.41 %

5,320.00 1,920.00 5,630.00 2,230.00 4,400.00 1,000.00
850.0000
3,400.00

1,850.0000
138 CEMENT CONC. CURB RAMP TYPE S

2.0000 EACH 94.74 % 1,930.5000 103.21 % 860.0000 -9.47 %

3,700.00 1,800.00 3,861.00 1,961.00 1,720.00 -180.00
950.0000
1,900.00

10.0000
139 CHAIN LINK FENCE TYPE 3

591.0000 L.F. -16.67 % 10.2000 -15.00 % 17.0000 41.67 %

5,910.00 -1,182.00 6,028.20 -1,063.80 10,047.00 2,955.00
12.0000
7,092.00

155.0000
140 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

27.0000 EACH -40.38 % 162.5000 -37.50 % 180.0000 -30.77 %

4,185.00 -2,835.00 4,387.50 -2,632.50 4,860.00 -2,160.00
260.0000
7,020.00

900.0000
141 DOUBLE 20 FT. CHAIN LINK GATE

1.0000 EACH -23.73 % 964.0000 -18.31 % 1,000.0000 -15.25 %

900.00 -280.00 964.00 -216.00 1,000.00 -180.00
1,180.0000
1,180.00

142 FORCE ACCOUNT UTILITY POTHOLE LOCATION
EST. 0.00 % 0.00 % 0.00 %

7,500.00 7,500.00 7,500.007,500.00
143 FORCE ACCOUNT POTHOLE BRIDGE CORBEL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
144 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
145 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
146 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
147 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
148 SPCC PLAN

L.S. -94.00 % -84.27 % -97.60 %

300.00 -4,700.00 786.50 -4,213.50 120.00 -4,880.005,000.00

1.5000
149 CONSTRUCTION GEOTEXTILE FOR SEPARATION

2100.0000 S.Y. 0.00 % 1.3300 -11.33 % 2.0000 33.33 %

3,150.00 0.00 2,793.00 -357.00 4,200.00 1,050.00
1.5000

3,150.00

4.5000
150 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

56.0000 S.Y. 12.50 % 5.6200 40.50 % 3.0000 -25.00 %

252.00 28.00 314.72 90.72 168.00 -56.00
4.0000
224.00

1.3500
151 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

1720.0000 S.Y. -46.00 % 1.8000 -28.00 % 2.0000 -20.00 %

2,322.00 -1,978.00 3,096.00 -1,204.00 3,440.00 -860.00
2.5000

4,300.00

4.6000
152 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

76.0000 S.Y. 53.33 % 3.9400 31.33 % 3.0000 0.00 %

349.60 121.60 299.44 71.44 228.00 0.00
3.0000
228.00

210.0000
153 MAILBOX SUPPORT TYPE 1

2.0000 EACH -58.00 % 248.7000 -50.26 % 370.0000 -26.00 %

420.00 -580.00 497.40 -502.60 740.00 -260.00
500.0000
1,000.00

530.0000
154 MAILBOX SUPPORT TYPE 2

1.0000 EACH 6.00 % 916.5000 83.30 % 620.0000 24.00 %

530.00 30.00 916.50 416.50 620.00 120.00
500.0000
500.00

390.0000
155 ADJUST CATCH BASIN

2.0000 EACH 30.00 % 390.8000 30.27 % 580.0000 93.33 %

780.00 180.00 781.60 181.60 1,160.00 560.00
300.0000
600.00

$2,865,404.70 -17.79 % $3,127,148.30 -10.28 % $3,176,572.70 -8.86 %$3,485,512.50BASE TOTAL

ALTERNATE A1

10.0000
156  ROADWAY EXCAVATION INCL. HAUL- ALT A1

390.0000 C.Y. -44.44 % 16.1500 -10.28 % 12.5000 -30.56 %

3,900.00 -3,120.00 6,298.50 -721.50 4,875.00 -2,145.00
18.0000
7,020.00
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ALTERNATE A1

185.0000
157  CEMENT CONC. PAVEMENT- ALT A1

1470.0000 C.Y. -15.91 % 192.4000 -12.55 % 286.6800 30.31 %

271,950.00 -51,450.00 282,828.00 -40,572.00 421,419.60 98,019.60
220.0000

323,400.00

19.0000
158  CORROSION RESISTANT DOWEL BAR- ALT A1

3313.0000 EACH 26.67 % 20.1000 34.00 % 12.3600 -17.60 %

62,947.00 13,252.00 66,591.30 16,896.30 40,948.68 -8,746.32
15.0000

49,695.00

102.0000
159  PIGMENTED CEMENT CONCRETE- CROSSWALK- ALT A1

84.0000 S.Y. 36.00 % 107.4000 43.20 % 94.6500 26.20 %

8,568.00 2,268.00 9,021.60 2,721.60 7,950.60 1,650.60
75.0000
6,300.00

5.0000
160  LONGITUDINAL JOINT SEAL- ALT A1

395.0000 L.F. -56.52 % 5.3100 -53.83 % 9.1600 -20.35 %

1,975.00 -2,567.50 2,097.45 -2,445.05 3,618.20 -924.30
11.5000
4,542.50

$349,340.00 -10.65 % $366,836.85 -6.17 % $478,812.08 22.47 %$390,957.50ALTERNATE A1 TOTAL

ALTERNATE A2

3.6000
161  SELECT BORROW INCL. HAUL- ALT A2

300.0000 TON -60.00 % 3.7900 -57.89 % 0.0100 -99.89 %

1,080.00 -1,620.00 1,137.00 -1,563.00 3.00 -2,697.00
9.0000

2,700.00

3.5000
162  EMBANKMENT COMPACTION- ALT A2

160.0000 C.Y. 16.67 % 11.7500 291.67 % 9.0000 200.00 %

560.00 80.00 1,880.00 1,400.00 1,440.00 960.00
3.0000
480.00

163  ANTI-STRIPPING ADDITIVE- ALT A2
CALC 0.00 % 0.00 % 0.00 %

2,460.00 2,460.00 2,460.002,460.00

75.0000
164  HMA CL. 1/2 IN. PG64-22- ALT A2

2460.0000 TON -6.25 % 80.7000 0.88 % 64.0000 -20.00 %

184,500.00 -12,300.00 198,522.00 1,722.00 157,440.00 -39,360.00
80.0000

196,800.00
165  JOB MIX COMPLIANCE PRICE ADJUSTMENT- ALT A2

CALC 0.00 % 0.00 % 0.00 %

5,900.00 5,900.00 5,900.005,900.00
166  CVOMPACTION PRICE ADJUSTMENT- ALT A2

CALC 0.00 % 0.00 % 0.00 %

3,950.00 3,950.00 3,950.003,950.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A048 REVISION NO : BIDS OPENED ON : Mar  2 2011
CONTRACT NO :008086 REGION NO : 1 AWARDED ON : Mar  7 2011
VERSION NO :11 WORK ORDER# : XL3029
HWY :SR 539,542 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 542
EVERSON GOSHEN RD VIC TO SR 9 VIC
INTERSECTION IMPROVEMENTS
10A048 (REV. 2/17/2011)

RAM CONSTRUCTION GENERAL TIGER CONSTRUCTION, LTD. GRANITE CONSTRUCTION COMPANY
4290 PACIFIC HIGHWAY 6280 EVERSON GOSHEN RD 1525 E. MARINE VIEW DRIVE

PROJECT : BELLINGHAM   WA  982269042 EVERSON   WA  982479764 EVERETT    WA  982011927

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100530 CONTRACTOR NUMBER : 100444 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/17/2011
13:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ALTERNATE A2

167  ASPHALT COST PRICE ADJUSTMENT- ALT A2
CALC 0.00 % 0.00 % 0.00 %

3,150.00 3,150.00 3,150.003,150.00

$201,600.00 -6.42 % $216,999.00 0.72 % $174,343.00 -19.08 %$215,440.00ALTERNATE A2 TOTAL

$3,176,572.70$2,865,404.70 $3,127,148.30BASE TOTAL -17.79% -10.28% -8.86%$3,485,512.50

$3,655,384.78$3,214,744.70 $3,493,985.15BASE + A1 CONTRACT TOTAL (A) -17.07% -9.87% -5.70%$3,876,470.00

$3,350,915.70$3,067,004.70 $3,344,147.30BASE + A2 CONTRACT TOTAL (A) -17.13% -9.64% -9.46%$3,700,952.50
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :10A048 REVISION NO : BIDS OPENED ON : Mar  2 2011
CONTRACT NO :008086 REGION NO : 1 AWARDED ON : Mar  7 2011
VERSION NO :11 WORK ORDER# : XL3029
HWY :SR 539,542 ------- 7TH BIDDER -------

TITLE :SR 542
EVERSON GOSHEN RD VIC TO SR 9 VIC
INTERSECTION IMPROVEMENTS
10A048 (REV. 2/17/2011)

A-1 LANDSCAPING AND CONSTRUCTI
20607 STATE ROUTE 9 SE

PROJECT : SNOHOMISH    WA  982968316

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/17/2011
13:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -76.25 %
95,000.00 -305,000.00400,000.00

4,500.0000
2 CLEARING AND GRUBBING

2.2000 ACRE -30.77 %
9,900.00 -4,400.00

6,500.0000
14,300.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 110.00 %

21,000.00 11,000.0010,000.00

4.0000
4 REMOVING ASPHALT CONC. PAVEMENT

1272.0000 S.Y. -71.43 %
5,088.00 -12,720.00

14.0000
17,808.00

5 HAZARDOUS MATERIAL HANDLING AND DISPOSAL
EST. 0.00 %

50,000.0050,000.00

122.0000
6 HAZARDOUS MATERIAL EXCAVATION INCL. HAUL

500.0000 C.Y. 510.00 %
61,000.00 51,000.00

20.0000
10,000.00

GRADING

21.0000
7 ROADWAY EXCAVATION INCL. HAUL

4970.0000 C.Y. 16.67 %
104,370.00 14,910.00

18.0000
89,460.00

21.0000
8 ROADWAY EXCAVATION INCL. HAUL - AREA A

5250.0000 C.Y. 40.00 %
110,250.00 31,500.00

15.0000
78,750.00

21.0000
9 SELECT BORROW INCL. HAUL

9890.0000 TON 133.33 %
207,690.00 118,680.00

9.0000
89,010.00

22.0000
10 GRAVEL BORROW INCL. HAUL

6200.0000 TON 69.23 %
136,400.00 55,800.00

13.0000
80,600.00

26.0000
11 SAND DRAINAGE BLANKET

680.0000 TON 44.44 %
17,680.00 5,440.00

18.0000
12,240.00

1.0000
12 EMBANKMENT COMPACTION

8940.0000 C.Y. -66.67 %
8,940.00 -17,880.00

3.0000
26,820.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :10A048 REVISION NO : BIDS OPENED ON : Mar  2 2011
CONTRACT NO :008086 REGION NO : 1 AWARDED ON : Mar  7 2011
VERSION NO :11 WORK ORDER# : XL3029
HWY :SR 539,542 ------- 7TH BIDDER -------

TITLE :SR 542
EVERSON GOSHEN RD VIC TO SR 9 VIC
INTERSECTION IMPROVEMENTS
10A048 (REV. 2/17/2011)

A-1 LANDSCAPING AND CONSTRUCTI
20607 STATE ROUTE 9 SE

PROJECT : SNOHOMISH    WA  982968316

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/17/2011
13:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

11.0000
13  GEOSYNTHETIC CLAY LINER

2622.0000 S.Y. -8.33 %
28,842.00 -2,622.00

12.0000
31,464.00

14  DEWATERING- AREA A
L.S. 8.57 %

38,000.00 3,000.0035,000.00

DRAINAGE

550.0000
15 DROP INLET TYPE 1

1.0000 EACH -81.67 %
550.00 -2,450.00

3,000.0000
3,000.00

55.0000
16 ASPHALT CONC. SPILLWAY

12.0000 L.F. 83.33 %
660.00 300.00

30.0000
360.00

32.0000
17 QUARRY SPALLS

92.0000 TON 6.67 %
2,944.00 184.00

30.0000
2,760.00

32.0000
18 UNDERDRAIN PIPE 6 IN. DIAM.

64.0000 L.F. 220.00 %
2,048.00 1,408.00

10.0000
640.00

68.0000
19 CL. V REINF. CONC. CULV. PIPE 24 IN. DIAM.

210.0000 L.F. -2.86 %
14,280.00 -420.00

70.0000
14,700.00

STORM SEWER

5,500.0000
20 CATCH BASIN TYPE 2  54 IN. DIAM. WITH FLOW RESTRICTOR

1.0000 EACH 83.33 %
5,500.00 2,500.00

3,000.0000
3,000.00

6,500.0000
21 CATCH BASIN TYPE 2  54 IN. DIAM. WITH GATE VALVE

1.0000 EACH 116.67 %
6,500.00 3,500.00

3,000.0000
3,000.00

2,100.0000
22 CATCH BASIN TYPE 1L

3.0000 EACH 61.54 %
6,300.00 2,400.00

1,300.0000
3,900.00

1,600.0000
23 CATCH BASIN TYPE 1

23.0000 EACH 33.33 %
36,800.00 9,200.00

1,200.0000
27,600.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :10A048 REVISION NO : BIDS OPENED ON : Mar  2 2011
CONTRACT NO :008086 REGION NO : 1 AWARDED ON : Mar  7 2011
VERSION NO :11 WORK ORDER# : XL3029
HWY :SR 539,542 ------- 7TH BIDDER -------

TITLE :SR 542
EVERSON GOSHEN RD VIC TO SR 9 VIC
INTERSECTION IMPROVEMENTS
10A048 (REV. 2/17/2011)

A-1 LANDSCAPING AND CONSTRUCTI
20607 STATE ROUTE 9 SE

PROJECT : SNOHOMISH    WA  982968316

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/17/2011
13:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

3,540.0000
24 CATCH BASIN TYPE 2 48 IN. DIAM.

10.0000 EACH 41.60 %
35,400.00 10,400.00

2,500.0000
25,000.00

6,500.0000
25 CATCH BASIN TYPE 2 54 IN. DIAM.

3.0000 EACH 116.67 %
19,500.00 10,500.00

3,000.0000
9,000.00

8,800.0000
26 CATCH BASIN TYPE 2 72 IN. DIAM.

1.0000 EACH 120.00 %
8,800.00 4,800.00

4,000.0000
4,000.00

2.5000
27 TESTING STORM SEWER PIPE

2866.0000 L.F. 25.00 %
7,165.00 1,433.00

2.0000
5,732.00

38.0000
28 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

167.0000 L.F. -24.00 %
6,346.00 -2,004.00

50.0000
8,350.00

48.0000
29 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

157.0000 L.F. -36.00 %
7,536.00 -4,239.00

75.0000
11,775.00

65.0000
30 CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

18.0000 L.F. -35.00 %
1,170.00 -630.00

100.0000
1,800.00

38.0000
31 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

2025.0000 L.F. 35.71 %
76,950.00 20,250.00

28.0000
56,700.00

44.0000
32 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

256.0000 L.F. 41.94 %
11,264.00 3,328.00

31.0000
7,936.00

55.0000
33 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

78.0000 L.F. 77.42 %
4,290.00 1,872.00

31.0000
2,418.00

120.0000
34 SCHEDULE A STORM SEWER PIPE 30 IN. DIAM.

518.0000 L.F. 60.00 %
62,160.00 23,310.00

75.0000
38,850.00

44.0000
35 PVC PIPE FOR WATER MAIN 8 IN. DIAM

89.0000 L.F. -20.00 %
3,916.00 -979.00

55.0000
4,895.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A048 REVISION NO : BIDS OPENED ON : Mar  2 2011
CONTRACT NO :008086 REGION NO : 1 AWARDED ON : Mar  7 2011
VERSION NO :11 WORK ORDER# : XL3029
HWY :SR 539,542 ------- 7TH BIDDER -------

TITLE :SR 542
EVERSON GOSHEN RD VIC TO SR 9 VIC
INTERSECTION IMPROVEMENTS
10A048 (REV. 2/17/2011)

A-1 LANDSCAPING AND CONSTRUCTI
20607 STATE ROUTE 9 SE

PROJECT : SNOHOMISH    WA  982968316

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/17/2011
13:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

2,500.0000
36 MODIFY BRIDGE DRAIN

2.0000 EACH 400.00 %
5,000.00 4,000.00

500.0000
1,000.00

120.0000
37 BRIDGE APPROACH SLAB

85.0000 S.Y. -70.00 %
10,200.00 -23,800.00

400.0000
34,000.00

SURFACING

20.0000
38 PERMEABLE BALLAST

1120.0000 TON -20.00 %
22,400.00 -5,600.00

25.0000
28,000.00

21.0000
39 CRUSHED SURFACING BASE COURSE

3210.0000 TON 5.00 %
67,410.00 3,210.00

20.0000
64,200.00

22.0000
40 CRUSHED SURFACING TOP COURSE

140.0000 TON 15.79 %
3,080.00 420.00

19.0000
2,660.00

LIQUID ASPHALT
41 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
4,389.004,389.00

CEMENT CONCRETE PAVEMENT

17.0000
42 CORROSION RESISTANT DOWEL BAR

985.0000 EACH 13.33 %
16,745.00 1,970.00

15.0000
14,775.00

195.0000
43  PIGMENTED CEMENT CONCRETE- PATTERNED

1156.0000 S.Y. 116.67 %
225,420.00 121,380.00

90.0000
104,040.00

HOT MIX ASPHALT

4.0000
44 PLANING BITUMINOUS PAVEMENT

2170.0000 S.Y. -20.00 %
8,680.00 -2,170.00

5.0000
10,850.00



PAGE : 35-A

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A048 REVISION NO : BIDS OPENED ON : Mar  2 2011
CONTRACT NO :008086 REGION NO : 1 AWARDED ON : Mar  7 2011
VERSION NO :11 WORK ORDER# : XL3029
HWY :SR 539,542 ------- 7TH BIDDER -------

TITLE :SR 542
EVERSON GOSHEN RD VIC TO SR 9 VIC
INTERSECTION IMPROVEMENTS
10A048 (REV. 2/17/2011)

A-1 LANDSCAPING AND CONSTRUCTI
20607 STATE ROUTE 9 SE

PROJECT : SNOHOMISH    WA  982968316

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/17/2011
13:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

80.0000
45 HMA CL. 1/2 IN. PG 64-22

4389.0000 TON 0.00 %
351,120.00 0.00

80.0000
351,120.00

46 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

10,534.0010,534.00
47 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
7,022.007,022.00

48 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00 %

5,622.005,622.00

110.0000
49 COMMERCIAL HMA

180.0000 TON 0.00 %
19,800.00 0.00

110.0000
19,800.00

35.0000
50 BRIDGE TRANSVERSE JOINT SEAL

88.0000 L.F. -30.00 %
3,080.00 -1,320.00

50.0000
4,400.00

EROSION CNTL AND ROADSIDE RESTORATION

150.0000
51  ENVIRONMENTAL COMPLIANCE LEAD

106.0000 DAY 25.00 %
15,900.00 3,180.00

120.0000
12,720.00

120.0000
52 TEMPORARY EROSION CONTROL BLANKET

290.0000 S.Y. 4,700.00 %
34,800.00 34,075.00

2.5000
725.00

12.0000
53 COMPOST BLANKET

1544.0000 S.Y. 300.00 %
18,528.00 13,896.00

3.0000
4,632.00

55.0000
54 CHECK DAM

50.0000 L.F. 400.00 %
2,750.00 2,200.00

11.0000
550.00

98.0000
55 INLET PROTECTION

73.0000 EACH 50.77 %
7,154.00 2,409.00

65.0000
4,745.00

10.0000
56 STABILIZED CONSTRUCTION ENTRANCE

370.0000 S.Y. -16.67 %
3,700.00 -740.00

12.0000
4,440.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A048 REVISION NO : BIDS OPENED ON : Mar  2 2011
CONTRACT NO :008086 REGION NO : 1 AWARDED ON : Mar  7 2011
VERSION NO :11 WORK ORDER# : XL3029
HWY :SR 539,542 ------- 7TH BIDDER -------

TITLE :SR 542
EVERSON GOSHEN RD VIC TO SR 9 VIC
INTERSECTION IMPROVEMENTS
10A048 (REV. 2/17/2011)

A-1 LANDSCAPING AND CONSTRUCTI
20607 STATE ROUTE 9 SE

PROJECT : SNOHOMISH    WA  982968316

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/17/2011
13:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

98.0000
57 STREET CLEANING

150.0000 HR -14.78 %
14,700.00 -2,550.00

115.0000
17,250.00

4.5000
58 SILT FENCE

1150.0000 L.F. 0.00 %
5,175.00 0.00

4.5000
5,175.00

59 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

150,000.00150,000.00

18.0000
60 TEMPORARY PIPE SLOPE DRAIN

1770.0000 L.F. -20.00 %
31,860.00 -7,965.00

22.5000
39,825.00

3,200.0000
61 MULCHING WITH HECP TYPE 1 MULCH

2.0000 ACRE -8.31 %
6,400.00 -580.00

3,490.0000
6,980.00

35.0000
62 TOPSOIL TYPE A

976.0000 C.Y. 16.67 %
34,160.00 4,880.00

30.0000
29,280.00

180.0000
63 PSIPE APPLE SERVICEBERRY, B&B, 2-1/2 IN. CALIPER

1.0000 EACH -40.00 %
180.00 -120.00

300.0000
300.00

16.0000
64 PSIPE BLACK TWINBERRY, #1 CONT., 10 IN. HT.

11.0000 EACH 60.00 %
176.00 66.00

10.0000
110.00

18.0000
65 PSIPE CREEPING MAHONIA, #1 CONT., 6 IN. SPREAD

186.0000 EACH 80.00 %
3,348.00 1,488.00

10.0000
1,860.00

22.0000
66 PSIPE DOUGLAS FIR, #2 CONT., 18 IN. HT.

16.0000 EACH -12.00 %
352.00 -48.00

25.0000
400.00

12.0000
67 PSIPE INDIAN PLUM, #1 CONT., 12 IN. HT.

11.0000 EACH 20.00 %
132.00 22.00

10.0000
110.00

12.0000
68 PSIPE NOOTKA ROSE, #1 CONT., 15 IN. HT.

197.0000 EACH 20.00 %
2,364.00 394.00

10.0000
1,970.00

18.0000
69 PSIPE PACIFIC FIRE VINE MAPLE, #2 CONT., 18 IN. HT.

3.0000 EACH -28.00 %
54.00 -21.00

25.0000
75.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :10A048 REVISION NO : BIDS OPENED ON : Mar  2 2011
CONTRACT NO :008086 REGION NO : 1 AWARDED ON : Mar  7 2011
VERSION NO :11 WORK ORDER# : XL3029
HWY :SR 539,542 ------- 7TH BIDDER -------

TITLE :SR 542
EVERSON GOSHEN RD VIC TO SR 9 VIC
INTERSECTION IMPROVEMENTS
10A048 (REV. 2/17/2011)

A-1 LANDSCAPING AND CONSTRUCTI
20607 STATE ROUTE 9 SE

PROJECT : SNOHOMISH    WA  982968316

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/17/2011
13:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

18.0000
70 PSIPE PEAFRUIT ROSE, #1 CONT., 9 IN. HT.

32.0000 EACH 80.00 %
576.00 256.00

10.0000
320.00

12.0000
71 PSIPE RED OSIER DOGWOOD, #1 CONT., 12 IN. HT.

11.0000 EACH 20.00 %
132.00 22.00

10.0000
110.00

12.0000
72 PSIPE SALAL, #1 CONT., 6 IN. SPREAD

242.0000 EACH 20.00 %
2,904.00 484.00

10.0000
2,420.00

12.0000
73 PSIPE SNOWBERRY, #1 CONT., 9 IN. HT.

399.0000 EACH 20.00 %
4,788.00 798.00

10.0000
3,990.00

12.0000
74 PSIPE THIMBLEBERRY, #1 CONT., 12 IN. HT.

197.0000 EACH 20.00 %
2,364.00 394.00

10.0000
1,970.00

12.0000
75 PSIPE WESTERN SWORD FERN, #1 CONT., 3 FRONDS MIN.

142.0000 EACH 20.00 %
1,704.00 284.00

10.0000
1,420.00

180.0000
76 PSIPE ZUMI CRABAPPLE, B&B, 2-1/2 IN. CALIPER

3.0000 EACH -40.00 %
540.00 -360.00

300.0000
900.00

18.0000
77 PSIPE WHITE PAVEMENT ROSE, #1 CONT., 9 IN. HT.

71.0000 EACH 50.00 %
1,278.00 426.00

12.0000
852.00

78 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 %

96,000.0096,000.00
79 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 %
96,000.0096,000.00

80 WEED AND PEST CONTROL
EST. 0.00 %

2,000.002,000.00

8.0000
81  SOIL AMENDMENT

1937.0000 S.Y. 166.67 %
15,496.00 9,685.00

3.0000
5,811.00

12.0000
82  BARK OR WOOD CHIP MULCH

2026.0000 S.Y. 166.67 %
24,312.00 15,195.00

4.5000
9,117.00
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PS&E JOB NO :10A048 REVISION NO : BIDS OPENED ON : Mar  2 2011
CONTRACT NO :008086 REGION NO : 1 AWARDED ON : Mar  7 2011
VERSION NO :11 WORK ORDER# : XL3029
HWY :SR 539,542 ------- 7TH BIDDER -------

TITLE :SR 542
EVERSON GOSHEN RD VIC TO SR 9 VIC
INTERSECTION IMPROVEMENTS
10A048 (REV. 2/17/2011)

A-1 LANDSCAPING AND CONSTRUCTI
20607 STATE ROUTE 9 SE

PROJECT : SNOHOMISH    WA  982968316

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/17/2011
13:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

1.2000
83  NATIVE SEEDING AND MULCHING

6300.0000 S.Y. -60.00 %
7,560.00 -11,340.00

3.0000
18,900.00

1.5000
84  LOW GROWING SEEDING

1759.0000 S.Y. -50.00 %
2,638.50 -2,638.50

3.0000
5,277.00

1,200.0000
85  WATER BAG

4.0000 EACH 3,328.57 %
4,800.00 4,660.00

35.0000
140.00

120.0000
86  FILLING OF WATER BAG

72.0000 WEEK -40.00 %
8,640.00 -5,760.00

200.0000
14,400.00

87  LANDSCAPE GRADING
EST. 0.00 %

2,000.002,000.00

38.0000
88  STRUCTURAL SOIL MIX

406.0000 C.Y. -5.00 %
15,428.00 -812.00

40.0000
16,240.00

5.0000
89 HIGH VISIBILITY FENCE

2174.0000 L.F. 66.67 %
10,870.00 4,348.00

3.0000
6,522.00

TRAFFIC

16.0000
90 CEMENT CONC. TRAFFIC CURB AND GUTTER

60.0000 L.F. 33.33 %
960.00 240.00

12.0000
720.00

21.0000
91  CEMENT CONC. TRAFFIC CURB AND GUTTER MOD.

41.0000 L.F. 40.00 %
861.00 246.00

15.0000
615.00

30.0000
92  CEMENT CONC. ROUNDABOUT CURB AND GUTTER 2 IN

2458.0000 L.F. 57.89 %
73,740.00 27,038.00

19.0000
46,702.00

31.0000
93  CEMENT CONC. ROUNDABOUT CURB AND GUTTER 4 IN

4963.0000 L.F. 55.00 %
153,853.00 54,593.00

20.0000
99,260.00

46.0000
94  DUAL-FACED CEMENT CONC. TRAFFIC CURB AND GUTTER MOD.

246.0000 L.F. 70.37 %
11,316.00 4,674.00

27.0000
6,642.00
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PS&E JOB NO :10A048 REVISION NO : BIDS OPENED ON : Mar  2 2011
CONTRACT NO :008086 REGION NO : 1 AWARDED ON : Mar  7 2011
VERSION NO :11 WORK ORDER# : XL3029
HWY :SR 539,542 ------- 7TH BIDDER -------

TITLE :SR 542
EVERSON GOSHEN RD VIC TO SR 9 VIC
INTERSECTION IMPROVEMENTS
10A048 (REV. 2/17/2011)

A-1 LANDSCAPING AND CONSTRUCTI
20607 STATE ROUTE 9 SE

PROJECT : SNOHOMISH    WA  982968316

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/17/2011
13:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

38.0000
95  DUAL-FACED CEMENT CONC. TRAFFIC CURB MOD.

59.0000 L.F. 8.57 %
2,242.00 177.00

35.0000
2,065.00

78.0000
96 BEAM GUARDRAIL TYPE THRIE BEAM

25.0000 L.F. 95.00 %
1,950.00 950.00

40.0000
1,000.00

3,600.0000
97 BEAM GUARDRAIL TRANSITION SECTION TYPE 23

1.0000 EACH 111.76 %
3,600.00 1,900.00

1,700.0000
1,700.00

3,100.0000
98 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

1.0000 EACH 3.33 %
3,100.00 100.00

3,000.0000
3,000.00

1,850.0000
99 BEAM GUARDRAIL ANCHOR TYPE 4

1.0000 EACH 164.29 %
1,850.00 1,150.00

700.0000
700.00

20.0000
100 TEMPORARY CONC. BARRIER

460.0000 L.F. 25.00 %
9,200.00 1,840.00

16.0000
7,360.00

5,500.0000
101 TEMPORARY IMPACT ATTENUATOR

3.0000 EACH 10.00 %
16,500.00 1,500.00

5,000.0000
15,000.00

36.0000
102 FLEXIBLE GUIDE POST

57.0000 EACH 16.13 %
2,052.00 285.00

31.0000
1,767.00

1.0000
103 PLASTIC LINE

7940.0000 L.F. -23.08 %
7,940.00 -2,382.00

1.3000
10,322.00

1.0000
104 PLASTIC WIDE LINE

680.0000 L.F. -66.67 %
680.00 -1,360.00

3.0000
2,040.00

1.0000
105 PLASTIC DRAINAGE MARKING

37.0000 EACH -97.78 %
37.00 -1,628.00

45.0000
1,665.00

3.0000
106  PLASTIC CROSSWALK LINE WITH CONTRAST MARKING

256.0000 S.F. -50.00 %
768.00 -768.00

6.0000
1,536.00

150.0000
107  PLASTIC TRAFFIC ARROW WITH CONTRAST MARKING

13.0000 EACH 20.00 %
1,950.00 325.00

125.0000
1,625.00
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PS&E JOB NO :10A048 REVISION NO : BIDS OPENED ON : Mar  2 2011
CONTRACT NO :008086 REGION NO : 1 AWARDED ON : Mar  7 2011
VERSION NO :11 WORK ORDER# : XL3029
HWY :SR 539,542 ------- 7TH BIDDER -------

TITLE :SR 542
EVERSON GOSHEN RD VIC TO SR 9 VIC
INTERSECTION IMPROVEMENTS
10A048 (REV. 2/17/2011)

A-1 LANDSCAPING AND CONSTRUCTI
20607 STATE ROUTE 9 SE

PROJECT : SNOHOMISH    WA  982968316

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/17/2011
13:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

75.0000
108  PLASTIC TRAFFIC LETTER WITH CONTRAST MARKING

45.0000 EACH 25.00 %
3,375.00 675.00

60.0000
2,700.00

75.0000
109  PLASTIC YIELD LINE SYMBOL WITH CONTRAST MARKING

88.0000 EACH 200.00 %
6,600.00 4,400.00

25.0000
2,200.00

0.7500
110 TEMPORARY PAVEMENT MARKING

13868.0000 L.F. 50.00 %
10,401.00 3,467.00

0.5000
6,934.00

1.0000
111  TEMPORARY WIDE LINE

230.0000 L.F. 0.00 %
230.00 0.00

1.0000
230.00

1.0000
112  TEMPORARY STOP LINE

30.0000 L.F. -50.00 %
30.00 -30.00

2.0000
60.00

1.0000
113  TEMPORARY TRAFFIC ARROW

13.0000 EACH -99.00 %
13.00 -1,287.00

100.0000
1,300.00

3.0000
114  TEMPORARY CROSSWALK LINE

256.0000 S.F. 20.00 %
768.00 128.00

2.5000
640.00

3.0000
115  TEMPORARY TRAFFIC LETTER

45.0000 EACH -92.31 %
135.00 -1,620.00

39.0000
1,755.00

3.0000
116  TEMPORARY YIELD LINE SYMBOL

88.0000 EACH -86.36 %
264.00 -1,672.00

22.0000
1,936.00

117 PERMANENT SIGNING
L.S. 15.51 %

68,000.00 9,129.0058,871.00
118 TEMPORARY ILLUMINATION SYSTEM - SR 9 SAA 4535

L.S. 41.96 %
35,000.00 10,345.0024,655.00

119 TEMPORARY ILLUMINATION SYSTEM -SMITH ROAD SAA 5471
L.S. 30.38 %

45,000.00 10,485.0034,515.00
120 ILLUMINATION SYSTEM - SMITH ROAD SAA 5471

L.S. -26.86 %
49,000.00 -17,995.0066,995.00
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PS&E JOB NO :10A048 REVISION NO : BIDS OPENED ON : Mar  2 2011
CONTRACT NO :008086 REGION NO : 1 AWARDED ON : Mar  7 2011
VERSION NO :11 WORK ORDER# : XL3029
HWY :SR 539,542 ------- 7TH BIDDER -------

TITLE :SR 542
EVERSON GOSHEN RD VIC TO SR 9 VIC
INTERSECTION IMPROVEMENTS
10A048 (REV. 2/17/2011)

A-1 LANDSCAPING AND CONSTRUCTI
20607 STATE ROUTE 9 SE

PROJECT : SNOHOMISH    WA  982968316

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/17/2011
13:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
121 ILLUMINATION SYSTEM - SR 9 SAA 4535

L.S. -42.65 %
42,000.00 -31,240.0073,240.00

122 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -66.25 %

135,000.00 -265,000.00400,000.00
123 PEDESTRIAN CONTROL AND PROTECTION

L.S. 160.00 %
13,000.00 8,000.005,000.00

OTHER ITEMS
124 TYPE B PROGRESS SCHEDULE

L.S. 30.00 %
6,500.00 1,500.005,000.00

28.0000
125 STRUCTURE EXCAVATION CLASS B INCL. HAUL

2043.0000 C.Y. 86.67 %
57,204.00 26,559.00

15.0000
30,645.00

3.0000
126 SHORING OR EXTRA EXCAVATION CLASS B

12602.0000 S.F. 71.43 %
37,806.00 15,752.50

1.7500
22,053.50

28.0000
127  COMMON BORROW FOR TRENCH BACKFILL INCL. HAUL

1078.0000 C.Y. 86.67 %
30,184.00 14,014.00

15.0000
16,170.00

40.0000
128 GRAVEL BACKFILL FOR DRAIN

6.0000 C.Y. 53.85 %
240.00 84.00

26.0000
156.00

129 CURE BOX
L.S. -78.33 %

650.00 -2,350.003,000.00

210.0000
130 PLUGGING EXISTING PIPE

27.0000 EACH -50.59 %
5,670.00 -5,805.00

425.0000
11,475.00

131 STRUCTURE SURVEYING
L.S. 200.00 %

15,000.00 10,000.005,000.00
132 ROADWAY SURVEYING

L.S. 0.00 %
35,000.00 0.0035,000.00
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PS&E JOB NO :10A048 REVISION NO : BIDS OPENED ON : Mar  2 2011
CONTRACT NO :008086 REGION NO : 1 AWARDED ON : Mar  7 2011
VERSION NO :11 WORK ORDER# : XL3029
HWY :SR 539,542 ------- 7TH BIDDER -------

TITLE :SR 542
EVERSON GOSHEN RD VIC TO SR 9 VIC
INTERSECTION IMPROVEMENTS
10A048 (REV. 2/17/2011)

A-1 LANDSCAPING AND CONSTRUCTI
20607 STATE ROUTE 9 SE

PROJECT : SNOHOMISH    WA  982968316

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/17/2011
13:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

800.0000
133 BOLLARD TYPE 1

3.0000 EACH 0.00 %
2,400.00 0.00

800.0000
2,400.00

450.0000
134 MONUMENT CASE, COVER, AND PIPE

3.0000 EACH -10.00 %
1,350.00 -150.00

500.0000
1,500.00

360.0000
135 ADJUST MONUMENT CASE AND COVER

1.0000 EACH -10.00 %
360.00 -40.00

400.0000
400.00

48.0000
136 CEMENT CONC. SIDEWALK

30.0000 S.Y. 37.14 %
1,440.00 390.00

35.0000
1,050.00

1,200.0000
137 CEMENT CONC. CURB RAMP TYPE P

4.0000 EACH 41.18 %
4,800.00 1,400.00

850.0000
3,400.00

1,200.0000
138 CEMENT CONC. CURB RAMP TYPE S

2.0000 EACH 26.32 %
2,400.00 500.00

950.0000
1,900.00

11.0000
139 CHAIN LINK FENCE TYPE 3

591.0000 L.F. -8.33 %
6,501.00 -591.00

12.0000
7,092.00

200.0000
140 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

27.0000 EACH -23.08 %
5,400.00 -1,620.00

260.0000
7,020.00

980.0000
141 DOUBLE 20 FT. CHAIN LINK GATE

1.0000 EACH -16.95 %
980.00 -200.00

1,180.0000
1,180.00

142 FORCE ACCOUNT UTILITY POTHOLE LOCATION
EST. 0.00 %

7,500.007,500.00
143 FORCE ACCOUNT POTHOLE BRIDGE CORBEL

EST. 0.00 %
5,000.005,000.00

144 ROADSIDE CLEANUP
EST. 0.00 %

10,000.0010,000.00
145 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00
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PS&E JOB NO :10A048 REVISION NO : BIDS OPENED ON : Mar  2 2011
CONTRACT NO :008086 REGION NO : 1 AWARDED ON : Mar  7 2011
VERSION NO :11 WORK ORDER# : XL3029
HWY :SR 539,542 ------- 7TH BIDDER -------

TITLE :SR 542
EVERSON GOSHEN RD VIC TO SR 9 VIC
INTERSECTION IMPROVEMENTS
10A048 (REV. 2/17/2011)

A-1 LANDSCAPING AND CONSTRUCTI
20607 STATE ROUTE 9 SE

PROJECT : SNOHOMISH    WA  982968316

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/17/2011
13:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
146 MINOR CHANGE

CALC 0.00 %
-1.00-1.00

147 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

-1.00-1.00
148 SPCC PLAN

L.S. -64.00 %
1,800.00 -3,200.005,000.00

5.0000
149 CONSTRUCTION GEOTEXTILE FOR SEPARATION

2100.0000 S.Y. 233.33 %
10,500.00 7,350.00

1.5000
3,150.00

4.0000
150 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

56.0000 S.Y. 0.00 %
224.00 0.00

4.0000
224.00

5.0000
151 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

1720.0000 S.Y. 100.00 %
8,600.00 4,300.00

2.5000
4,300.00

8.0000
152 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

76.0000 S.Y. 166.67 %
608.00 380.00

3.0000
228.00

550.0000
153 MAILBOX SUPPORT TYPE 1

2.0000 EACH 10.00 %
1,100.00 100.00

500.0000
1,000.00

800.0000
154 MAILBOX SUPPORT TYPE 2

1.0000 EACH 60.00 %
800.00 300.00

500.0000
500.00

550.0000
155 ADJUST CATCH BASIN

2.0000 EACH 83.33 %
1,100.00 500.00

300.0000
600.00

$3,569,039.50 2.40 %$3,485,512.50BASE TOTAL

ALTERNATE A1

28.0000
156  ROADWAY EXCAVATION INCL. HAUL- ALT A1

390.0000 C.Y. 55.56 %
10,920.00 3,900.00

18.0000
7,020.00
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PS&E JOB NO :10A048 REVISION NO : BIDS OPENED ON : Mar  2 2011
CONTRACT NO :008086 REGION NO : 1 AWARDED ON : Mar  7 2011
VERSION NO :11 WORK ORDER# : XL3029
HWY :SR 539,542 ------- 7TH BIDDER -------

TITLE :SR 542
EVERSON GOSHEN RD VIC TO SR 9 VIC
INTERSECTION IMPROVEMENTS
10A048 (REV. 2/17/2011)

A-1 LANDSCAPING AND CONSTRUCTI
20607 STATE ROUTE 9 SE

PROJECT : SNOHOMISH    WA  982968316

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/17/2011
13:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ALTERNATE A1

240.0000
157  CEMENT CONC. PAVEMENT- ALT A1

1470.0000 C.Y. 9.09 %
352,800.00 29,400.00

220.0000
323,400.00

17.0000
158  CORROSION RESISTANT DOWEL BAR- ALT A1

3313.0000 EACH 13.33 %
56,321.00 6,626.00

15.0000
49,695.00

120.0000
159  PIGMENTED CEMENT CONCRETE- CROSSWALK- ALT A1

84.0000 S.Y. 60.00 %
10,080.00 3,780.00

75.0000
6,300.00

4.5000
160  LONGITUDINAL JOINT SEAL- ALT A1

395.0000 L.F. -60.87 %
1,777.50 -2,765.00

11.5000
4,542.50

$431,898.50 10.47 %$390,957.50ALTERNATE A1 TOTAL

ALTERNATE A2

18.0000
161  SELECT BORROW INCL. HAUL- ALT A2

300.0000 TON 100.00 %
5,400.00 2,700.00

9.0000
2,700.00

2.0000
162  EMBANKMENT COMPACTION- ALT A2

160.0000 C.Y. -33.33 %
320.00 -160.00

3.0000
480.00

163  ANTI-STRIPPING ADDITIVE- ALT A2
CALC 0.00 %

2,460.002,460.00

79.0000
164  HMA CL. 1/2 IN. PG64-22- ALT A2

2460.0000 TON -1.25 %
194,340.00 -2,460.00

80.0000
196,800.00

165  JOB MIX COMPLIANCE PRICE ADJUSTMENT- ALT A2
CALC 0.00 %

5,900.005,900.00
166  CVOMPACTION PRICE ADJUSTMENT- ALT A2

CALC 0.00 %
3,950.003,950.00
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EVERSON GOSHEN RD VIC TO SR 9 VIC
INTERSECTION IMPROVEMENTS
10A048 (REV. 2/17/2011)

A-1 LANDSCAPING AND CONSTRUCTI
20607 STATE ROUTE 9 SE

PROJECT : SNOHOMISH    WA  982968316

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/17/2011
13:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ALTERNATE A2

167  ASPHALT COST PRICE ADJUSTMENT- ALT A2
CALC 0.00 %

3,150.003,150.00

$215,520.00 0.04 %$215,440.00ALTERNATE A2 TOTAL

$3,569,039.50BASE TOTAL 2.40%$3,485,512.50

$4,000,938.00BASE + A1 CONTRACT TOTAL (A) 3.21%$3,876,470.00

$3,784,559.50BASE + A2 CONTRACT TOTAL (A) 2.26%$3,700,952.50
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SR 542
EVERSON GOSHEN RD VIC TO SR 9 VIC
INTERSECTION IMPROVEMENTS
10A048 (REV. 2/17/2011)

REGION: 1

HWY: SR 539,542

CONTRACT NO:

TITLE:

4945 GUIDE MERIDIAN
BELLINGHAM, WA  982269109

BOSS CONSTRUCTION, INC.$2,740,818.32 BASE + A21

4721 NORTHWEST DR
BELLINGHAM, WA  982269019

STRIDER CONSTRUCTION CO., INC.$2,896,410.00 BASE + A22

4945 GUIDE MERIDIAN
BELLINGHAM, WA  982269109

BOSS CONSTRUCTION, INC.$2,911,507.96 BASE + A13

3287 "H" STREET RD
BLAINE, WA  982309206

COLACURCIO BROTHERS, INC.$3,051,049.05 BASE + A24

4290 PACIFIC HIGHWAY
BELLINGHAM, WA  982269042

RAM CONSTRUCTION GENERAL

CONTRACTORS, INC.
$3,067,004.70 BASE + A25

3287 "H" STREET RD
BLAINE, WA  982309206

COLACURCIO BROTHERS, INC.$3,199,874.05 BASE + A16

4290 PACIFIC HIGHWAY
BELLINGHAM, WA  982269042

RAM CONSTRUCTION GENERAL

CONTRACTORS, INC.
$3,214,744.70 BASE + A17

4721 NORTHWEST DR
BELLINGHAM, WA  982269019

STRIDER CONSTRUCTION CO., INC.$3,242,945.00 BASE + A18

6280 EVERSON GOSHEN RD
EVERSON, WA  982479764

TIGER CONSTRUCTION, LTD.$3,344,147.30 BASE + A29



PAGE : 47-A

DOT_RGGB01 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 10A048 * * *   ALTERNATE COMBINATION BIDS   * * * BIDS OPENED ON:
008086 * * *   RANKED BY DOLLAR AMOUNT   * * * Mar  2 2011

SR 542
EVERSON GOSHEN RD VIC TO SR 9 VIC
INTERSECTION IMPROVEMENTS
10A048 (REV. 2/17/2011)

REGION: 1

HWY: SR 539,542

CONTRACT NO:

TITLE:

1525 E. MARINE VIEW DRIVE
EVERETT, WA  982011927

GRANITE CONSTRUCTION COMPANY$3,350,915.70 BASE + A210

6280 EVERSON GOSHEN RD
EVERSON, WA  982479764

TIGER CONSTRUCTION, LTD.$3,493,985.15 BASE + A111

1525 E. MARINE VIEW DRIVE
EVERETT, WA  982011927

GRANITE CONSTRUCTION COMPANY$3,655,384.78 BASE + A112

20607 STATE ROUTE 9 SE
SNOHOMISH, WA  982968316

A-1 LANDSCAPING AND CONSTRUCTION,

INC.
$3,784,559.50 BASE + A213

20607 STATE ROUTE 9 SE
SNOHOMISH, WA  982968316

A-1 LANDSCAPING AND CONSTRUCTION,

INC.
$4,000,938.00 BASE + A114


