
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X310 REVISION NO : BIDS OPENED ON : Jul 28 2010
CONTRACT NO :007977 REGION NO : 4 AWARDED ON : Sep 21 2010
VERSION NO :5 WORK ORDER# : XL3196
HWY :SR 000,014 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR14
CAPE HORN BR VIC TO CAPE HORN RD
SAFETY IMPROVEMENTS
10X310 (REV. 7/20/2010)

ROTSCHY, INC. SCARSELLA BROS., INC. NUTTER CORPORATION DBA NUTTER
9210 NE 62ND AVE 8404 S 196TH ST UNDERGROUND UTILITIES CO. INC.

KENT WA  98031-1884 7211A NE 43RD AVE

PROJECT : VANCOUVER   WA  986659303 SEATTLE   WA  981680697 VANCOUVER   WA  986611311

COUNTY(S) :CLARK,SKAMANIA CONTRACTOR NUMBER : 100156 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100170

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/20/2010
08:51

DOT_RGGB01

HSIP-0014(040), PFH-0014(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -27.94 % -22.22 % -1.33 %

324,264.11 -125,735.89 350,000.00 -100,000.00 444,000.00 -6,000.00450,000.00

8,000.0000
2 CLEARING AND GRUBBING

6.0000 ACRE 63.27 % 2,750.0000 -43.88 % 6,600.0000 34.69 %

48,000.00 18,600.00 16,500.00 -12,900.00 39,600.00 10,200.00
4,900.0000
29,400.00

8,000.0000
3 CLEARING AND GRUBBING - SITE AREA USFS

0.5000 ACRE -17.53 % 10,000.0000 3.09 % 10,000.0000 3.09 %

4,000.00 -850.00 5,000.00 150.00 5,000.00 150.00
9,700.0000
4,850.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 5.26 % -94.74 % 5.26 %

10,000.00 500.00 500.00 -9,000.00 10,000.00 500.009,500.00

2.8000
5 REMOVING GUARDRAIL

4010.0000 L.F. -37.78 % 2.5000 -44.44 % 3.0000 -33.33 %

11,228.00 -6,817.00 10,025.00 -8,020.00 12,030.00 -6,015.00
4.5000

18,045.00

190.0000
6 REMOVING GUARDRAIL ANCHOR

13.0000 EACH -20.83 % 175.0000 -27.08 % 200.0000 -16.67 %

2,470.00 -650.00 2,275.00 -845.00 2,600.00 -520.00
240.0000
3,120.00

7 FORCE ACCOUNT FALLING TREES INTO CREEK
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

GRADING

12.7000
8 ROADWAY EXCAVATION INCL. HAUL

67920.0000 C.Y. 5.83 % 11.5000 -4.17 % 12.5000 4.17 %

862,584.00 47,544.00 781,080.00 -33,960.00 849,000.00 33,960.00
12.0000

815,040.00

14.5000
9 ROADWAY EXCAVATION INCL. HAUL - AREA A

1050.0000 C.Y. -19.44 % 11.5000 -36.11 % 16.5000 -8.33 %

15,225.00 -3,675.00 12,075.00 -6,825.00 17,325.00 -1,575.00
18.0000

18,900.00

35.0000
10 GRAVEL BORROW INCL. HAUL

2850.0000 C.Y. 0.00 % 28.5000 -18.57 % 18.0000 -48.57 %

99,750.00 0.00 81,225.00 -18,525.00 51,300.00 -48,450.00
35.0000

99,750.00
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GRADING

10.0000
11 EMBANKMENT COMPACTION

9552.0000 C.Y. 284.62 % 2.0000 -23.08 % 2.0000 -23.08 %

95,520.00 70,684.80 19,104.00 -5,731.20 19,104.00 -5,731.20
2.6000

24,835.20

15,000.0000
12  SHOULDER FINISHING

0.6200 MI. 650.00 % 2,500.0000 25.00 % 3,700.0000 85.00 %

9,300.00 8,060.00 1,550.00 310.00 2,294.00 1,054.00
2,000.0000
1,240.00

DRAINAGE

1,500.0000
13 GRATE INLET TYPE 2

1.0000 EACH -13.79 % 2,820.0000 62.07 % 2,300.0000 32.18 %

1,500.00 -240.00 2,820.00 1,080.00 2,300.00 560.00
1,740.0000
1,740.00

1,500.0000
14 DROP INLET TYPE 1

1.0000 EACH -25.00 % 4,075.0000 103.75 % 2,300.0000 15.00 %

1,500.00 -500.00 4,075.00 2,075.00 2,300.00 300.00
2,000.0000
2,000.00

75.0000
15 HEAVY LOOSE RIPRAP

68.0000 C.Y. 7.14 % 65.0000 -7.14 % 85.0000 21.43 %

5,100.00 340.00 4,420.00 -340.00 5,780.00 1,020.00
70.0000
4,760.00

15.0000
16 UNDERDRAIN PIPE 6 IN. DIAM.

810.0000 L.F. 30.43 % 10.6500 -7.39 % 11.0000 -4.35 %

12,150.00 2,835.00 8,626.50 -688.50 8,910.00 -405.00
11.5000
9,315.00

40.0000
17 UNDERDRAIN PIPE 18 IN. DIAM.

35.0000 L.F. -24.53 % 40.0000 -24.53 % 45.0000 -15.09 %

1,400.00 -455.00 1,400.00 -455.00 1,575.00 -280.00
53.0000
1,855.00

44.0000
18 CL. II REINF. CONC. CULV. PIPE 18 IN. DIAM.

71.0000 L.F. -26.67 % 70.0000 16.67 % 53.0000 -11.67 %

3,124.00 -1,136.00 4,970.00 710.00 3,763.00 -497.00
60.0000
4,260.00

19.0000
19 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

98.0000 L.F. -62.00 % 56.5000 13.00 % 49.0000 -2.00 %

1,862.00 -3,038.00 5,537.00 637.00 4,802.00 -98.00
50.0000
4,900.00

78.0000
20 PLAIN ST. CULV. PIPE 0.064 IN. TH. 24 IN. DIAM.

17.0000 L.F. -14.29 % 200.0000 119.78 % 134.0000 47.25 %

1,326.00 -221.00 3,400.00 1,853.00 2,278.00 731.00
91.0000
1,547.00
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DRAINAGE
21 PRECAST REINF. CONC. BOX CULVERT NO. 1

L.S. -68.00 % 25.60 % 36.00 %

4,000.00 -8,500.00 15,700.00 3,200.00 17,000.00 4,500.0012,500.00

380.0000
22  LOCKING SOLID METAL COVER

1.0000 EACH 26.67 % 350.0000 16.67 % 700.0000 133.33 %

380.00 80.00 350.00 50.00 700.00 400.00
300.0000
300.00

500.0000
23  BORING & JACKING 24 IN. CULVERT PIPE

172.0000 L.F. 25.00 % 592.0000 48.00 % 340.0000 -15.00 %

86,000.00 17,200.00 101,824.00 33,024.00 58,480.00 -10,320.00
400.0000
68,800.00

3,500.0000
24  JACK AND BORE PIT

1.0000 EACH -65.00 % 8,000.0000 -20.00 % 3,400.0000 -66.00 %

3,500.00 -6,500.00 8,000.00 -2,000.00 3,400.00 -6,600.00
10,000.0000
10,000.00

25 FORCE ACCOUNT REMOVE BORING OBSTRUCTION
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

STORM SEWER

45.0000
26 CORRUGATED POLYETHYLENE STORM SEWER PIPE 12 IN. DIAM.

133.0000 L.F. -34.78 % 45.2500 -34.42 % 29.0000 -57.97 %

5,985.00 -3,192.00 6,018.25 -3,158.75 3,857.00 -5,320.00
69.0000
9,177.00

STRUCTURE

15.0000
27 STRUCTURE EXCAVATION CLASS A INCL. HAUL

2110.0000 C.Y. -44.44 % 11.5000 -57.41 % 20.0000 -25.93 %

31,650.00 -25,320.00 24,265.00 -32,705.00 42,200.00 -14,770.00
27.0000

56,970.00
28 SHORING OR EXTRA EXCAVATION CL. A

L.S. -93.06 % -44.44 % -18.06 %

10,000.00 -134,000.00 80,000.00 -64,000.00 118,000.00 -26,000.00144,000.00

33.0000
29 GRAVEL BACKFILL FOR WALL

1090.0000 C.Y. 6.45 % 28.5000 -8.06 % 38.0000 22.58 %

35,970.00 2,180.00 31,065.00 -2,725.00 41,420.00 7,630.00
31.0000

33,790.00
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STRUCTURE
30 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 1

L.S. -21.14 % -23.86 % -9.03 %

290,000.00 -77,720.00 280,000.00 -87,720.00 334,500.22 -33,219.78367,720.00
31 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 2

L.S. -27.35 % -27.35 % -13.55 %

300,000.00 -112,950.00 300,000.00 -112,950.00 357,000.00 -55,950.00412,950.00

100.0000
32 BRIDGE RAILING TYPE ORNAMENTAL STEEL

182.0000 L.F. -54.55 % 95.5000 -56.59 % 105.0000 -52.27 %

18,200.00 -21,840.00 17,381.00 -22,659.00 19,110.00 -20,930.00
220.0000
40,040.00

SURFACING

23.0000
33 CRUSHED SURFACING BASE COURSE

3180.0000 TON 15.00 % 20.2000 1.00 % 15.0000 -25.00 %

73,140.00 9,540.00 64,236.00 636.00 47,700.00 -15,900.00
20.0000

63,600.00

LIQUID ASPHALT
34 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

3,730.00 3,730.00 3,730.003,730.00

ASPHALT CONCRETE PAVEMENT
35 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

6.3000
36 PLANING BITUMINOUS PAVEMENT

4590.0000 S.Y. 57.50 % 3.0000 -25.00 % 4.0000 0.00 %

28,917.00 10,557.00 13,770.00 -4,590.00 18,360.00 0.00
4.0000

18,360.00

125.0000
37 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22

560.0000 TON 25.00 % 115.0000 15.00 % 122.0000 22.00 %

70,000.00 14,000.00 64,400.00 8,400.00 68,320.00 12,320.00
100.0000
56,000.00
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ASPHALT CONCRETE PAVEMENT

82.0000
38 HMA CL. 1/2 IN. PG 64-22

4340.0000 TON 17.14 % 74.0000 5.71 % 81.0000 15.71 %

355,880.00 52,080.00 321,160.00 17,360.00 351,540.00 47,740.00
70.0000

303,800.00
39 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

2,820.00 2,820.00 2,820.002,820.00
40 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

11,000.00 11,000.00 11,000.0011,000.00
41 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00

EROSION CONTROL AND PLANTING

94.0000
42 ESC LEAD

64.0000 DAY -1.05 % 200.0000 110.53 % 70.0000 -26.32 %

6,016.00 -64.00 12,800.00 6,720.00 4,480.00 -1,600.00
95.0000
6,080.00

2.0000
43 TEMPORARY EROSION CONTROL BLANKET

11900.0000 S.Y. 42.86 % 1.6300 16.43 % 1.9000 35.71 %

23,800.00 7,140.00 19,397.00 2,737.00 22,610.00 5,950.00
1.4000

16,660.00

3.2000
44 COMPOST BLANKET

25620.0000 S.Y. 6.67 % 2.9500 -1.67 % 3.0000 0.00 %

81,984.00 5,124.00 75,579.00 -1,281.00 76,860.00 0.00
3.0000

76,860.00

7.5000
45 CHECK DAM

1140.0000 L.F. -6.25 % 7.2500 -9.38 % 7.5000 -6.25 %

8,550.00 -570.00 8,265.00 -855.00 8,550.00 -570.00
8.0000

9,120.00

12.0000
46 STABILIZED CONSTRUCTION ENTRANCE

1105.0000 S.Y. 0.00 % 15.0000 25.00 % 17.0000 41.67 %

13,260.00 0.00 16,575.00 3,315.00 18,785.00 5,525.00
12.0000

13,260.00

80.0000
47 INLET PROTECTION

2.0000 EACH -2.44 % 75.0000 -8.54 % 160.0000 95.12 %

160.00 -4.00 150.00 -14.00 320.00 156.00
82.0000
164.00
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EROSION CONTROL AND PLANTING

2.8000
48 SILT FENCE

4115.0000 L.F. -44.00 % 2.8500 -43.00 % 3.0000 -40.00 %

11,522.00 -9,053.00 11,727.75 -8,847.25 12,345.00 -8,230.00
5.0000

20,575.00

3.0000
49 WATTLE

4700.0000 L.F. 0.00 % 3.2500 8.33 % 3.5000 16.67 %

14,100.00 0.00 15,275.00 1,175.00 16,450.00 2,350.00
3.0000

14,100.00

9.0000
50 COIR LOG

4073.0000 L.F. -10.00 % 6.5000 -35.00 % 7.0000 -30.00 %

36,657.00 -4,073.00 26,474.50 -14,255.50 28,511.00 -12,219.00
10.0000

40,730.00
51 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

470,000.00 470,000.00 470,000.00470,000.00

4,500.0000
52 MULCHING WITH BFM

3.0000 ACRE 112.77 % 2,500.0000 18.20 % 4,500.0000 112.77 %

13,500.00 7,155.00 7,500.00 1,155.00 13,500.00 7,155.00
2,115.0000
6,345.00

3,200.0000
53 TEMPORARY SEEDING

0.4000 ACRE 88.24 % 3,000.0000 76.47 % 3,300.0000 94.12 %

1,280.00 600.00 1,200.00 520.00 1,320.00 640.00
1,700.0000

680.00

4,300.0000
54 SEEDING, FERTILIZING, AND MULCHING

1.4000 ACRE 95.45 % 4,500.0000 104.55 % 4,200.0000 90.91 %

6,020.00 2,940.00 6,300.00 3,220.00 5,880.00 2,800.00
2,200.0000
3,080.00

1.0000
55 SEEDING AND FERTILIZING BY HAND

2940.0000 S.Y. -66.67 % 0.5000 -83.33 % 1.0000 -66.67 %

2,940.00 -5,880.00 1,470.00 -7,350.00 2,940.00 -5,880.00
3.0000

8,820.00

5.0000
56 TOPSOIL TYPE B

3204.0000 C.Y. -50.00 % 10.0000 0.00 % 11.0000 10.00 %

16,020.00 -16,020.00 32,040.00 0.00 35,244.00 3,204.00
10.0000

32,040.00

60.0000
57 PSIPE DECIDUOUS TREES - 4-6' CONTAINER

18.0000 EACH -76.00 % 35.0000 -86.00 % 63.0000 -74.80 %

1,080.00 -3,420.00 630.00 -3,870.00 1,134.00 -3,366.00
250.0000
4,500.00

50.0000
58 PSIPE CONIFER TREES - 3-6' CONTAINER

33.0000 EACH -80.00 % 35.0000 -86.00 % 52.0000 -79.20 %

1,650.00 -6,600.00 1,155.00 -7,095.00 1,716.00 -6,534.00
250.0000
8,250.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

8.0000
59 PSIPE 1 GAL. CONT. SHRUBS

1160.0000 EACH -20.00 % 8.0000 -20.00 % 8.5000 -15.00 %

9,280.00 -2,320.00 9,280.00 -2,320.00 9,860.00 -1,740.00
10.0000

11,600.00

16.0000
60 PSIPE 18" - 24" BARE ROOT

1283.0000 EACH 60.00 % 4.0000 -60.00 % 4.0000 -60.00 %

20,528.00 7,698.00 5,132.00 -7,698.00 5,132.00 -7,698.00
10.0000

12,830.00

38.0000
61 FINE COMPOST

178.0000 C.Y. -11.63 % 33.0000 -23.26 % 37.0000 -13.95 %

6,764.00 -890.00 5,874.00 -1,780.00 6,586.00 -1,068.00
43.0000
7,654.00

32.0000
62 BARK OR WOOD CHIP MULCH

1013.0000 C.Y. -15.79 % 23.5000 -38.16 % 25.0000 -34.21 %

32,416.00 -6,078.00 23,805.50 -14,688.50 25,325.00 -13,169.00
38.0000

38,494.00

30.0000
63  GREEN WOOD CHIP MULCH

1285.0000 C.Y. 20.00 % 20.0000 -20.00 % 17.0000 -32.00 %

38,550.00 6,425.00 25,700.00 -6,425.00 21,845.00 -10,280.00
25.0000

32,125.00

2.8000
64 HIGH VISIBILITY FENCE

5170.0000 L.F. 12.00 % 2.5000 0.00 % 1.6000 -36.00 %

14,476.00 1,551.00 12,925.00 0.00 8,272.00 -4,653.00
2.5000

12,925.00

160.0000
65  GENERAL WEED CONTROL

40.0000 HR 23.08 % 85.0000 -34.62 % 90.0000 -30.77 %

6,400.00 1,200.00 3,400.00 -1,800.00 3,600.00 -1,600.00
130.0000
5,200.00

66  TEMPORARY STREAM DIVERSION
L.S. -91.33 % -33.33 % -66.67 %

2,600.00 -27,400.00 20,000.00 -10,000.00 10,000.00 -20,000.0030,000.00
67 FORCE ACCOUNT SPRINGS/SEEPAGE

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

TRAFFIC

22.0000
68 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST

1163.0000 L.F. -4.35 % 20.4000 -11.30 % 21.0000 -8.70 %

25,586.00 -1,163.00 23,725.20 -3,023.80 24,423.00 -2,326.00
23.0000

26,749.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X310 REVISION NO : BIDS OPENED ON : Jul 28 2010
CONTRACT NO :007977 REGION NO : 4 AWARDED ON : Sep 21 2010
VERSION NO :5 WORK ORDER# : XL3196
HWY :SR 000,014 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR14
CAPE HORN BR VIC TO CAPE HORN RD
SAFETY IMPROVEMENTS
10X310 (REV. 7/20/2010)

ROTSCHY, INC. SCARSELLA BROS., INC. NUTTER CORPORATION DBA NUTTER
9210 NE 62ND AVE 8404 S 196TH ST UNDERGROUND UTILITIES CO. INC.

KENT WA  98031-1884 7211A NE 43RD AVE

PROJECT : VANCOUVER   WA  986659303 SEATTLE   WA  981680697 VANCOUVER   WA  986611311

COUNTY(S) :CLARK,SKAMANIA CONTRACTOR NUMBER : 100156 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100170

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/20/2010
08:51

DOT_RGGB01

HSIP-0014(040), PFH-0014(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

26.0000
69 BEAM GUARDRAIL TYPE 31 - 11 FT. LONG POST

2426.0000 L.F. -35.00 % 23.7500 -40.63 % 24.0000 -40.00 %

63,076.00 -33,964.00 57,617.50 -39,422.50 58,224.00 -38,816.00
40.0000

97,040.00

275.0000
70 BEAM GUARDRAIL TRANSITION SECTION TYPE 1 TO 31

1.0000 EACH -87.78 % 250.0000 -88.89 % 250.0000 -88.89 %

275.00 -1,975.00 250.00 -2,000.00 250.00 -2,000.00
2,250.0000
2,250.00

2,600.0000
71 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

6.0000 EACH -8.13 % 2,400.0000 -15.19 % 2,500.0000 -11.66 %

15,600.00 -1,380.00 14,400.00 -2,580.00 15,000.00 -1,980.00
2,830.0000
16,980.00

44.0000
72 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

416.0000 L.F. 0.00 % 41.0000 -6.82 % 42.0000 -4.55 %

18,304.00 0.00 17,056.00 -1,248.00 17,472.00 -832.00
44.0000

18,304.00

22.0000
73 WEATHERING ST. BEAM GUARDRAIL TYPE 31

451.0000 L.F. 0.00 % 20.5000 -6.82 % 21.0000 -4.55 %

9,922.00 0.00 9,245.50 -676.50 9,471.00 -451.00
22.0000
9,922.00

900.0000
74 BEAM GUARDRAIL ANCHOR TYPE 10

1.0000 EACH 9.09 % 850.0000 3.03 % 900.0000 9.09 %

900.00 75.00 850.00 25.00 900.00 75.00
825.0000
825.00

16.0000
75 REMOVING AND RESETTING BEAM GUARDRAIL

100.0000 L.F. -64.44 % 15.0000 -66.67 % 16.0000 -64.44 %

1,600.00 -2,900.00 1,500.00 -3,000.00 1,600.00 -2,900.00
45.0000
4,500.00

3.0000
76 RAISING EXISTING BEAM GUARDRAIL

330.0000 L.F. -25.00 % 3.0000 -25.00 % 3.0000 -25.00 %

990.00 -330.00 990.00 -330.00 990.00 -330.00
4.0000

1,320.00
77 FORCE ACCOUNT MISC. GUARDRAIL REPAIR

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

22.0000
78 TEMPORARY CONC. BARRIER

1430.0000 L.F. 34.15 % 25.5000 55.49 % 16.0000 -2.44 %

31,460.00 8,008.00 36,465.00 13,013.00 22,880.00 -572.00
16.4000

23,452.00

3,200.0000
79 TEMPORARY IMPACT ATTENUATOR

6.0000 EACH -23.81 % 6,200.0000 47.62 % 2,300.0000 -45.24 %

19,200.00 -6,000.00 37,200.00 12,000.00 13,800.00 -11,400.00
4,200.0000
25,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X310 REVISION NO : BIDS OPENED ON : Jul 28 2010
CONTRACT NO :007977 REGION NO : 4 AWARDED ON : Sep 21 2010
VERSION NO :5 WORK ORDER# : XL3196
HWY :SR 000,014 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR14
CAPE HORN BR VIC TO CAPE HORN RD
SAFETY IMPROVEMENTS
10X310 (REV. 7/20/2010)

ROTSCHY, INC. SCARSELLA BROS., INC. NUTTER CORPORATION DBA NUTTER
9210 NE 62ND AVE 8404 S 196TH ST UNDERGROUND UTILITIES CO. INC.

KENT WA  98031-1884 7211A NE 43RD AVE

PROJECT : VANCOUVER   WA  986659303 SEATTLE   WA  981680697 VANCOUVER   WA  986611311

COUNTY(S) :CLARK,SKAMANIA CONTRACTOR NUMBER : 100156 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100170

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/20/2010
08:51

DOT_RGGB01

HSIP-0014(040), PFH-0014(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

875.0000
80 RESETTING IMPACT ATTENUATOR

4.0000 EACH -37.50 % 1,800.0000 28.57 % 1,000.0000 -28.57 %

3,500.00 -2,100.00 7,200.00 1,600.00 4,000.00 -1,600.00
1,400.0000
5,600.00

13,000.0000
81 TRANSPORTABLE ATTENUATOR(S)

2.0000 EACH 39.78 % 5,000.0000 -46.24 % 5,000.0000 -46.24 %

26,000.00 7,400.00 10,000.00 -8,600.00 10,000.00 -8,600.00
9,300.0000
18,600.00

32.0000
82 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

830.0000 HR -23.81 % 1.0000 -97.62 % 1.0000 -97.62 %

26,560.00 -8,300.00 830.00 -34,030.00 830.00 -34,030.00
42.0000

34,860.00
83 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

37.0000
84 FLEXIBLE GUIDE POST

29.0000 EACH -13.95 % 50.0000 16.28 % 45.0000 4.65 %

1,073.00 -174.00 1,450.00 203.00 1,305.00 58.00
43.0000
1,247.00

0.3000
85 PAINT LINE

13880.0000 L.F. -14.29 % 0.3200 -8.57 % 0.3500 0.00 %

4,164.00 -694.00 4,441.60 -416.40 4,858.00 0.00
0.3500

4,858.00

3.0000
86 PLASTIC WIDE LINE

260.0000 L.F. -14.29 % 3.0000 -14.29 % 2.0000 -42.86 %

780.00 -130.00 780.00 -130.00 520.00 -390.00
3.5000
910.00

11.0000
87 PLASTIC STOP LINE

58.0000 L.F. -31.25 % 10.0000 -37.50 % 9.0000 -43.75 %

638.00 -290.00 580.00 -348.00 522.00 -406.00
16.0000
928.00

167.0000
88 PLASTIC TRAFFIC ARROW

6.0000 EACH 1.21 % 155.0000 -6.06 % 220.0000 33.33 %

1,002.00 12.00 930.00 -60.00 1,320.00 330.00
165.0000
990.00

28.0000
89 PLASTIC DRAINAGE MARKING

8.0000 EACH -33.33 % 25.0000 -40.48 % 60.0000 42.86 %

224.00 -112.00 200.00 -136.00 480.00 144.00
42.0000
336.00

3,800.0000
90 CENTERLINE RUMBLE STRIP

0.6300 MI. -58.92 % 3,500.0000 -62.16 % 3,500.0000 -62.16 %

2,394.00 -3,433.50 2,205.00 -3,622.50 2,205.00 -3,622.50
9,250.0000
5,827.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X310 REVISION NO : BIDS OPENED ON : Jul 28 2010
CONTRACT NO :007977 REGION NO : 4 AWARDED ON : Sep 21 2010
VERSION NO :5 WORK ORDER# : XL3196
HWY :SR 000,014 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR14
CAPE HORN BR VIC TO CAPE HORN RD
SAFETY IMPROVEMENTS
10X310 (REV. 7/20/2010)

ROTSCHY, INC. SCARSELLA BROS., INC. NUTTER CORPORATION DBA NUTTER
9210 NE 62ND AVE 8404 S 196TH ST UNDERGROUND UTILITIES CO. INC.

KENT WA  98031-1884 7211A NE 43RD AVE

PROJECT : VANCOUVER   WA  986659303 SEATTLE   WA  981680697 VANCOUVER   WA  986611311

COUNTY(S) :CLARK,SKAMANIA CONTRACTOR NUMBER : 100156 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100170

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/20/2010
08:51

DOT_RGGB01

HSIP-0014(040), PFH-0014(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

150.0000
91 RECESSED PAVEMENT MARKER

0.9000 HUND -96.43 % 1,400.0000 -66.67 % 1,500.0000 -64.29 %

135.00 -3,645.00 1,260.00 -2,520.00 1,350.00 -2,430.00
4,200.0000
3,780.00

0.8000
92 TEMPORARY PAVEMENT MARKING

8690.0000 L.F. 60.00 % 0.7500 50.00 % 0.5000 0.00 %

6,952.00 2,607.00 6,517.50 2,172.50 4,345.00 0.00
0.5000

4,345.00
93 PERMANENT SIGNING

L.S. 2.08 % 4.17 % -16.67 %

24,500.00 500.00 25,000.00 1,000.00 20,000.00 -4,000.0024,000.00
94 ILLUMINATION SYSTEM SALMON FALLS ROAD

L.S. -24.00 % -29.75 % -28.33 %

45,600.00 -14,400.00 42,150.00 -17,850.00 43,000.00 -17,000.0060,000.00
95 ILLUMINATION SYSTEM PRCTSS #1

L.S. -2.22 % -10.00 % -8.89 %

4,400.00 -100.00 4,050.00 -450.00 4,100.00 -400.004,500.00
96 ILLUMINATION SYSTEM PRCTSS #2

L.S. -12.00 % -20.00 % -20.00 %

11,000.00 -1,500.00 10,000.00 -2,500.00 10,000.00 -2,500.0012,500.00
97 PORTABLE TEMPORARY TRAFFIC CONTROL SIGNAL

L.S. 140.00 % -70.00 % 20.00 %

60,000.00 35,000.00 7,500.00 -17,500.00 30,000.00 5,000.0025,000.00

1.2000
98 PORTABLE CHANGEABLE MESSAGE SIGN

8400.0000 HR -78.18 % 1.5000 -72.73 % 2.0000 -63.64 %

10,080.00 -36,120.00 12,600.00 -33,600.00 16,800.00 -29,400.00
5.5000

46,200.00
99 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -97.27 % -88.37 % -94.19 %

2,350.00 -83,650.00 10,000.00 -76,000.00 5,000.00 -81,000.0086,000.00

8.0000
100 FLAGGERS AND SPOTTERS

4180.0000 HR -82.22 % 49.8000 10.67 % 43.0000 -4.44 %

33,440.00 -154,660.00 208,164.00 20,064.00 179,740.00 -8,360.00
45.0000

188,100.00

8.0000
101 OTHER TRAFFIC CONTROL LABOR

2510.0000 HR -82.22 % 49.8000 10.67 % 43.0000 -4.44 %

20,080.00 -92,870.00 124,998.00 12,048.00 107,930.00 -5,020.00
45.0000

112,950.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X310 REVISION NO : BIDS OPENED ON : Jul 28 2010
CONTRACT NO :007977 REGION NO : 4 AWARDED ON : Sep 21 2010
VERSION NO :5 WORK ORDER# : XL3196
HWY :SR 000,014 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR14
CAPE HORN BR VIC TO CAPE HORN RD
SAFETY IMPROVEMENTS
10X310 (REV. 7/20/2010)

ROTSCHY, INC. SCARSELLA BROS., INC. NUTTER CORPORATION DBA NUTTER
9210 NE 62ND AVE 8404 S 196TH ST UNDERGROUND UTILITIES CO. INC.

KENT WA  98031-1884 7211A NE 43RD AVE

PROJECT : VANCOUVER   WA  986659303 SEATTLE   WA  981680697 VANCOUVER   WA  986611311

COUNTY(S) :CLARK,SKAMANIA CONTRACTOR NUMBER : 100156 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100170

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/20/2010
08:51

DOT_RGGB01

HSIP-0014(040), PFH-0014(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
102 TRAFFIC CONTROL SUPERVISOR

L.S. -89.30 % -39.49 % -92.36 %

16,800.00 -140,200.00 95,000.00 -62,000.00 12,000.00 -145,000.00157,000.00

16.0000
103 CONSTRUCTION SIGNS CLASS A

868.0000 S.F. -11.11 % 15.0000 -16.67 % 20.0000 11.11 %

13,888.00 -1,736.00 13,020.00 -2,604.00 17,360.00 1,736.00
18.0000

15,624.00

OTHER ITEMS
104 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00

14.5000
105 STRUCTURE EXCAVATION CLASS B INCL. HAUL

230.0000 C.Y. 52.63 % 15.0000 57.89 % 10.0000 5.26 %

3,335.00 1,150.00 3,450.00 1,265.00 2,300.00 115.00
9.5000

2,185.00

1.0000
106 SHORING OR EXTRA EXCAVATION CLASS B

380.0000 S.F. 66.67 % 2.0000 233.33 % 2.0000 233.33 %

380.00 152.00 760.00 532.00 760.00 532.00
0.6000
228.00

37.0000
107 GRAVEL BACKFILL FOR DRAIN

13.0000 C.Y. -7.50 % 60.0000 50.00 % 70.0000 75.00 %

481.00 -39.00 780.00 260.00 910.00 390.00
40.0000
520.00

187.0000
108 CONTROLLED DENSITY FILL

9.0000 C.Y. 13.33 % 125.0000 -24.24 % 280.0000 69.70 %

1,683.00 198.00 1,125.00 -360.00 2,520.00 1,035.00
165.0000
1,485.00

110.0000
109 ADJUST MONUMENT CASE AND COVER

3.0000 EACH -71.79 % 200.0000 -48.72 % 350.0000 -10.26 %

330.00 -840.00 600.00 -570.00 1,050.00 -120.00
390.0000
1,170.00

160.0000
110 ADJUST INLET

1.0000 EACH -89.33 % 300.0000 -80.00 % 800.0000 -46.67 %

160.00 -1,340.00 300.00 -1,200.00 800.00 -700.00
1,500.0000
1,500.00

2,650.0000
111 MANHOLE 48 IN. DIAM. TYPE 1

1.0000 EACH -14.93 % 3,300.0000 5.94 % 2,800.0000 -10.11 %

2,650.00 -465.00 3,300.00 185.00 2,800.00 -315.00
3,115.0000
3,115.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X310 REVISION NO : BIDS OPENED ON : Jul 28 2010
CONTRACT NO :007977 REGION NO : 4 AWARDED ON : Sep 21 2010
VERSION NO :5 WORK ORDER# : XL3196
HWY :SR 000,014 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR14
CAPE HORN BR VIC TO CAPE HORN RD
SAFETY IMPROVEMENTS
10X310 (REV. 7/20/2010)

ROTSCHY, INC. SCARSELLA BROS., INC. NUTTER CORPORATION DBA NUTTER
9210 NE 62ND AVE 8404 S 196TH ST UNDERGROUND UTILITIES CO. INC.

KENT WA  98031-1884 7211A NE 43RD AVE

PROJECT : VANCOUVER   WA  986659303 SEATTLE   WA  981680697 VANCOUVER   WA  986611311

COUNTY(S) :CLARK,SKAMANIA CONTRACTOR NUMBER : 100156 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100170

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/20/2010
08:51

DOT_RGGB01

HSIP-0014(040), PFH-0014(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
112 CLEANING EXISTING DRAINAGE STRUCTURE

L.S. -60.00 % 150.00 % 100.00 %

400.00 -600.00 2,500.00 1,500.00 2,000.00 1,000.001,000.00
113 FORCE ACCOUNT VISUAL MITIGATION

EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00
114 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

27,500.00 27,500.00 27,500.0027,500.00
115 TRIMMING AND CLEANUP

L.S. -9.09 % -54.55 % -63.64 %

5,000.00 -500.00 2,500.00 -3,000.00 2,000.00 -3,500.005,500.00
116 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
117 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
118 SPCC PLAN

L.S. -40.00 % -70.00 % -80.00 %

3,000.00 -2,000.00 1,500.00 -3,500.00 1,000.00 -4,000.005,000.00

10.0000
119 TRAINING

1000.0000 HR 900.00 % 4.0000 300.00 % 5.0000 400.00 %

10,000.00 9,000.00 4,000.00 3,000.00 5,000.00 4,000.00
1.0000

1,000.00

2,750.0000
120  SOIL PREPARATION AREA

3.2000 ACRE 37.50 % 7,000.0000 250.00 % 2,600.0000 30.00 %

8,800.00 2,400.00 22,400.00 16,000.00 8,320.00 1,920.00
2,000.0000
6,400.00

$4,333,222.11 -16.44% $4,417,848.80 -14.81% $4,580,000.22 -11.69%$5,186,008.70CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X310 REVISION NO : BIDS OPENED ON : Jul 28 2010
CONTRACT NO :007977 REGION NO : 4 AWARDED ON : Sep 21 2010
VERSION NO :5 WORK ORDER# : XL3196
HWY :SR 000,014 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR14
CAPE HORN BR VIC TO CAPE HORN RD
SAFETY IMPROVEMENTS
10X310 (REV. 7/20/2010)

ROTSCHY, INC. SCARSELLA BROS., INC. NUTTER CORPORATION DBA NUTTER
9210 NE 62ND AVE 8404 S 196TH ST UNDERGROUND UTILITIES CO. INC.

KENT WA  98031-1884 7211A NE 43RD AVE

PROJECT : VANCOUVER   WA  986659303 SEATTLE   WA  981680697 VANCOUVER   WA  986611311

COUNTY(S) :CLARK,SKAMANIA CONTRACTOR NUMBER : 100156 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100170

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/20/2010
08:51

DOT_RGGB01

HSIP-0014(040), PFH-0014(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$4,580,000.22$4,333,222.11 $4,417,848.80BASE TOTAL -16.44% -14.81% -11.69%$5,186,008.70



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X310 REVISION NO : BIDS OPENED ON : Jul 28 2010
CONTRACT NO :007977 REGION NO : 4 AWARDED ON : Sep 21 2010
VERSION NO :5 WORK ORDER# : XL3196
HWY :SR 000,014 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :SR14
CAPE HORN BR VIC TO CAPE HORN RD
SAFETY IMPROVEMENTS
10X310 (REV. 7/20/2010)

KERR CONTRACTORS, INC. THOMPSON BROS. EXCAVATING, INC DIRT AND AGGREGATE INTERCHANGE
395 SHENANDOAH LANE NE 18211 NE 4TH PLAIN ROAD 20905 NE SANDY BLVD
97071-9771

PROJECT : WOODBURN   OR  970711060 VANCOUVER   WA  986829676 FAIRVIEW   OR  970247785

COUNTY(S) :CLARK,SKAMANIA CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 221850

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/20/2010
08:51

DOT_RGGB01

HSIP-0014(040), PFH-0014(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -12.17 % 11.11 % 6.86 %

395,223.00 -54,777.00 500,000.00 50,000.00 480,876.00 30,876.00450,000.00

4,000.0000
2 CLEARING AND GRUBBING

6.0000 ACRE -18.37 % 2,900.0000 -40.82 % 19,400.0000 295.92 %

24,000.00 -5,400.00 17,400.00 -12,000.00 116,400.00 87,000.00
4,900.0000
29,400.00

2,500.0000
3 CLEARING AND GRUBBING - SITE AREA USFS

0.5000 ACRE -74.23 % 5,000.0000 -48.45 % 24,100.0000 148.45 %

1,250.00 -3,600.00 2,500.00 -2,350.00 12,050.00 7,200.00
9,700.0000
4,850.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 426.32 % -73.68 % 31.58 %

50,000.00 40,500.00 2,500.00 -7,000.00 12,500.00 3,000.009,500.00

2.5000
5 REMOVING GUARDRAIL

4010.0000 L.F. -44.44 % 1.0000 -77.78 % 3.0000 -33.33 %

10,025.00 -8,020.00 4,010.00 -14,035.00 12,030.00 -6,015.00
4.5000

18,045.00

175.0000
6 REMOVING GUARDRAIL ANCHOR

13.0000 EACH -27.08 % 165.0000 -31.25 % 300.0000 25.00 %

2,275.00 -845.00 2,145.00 -975.00 3,900.00 780.00
240.0000
3,120.00

7 FORCE ACCOUNT FALLING TREES INTO CREEK
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

GRADING

11.0000
8 ROADWAY EXCAVATION INCL. HAUL

67920.0000 C.Y. -8.33 % 14.0000 16.67 % 14.0000 16.67 %

747,120.00 -67,920.00 950,880.00 135,840.00 950,880.00 135,840.00
12.0000

815,040.00

10.0000
9 ROADWAY EXCAVATION INCL. HAUL - AREA A

1050.0000 C.Y. -44.44 % 16.0000 -11.11 % 21.0000 16.67 %

10,500.00 -8,400.00 16,800.00 -2,100.00 22,050.00 3,150.00
18.0000

18,900.00

30.0000
10 GRAVEL BORROW INCL. HAUL

2850.0000 C.Y. -14.29 % 24.0000 -31.43 % 41.0000 17.14 %

85,500.00 -14,250.00 68,400.00 -31,350.00 116,850.00 17,100.00
35.0000

99,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X310 REVISION NO : BIDS OPENED ON : Jul 28 2010
CONTRACT NO :007977 REGION NO : 4 AWARDED ON : Sep 21 2010
VERSION NO :5 WORK ORDER# : XL3196
HWY :SR 000,014 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :SR14
CAPE HORN BR VIC TO CAPE HORN RD
SAFETY IMPROVEMENTS
10X310 (REV. 7/20/2010)

KERR CONTRACTORS, INC. THOMPSON BROS. EXCAVATING, INC DIRT AND AGGREGATE INTERCHANGE
395 SHENANDOAH LANE NE 18211 NE 4TH PLAIN ROAD 20905 NE SANDY BLVD
97071-9771

PROJECT : WOODBURN   OR  970711060 VANCOUVER   WA  986829676 FAIRVIEW   OR  970247785

COUNTY(S) :CLARK,SKAMANIA CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 221850

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/20/2010
08:51

DOT_RGGB01

HSIP-0014(040), PFH-0014(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

2.0000
11 EMBANKMENT COMPACTION

9552.0000 C.Y. -23.08 % 2.0000 -23.08 % 3.0000 15.38 %

19,104.00 -5,731.20 19,104.00 -5,731.20 28,656.00 3,820.80
2.6000

24,835.20

4,000.0000
12  SHOULDER FINISHING

0.6200 MI. 100.00 % 24,300.0000 1,115.00 % 17,400.0000 770.00 %

2,480.00 1,240.00 15,066.00 13,826.00 10,788.00 9,548.00
2,000.0000
1,240.00

DRAINAGE

1,200.0000
13 GRATE INLET TYPE 2

1.0000 EACH -31.03 % 1,500.0000 -13.79 % 2,000.0000 14.94 %

1,200.00 -540.00 1,500.00 -240.00 2,000.00 260.00
1,740.0000
1,740.00

2,000.0000
14 DROP INLET TYPE 1

1.0000 EACH 0.00 % 1,500.0000 -25.00 % 3,500.0000 75.00 %

2,000.00 0.00 1,500.00 -500.00 3,500.00 1,500.00
2,000.0000
2,000.00

28.0000
15 HEAVY LOOSE RIPRAP

68.0000 C.Y. -60.00 % 45.0000 -35.71 % 50.0000 -28.57 %

1,904.00 -2,856.00 3,060.00 -1,700.00 3,400.00 -1,360.00
70.0000
4,760.00

17.0000
16 UNDERDRAIN PIPE 6 IN. DIAM.

810.0000 L.F. 47.83 % 8.0000 -30.43 % 34.5000 200.00 %

13,770.00 4,455.00 6,480.00 -2,835.00 27,945.00 18,630.00
11.5000
9,315.00

38.0000
17 UNDERDRAIN PIPE 18 IN. DIAM.

35.0000 L.F. -28.30 % 18.0000 -66.04 % 71.5000 34.91 %

1,330.00 -525.00 630.00 -1,225.00 2,502.50 647.50
53.0000
1,855.00

53.0000
18 CL. II REINF. CONC. CULV. PIPE 18 IN. DIAM.

71.0000 L.F. -11.67 % 45.0000 -25.00 % 68.0000 13.33 %

3,763.00 -497.00 3,195.00 -1,065.00 4,828.00 568.00
60.0000
4,260.00

28.0000
19 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

98.0000 L.F. -44.00 % 40.0000 -20.00 % 49.0000 -2.00 %

2,744.00 -2,156.00 3,920.00 -980.00 4,802.00 -98.00
50.0000
4,900.00

52.0000
20 PLAIN ST. CULV. PIPE 0.064 IN. TH. 24 IN. DIAM.

17.0000 L.F. -42.86 % 80.0000 -12.09 % 144.0000 58.24 %

884.00 -663.00 1,360.00 -187.00 2,448.00 901.00
91.0000
1,547.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X310 REVISION NO : BIDS OPENED ON : Jul 28 2010
CONTRACT NO :007977 REGION NO : 4 AWARDED ON : Sep 21 2010
VERSION NO :5 WORK ORDER# : XL3196
HWY :SR 000,014 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :SR14
CAPE HORN BR VIC TO CAPE HORN RD
SAFETY IMPROVEMENTS
10X310 (REV. 7/20/2010)

KERR CONTRACTORS, INC. THOMPSON BROS. EXCAVATING, INC DIRT AND AGGREGATE INTERCHANGE
395 SHENANDOAH LANE NE 18211 NE 4TH PLAIN ROAD 20905 NE SANDY BLVD
97071-9771

PROJECT : WOODBURN   OR  970711060 VANCOUVER   WA  986829676 FAIRVIEW   OR  970247785

COUNTY(S) :CLARK,SKAMANIA CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 221850

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/20/2010
08:51

DOT_RGGB01

HSIP-0014(040), PFH-0014(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE
21 PRECAST REINF. CONC. BOX CULVERT NO. 1

L.S. 60.00 % 100.00 % 140.00 %

20,000.00 7,500.00 25,000.00 12,500.00 30,000.00 17,500.0012,500.00

950.0000
22  LOCKING SOLID METAL COVER

1.0000 EACH 216.67 % 1,000.0000 233.33 % 500.0000 66.67 %

950.00 650.00 1,000.00 700.00 500.00 200.00
300.0000
300.00

370.0000
23  BORING & JACKING 24 IN. CULVERT PIPE

172.0000 L.F. -7.50 % 500.0000 25.00 % 354.0000 -11.50 %

63,640.00 -5,160.00 86,000.00 17,200.00 60,888.00 -7,912.00
400.0000
68,800.00

15,000.0000
24  JACK AND BORE PIT

1.0000 EACH 50.00 % 40,000.0000 300.00 % 5,000.0000 -50.00 %

15,000.00 5,000.00 40,000.00 30,000.00 5,000.00 -5,000.00
10,000.0000
10,000.00

25 FORCE ACCOUNT REMOVE BORING OBSTRUCTION
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

STORM SEWER

28.0000
26 CORRUGATED POLYETHYLENE STORM SEWER PIPE 12 IN. DIAM.

133.0000 L.F. -59.42 % 62.0000 -10.14 % 125.0000 81.16 %

3,724.00 -5,453.00 8,246.00 -931.00 16,625.00 7,448.00
69.0000
9,177.00

STRUCTURE

13.0000
27 STRUCTURE EXCAVATION CLASS A INCL. HAUL

2110.0000 C.Y. -51.85 % 13.0000 -51.85 % 20.0000 -25.93 %

27,430.00 -29,540.00 27,430.00 -29,540.00 42,200.00 -14,770.00
27.0000

56,970.00
28 SHORING OR EXTRA EXCAVATION CL. A

L.S. -16.67 % -34.03 % 15.42 %

120,000.00 -24,000.00 95,000.00 -49,000.00 166,200.00 22,200.00144,000.00

36.0000
29 GRAVEL BACKFILL FOR WALL

1090.0000 C.Y. 16.13 % 35.0000 12.90 % 44.0000 41.94 %

39,240.00 5,450.00 38,150.00 4,360.00 47,960.00 14,170.00
31.0000

33,790.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X310 REVISION NO : BIDS OPENED ON : Jul 28 2010
CONTRACT NO :007977 REGION NO : 4 AWARDED ON : Sep 21 2010
VERSION NO :5 WORK ORDER# : XL3196
HWY :SR 000,014 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :SR14
CAPE HORN BR VIC TO CAPE HORN RD
SAFETY IMPROVEMENTS
10X310 (REV. 7/20/2010)

KERR CONTRACTORS, INC. THOMPSON BROS. EXCAVATING, INC DIRT AND AGGREGATE INTERCHANGE
395 SHENANDOAH LANE NE 18211 NE 4TH PLAIN ROAD 20905 NE SANDY BLVD
97071-9771

PROJECT : WOODBURN   OR  970711060 VANCOUVER   WA  986829676 FAIRVIEW   OR  970247785

COUNTY(S) :CLARK,SKAMANIA CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 221850

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/20/2010
08:51

DOT_RGGB01

HSIP-0014(040), PFH-0014(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
30 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 1

L.S. -18.42 % 6.06 % 9.32 %

300,000.00 -67,720.00 390,000.00 22,280.00 402,000.00 34,280.00367,720.00
31 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 2

L.S. -23.24 % 1.71 % 7.76 %

317,000.00 -95,950.00 420,000.00 7,050.00 445,000.00 32,050.00412,950.00

220.0000
32 BRIDGE RAILING TYPE ORNAMENTAL STEEL

182.0000 L.F. 0.00 % 132.0000 -40.00 % 225.0000 2.27 %

40,040.00 0.00 24,024.00 -16,016.00 40,950.00 910.00
220.0000
40,040.00

SURFACING

21.0000
33 CRUSHED SURFACING BASE COURSE

3180.0000 TON 5.00 % 21.0000 5.00 % 24.0000 20.00 %

66,780.00 3,180.00 66,780.00 3,180.00 76,320.00 12,720.00
20.0000

63,600.00

LIQUID ASPHALT
34 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

3,730.00 3,730.00 3,730.003,730.00

ASPHALT CONCRETE PAVEMENT
35 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

2.0000
36 PLANING BITUMINOUS PAVEMENT

4590.0000 S.Y. -50.00 % 6.8000 70.00 % 2.2500 -43.75 %

9,180.00 -9,180.00 31,212.00 12,852.00 10,327.50 -8,032.50
4.0000

18,360.00

88.0000
37 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22

560.0000 TON -12.00 % 130.0000 30.00 % 124.0000 24.00 %

49,280.00 -6,720.00 72,800.00 16,800.00 69,440.00 13,440.00
100.0000
56,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X310 REVISION NO : BIDS OPENED ON : Jul 28 2010
CONTRACT NO :007977 REGION NO : 4 AWARDED ON : Sep 21 2010
VERSION NO :5 WORK ORDER# : XL3196
HWY :SR 000,014 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :SR14
CAPE HORN BR VIC TO CAPE HORN RD
SAFETY IMPROVEMENTS
10X310 (REV. 7/20/2010)

KERR CONTRACTORS, INC. THOMPSON BROS. EXCAVATING, INC DIRT AND AGGREGATE INTERCHANGE
395 SHENANDOAH LANE NE 18211 NE 4TH PLAIN ROAD 20905 NE SANDY BLVD
97071-9771

PROJECT : WOODBURN   OR  970711060 VANCOUVER   WA  986829676 FAIRVIEW   OR  970247785

COUNTY(S) :CLARK,SKAMANIA CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 221850

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/20/2010
08:51

DOT_RGGB01

HSIP-0014(040), PFH-0014(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT

75.0000
38 HMA CL. 1/2 IN. PG 64-22

4340.0000 TON 7.14 % 81.0000 15.71 % 80.0000 14.29 %

325,500.00 21,700.00 351,540.00 47,740.00 347,200.00 43,400.00
70.0000

303,800.00
39 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

2,820.00 2,820.00 2,820.002,820.00
40 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

11,000.00 11,000.00 11,000.0011,000.00
41 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00

EROSION CONTROL AND PLANTING

75.0000
42 ESC LEAD

64.0000 DAY -21.05 % 30.0000 -68.42 % 100.0000 5.26 %

4,800.00 -1,280.00 1,920.00 -4,160.00 6,400.00 320.00
95.0000
6,080.00

1.6000
43 TEMPORARY EROSION CONTROL BLANKET

11900.0000 S.Y. 14.29 % 1.2500 -10.71 % 1.9000 35.71 %

19,040.00 2,380.00 14,875.00 -1,785.00 22,610.00 5,950.00
1.4000

16,660.00

2.9500
44 COMPOST BLANKET

25620.0000 S.Y. -1.67 % 3.5000 16.67 % 5.1000 70.00 %

75,579.00 -1,281.00 89,670.00 12,810.00 130,662.00 53,802.00
3.0000

76,860.00

7.2500
45 CHECK DAM

1140.0000 L.F. -9.38 % 9.0000 12.50 % 15.0000 87.50 %

8,265.00 -855.00 10,260.00 1,140.00 17,100.00 7,980.00
8.0000

9,120.00

13.0000
46 STABILIZED CONSTRUCTION ENTRANCE

1105.0000 S.Y. 8.33 % 12.0000 0.00 % 11.0000 -8.33 %

14,365.00 1,105.00 13,260.00 0.00 12,155.00 -1,105.00
12.0000

13,260.00

75.0000
47 INLET PROTECTION

2.0000 EACH -8.54 % 70.0000 -14.63 % 100.0000 21.95 %

150.00 -14.00 140.00 -24.00 200.00 36.00
82.0000
164.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X310 REVISION NO : BIDS OPENED ON : Jul 28 2010
CONTRACT NO :007977 REGION NO : 4 AWARDED ON : Sep 21 2010
VERSION NO :5 WORK ORDER# : XL3196
HWY :SR 000,014 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :SR14
CAPE HORN BR VIC TO CAPE HORN RD
SAFETY IMPROVEMENTS
10X310 (REV. 7/20/2010)

KERR CONTRACTORS, INC. THOMPSON BROS. EXCAVATING, INC DIRT AND AGGREGATE INTERCHANGE
395 SHENANDOAH LANE NE 18211 NE 4TH PLAIN ROAD 20905 NE SANDY BLVD
97071-9771

PROJECT : WOODBURN   OR  970711060 VANCOUVER   WA  986829676 FAIRVIEW   OR  970247785

COUNTY(S) :CLARK,SKAMANIA CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 221850

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/20/2010
08:51

DOT_RGGB01

HSIP-0014(040), PFH-0014(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

2.8500
48 SILT FENCE

4115.0000 L.F. -43.00 % 3.0000 -40.00 % 3.2500 -35.00 %

11,727.75 -8,847.25 12,345.00 -8,230.00 13,373.75 -7,201.25
5.0000

20,575.00

3.2500
49 WATTLE

4700.0000 L.F. 8.33 % 2.7500 -8.33 % 3.2500 8.33 %

15,275.00 1,175.00 12,925.00 -1,175.00 15,275.00 1,175.00
3.0000

14,100.00

6.5000
50 COIR LOG

4073.0000 L.F. -35.00 % 7.0000 -30.00 % 10.0000 0.00 %

26,474.50 -14,255.50 28,511.00 -12,219.00 40,730.00 0.00
10.0000

40,730.00
51 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

470,000.00 470,000.00 470,000.00470,000.00

3,600.0000
52 MULCHING WITH BFM

3.0000 ACRE 70.21 % 2,800.0000 32.39 % 4,625.0000 118.68 %

10,800.00 4,455.00 8,400.00 2,055.00 13,875.00 7,530.00
2,115.0000
6,345.00

3,600.0000
53 TEMPORARY SEEDING

0.4000 ACRE 111.76 % 5,000.0000 194.12 % 3,225.0000 89.71 %

1,440.00 760.00 2,000.00 1,320.00 1,290.00 610.00
1,700.0000

680.00

3,600.0000
54 SEEDING, FERTILIZING, AND MULCHING

1.4000 ACRE 63.64 % 5,000.0000 127.27 % 4,300.0000 95.45 %

5,040.00 1,960.00 7,000.00 3,920.00 6,020.00 2,940.00
2,200.0000
3,080.00

2.0000
55 SEEDING AND FERTILIZING BY HAND

2940.0000 S.Y. -33.33 % 0.6000 -80.00 % 1.1000 -63.33 %

5,880.00 -2,940.00 1,764.00 -7,056.00 3,234.00 -5,586.00
3.0000

8,820.00

20.0000
56 TOPSOIL TYPE B

3204.0000 C.Y. 100.00 % 16.0000 60.00 % 10.0000 0.00 %

64,080.00 32,040.00 51,264.00 19,224.00 32,040.00 0.00
10.0000

32,040.00

20.0000
57 PSIPE DECIDUOUS TREES - 4-6' CONTAINER

18.0000 EACH -92.00 % 24.0000 -90.40 % 65.0000 -74.00 %

360.00 -4,140.00 432.00 -4,068.00 1,170.00 -3,330.00
250.0000
4,500.00

50.0000
58 PSIPE CONIFER TREES - 3-6' CONTAINER

33.0000 EACH -80.00 % 27.0000 -89.20 % 54.0000 -78.40 %

1,650.00 -6,600.00 891.00 -7,359.00 1,782.00 -6,468.00
250.0000
8,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X310 REVISION NO : BIDS OPENED ON : Jul 28 2010
CONTRACT NO :007977 REGION NO : 4 AWARDED ON : Sep 21 2010
VERSION NO :5 WORK ORDER# : XL3196
HWY :SR 000,014 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :SR14
CAPE HORN BR VIC TO CAPE HORN RD
SAFETY IMPROVEMENTS
10X310 (REV. 7/20/2010)

KERR CONTRACTORS, INC. THOMPSON BROS. EXCAVATING, INC DIRT AND AGGREGATE INTERCHANGE
395 SHENANDOAH LANE NE 18211 NE 4TH PLAIN ROAD 20905 NE SANDY BLVD
97071-9771

PROJECT : WOODBURN   OR  970711060 VANCOUVER   WA  986829676 FAIRVIEW   OR  970247785

COUNTY(S) :CLARK,SKAMANIA CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 221850

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/20/2010
08:51

DOT_RGGB01

HSIP-0014(040), PFH-0014(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

5.0000
59 PSIPE 1 GAL. CONT. SHRUBS

1160.0000 EACH -50.00 % 10.0000 0.00 % 8.6000 -14.00 %

5,800.00 -5,800.00 11,600.00 0.00 9,976.00 -1,624.00
10.0000

11,600.00

6.0000
60 PSIPE 18" - 24" BARE ROOT

1283.0000 EACH -40.00 % 9.0000 -10.00 % 16.2500 62.50 %

7,698.00 -5,132.00 11,547.00 -1,283.00 20,848.75 8,018.75
10.0000

12,830.00

34.0000
61 FINE COMPOST

178.0000 C.Y. -20.93 % 40.0000 -6.98 % 38.0000 -11.63 %

6,052.00 -1,602.00 7,120.00 -534.00 6,764.00 -890.00
43.0000
7,654.00

32.0000
62 BARK OR WOOD CHIP MULCH

1013.0000 C.Y. -15.79 % 28.0000 -26.32 % 32.2500 -15.13 %

32,416.00 -6,078.00 28,364.00 -10,130.00 32,669.25 -5,824.75
38.0000

38,494.00

25.0000
63  GREEN WOOD CHIP MULCH

1285.0000 C.Y. 0.00 % 22.0000 -12.00 % 31.2500 25.00 %

32,125.00 0.00 28,270.00 -3,855.00 40,156.25 8,031.25
25.0000

32,125.00

2.5000
64 HIGH VISIBILITY FENCE

5170.0000 L.F. 0.00 % 2.0000 -20.00 % 4.0000 60.00 %

12,925.00 0.00 10,340.00 -2,585.00 20,680.00 7,755.00
2.5000

12,925.00

65.0000
65  GENERAL WEED CONTROL

40.0000 HR -50.00 % 95.0000 -26.92 % 161.2500 24.04 %

2,600.00 -2,600.00 3,800.00 -1,400.00 6,450.00 1,250.00
130.0000
5,200.00

66  TEMPORARY STREAM DIVERSION
L.S. 16.67 % -72.33 % -55.00 %

35,000.00 5,000.00 8,300.00 -21,700.00 13,500.00 -16,500.0030,000.00
67 FORCE ACCOUNT SPRINGS/SEEPAGE

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

TRAFFIC

20.4000
68 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST

1163.0000 L.F. -11.30 % 22.0000 -4.35 % 22.0000 -4.35 %

23,725.20 -3,023.80 25,586.00 -1,163.00 25,586.00 -1,163.00
23.0000

26,749.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X310 REVISION NO : BIDS OPENED ON : Jul 28 2010
CONTRACT NO :007977 REGION NO : 4 AWARDED ON : Sep 21 2010
VERSION NO :5 WORK ORDER# : XL3196
HWY :SR 000,014 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :SR14
CAPE HORN BR VIC TO CAPE HORN RD
SAFETY IMPROVEMENTS
10X310 (REV. 7/20/2010)

KERR CONTRACTORS, INC. THOMPSON BROS. EXCAVATING, INC DIRT AND AGGREGATE INTERCHANGE
395 SHENANDOAH LANE NE 18211 NE 4TH PLAIN ROAD 20905 NE SANDY BLVD
97071-9771

PROJECT : WOODBURN   OR  970711060 VANCOUVER   WA  986829676 FAIRVIEW   OR  970247785

COUNTY(S) :CLARK,SKAMANIA CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 221850

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/20/2010
08:51

DOT_RGGB01

HSIP-0014(040), PFH-0014(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

23.7500
69 BEAM GUARDRAIL TYPE 31 - 11 FT. LONG POST

2426.0000 L.F. -40.63 % 25.0000 -37.50 % 32.0000 -20.00 %

57,617.50 -39,422.50 60,650.00 -36,390.00 77,632.00 -19,408.00
40.0000

97,040.00

250.0000
70 BEAM GUARDRAIL TRANSITION SECTION TYPE 1 TO 31

1.0000 EACH -88.89 % 300.0000 -86.67 % 522.0000 -76.80 %

250.00 -2,000.00 300.00 -1,950.00 522.00 -1,728.00
2,250.0000
2,250.00

2,400.0000
71 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

6.0000 EACH -15.19 % 2,600.0000 -8.13 % 2,750.0000 -2.83 %

14,400.00 -2,580.00 15,600.00 -1,380.00 16,500.00 -480.00
2,830.0000
16,980.00

41.0000
72 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

416.0000 L.F. -6.82 % 43.0000 -2.27 % 72.0000 63.64 %

17,056.00 -1,248.00 17,888.00 -416.00 29,952.00 11,648.00
44.0000

18,304.00

20.5000
73 WEATHERING ST. BEAM GUARDRAIL TYPE 31

451.0000 L.F. -6.82 % 22.0000 0.00 % 20.0000 -9.09 %

9,245.50 -676.50 9,922.00 0.00 9,020.00 -902.00
22.0000
9,922.00

850.0000
74 BEAM GUARDRAIL ANCHOR TYPE 10

1.0000 EACH 3.03 % 950.0000 15.15 % 880.0000 6.67 %

850.00 25.00 950.00 125.00 880.00 55.00
825.0000
825.00

15.0000
75 REMOVING AND RESETTING BEAM GUARDRAIL

100.0000 L.F. -66.67 % 17.0000 -62.22 % 22.0000 -51.11 %

1,500.00 -3,000.00 1,700.00 -2,800.00 2,200.00 -2,300.00
45.0000
4,500.00

3.0000
76 RAISING EXISTING BEAM GUARDRAIL

330.0000 L.F. -25.00 % 4.0000 0.00 % 10.0000 150.00 %

990.00 -330.00 1,320.00 0.00 3,300.00 1,980.00
4.0000

1,320.00
77 FORCE ACCOUNT MISC. GUARDRAIL REPAIR

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

14.5000
78 TEMPORARY CONC. BARRIER

1430.0000 L.F. -11.59 % 16.0000 -2.44 % 25.0000 52.44 %

20,735.00 -2,717.00 22,880.00 -572.00 35,750.00 12,298.00
16.4000

23,452.00

3,750.0000
79 TEMPORARY IMPACT ATTENUATOR

6.0000 EACH -10.71 % 4,000.0000 -4.76 % 7,500.0000 78.57 %

22,500.00 -2,700.00 24,000.00 -1,200.00 45,000.00 19,800.00
4,200.0000
25,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X310 REVISION NO : BIDS OPENED ON : Jul 28 2010
CONTRACT NO :007977 REGION NO : 4 AWARDED ON : Sep 21 2010
VERSION NO :5 WORK ORDER# : XL3196
HWY :SR 000,014 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :SR14
CAPE HORN BR VIC TO CAPE HORN RD
SAFETY IMPROVEMENTS
10X310 (REV. 7/20/2010)

KERR CONTRACTORS, INC. THOMPSON BROS. EXCAVATING, INC DIRT AND AGGREGATE INTERCHANGE
395 SHENANDOAH LANE NE 18211 NE 4TH PLAIN ROAD 20905 NE SANDY BLVD
97071-9771

PROJECT : WOODBURN   OR  970711060 VANCOUVER   WA  986829676 FAIRVIEW   OR  970247785

COUNTY(S) :CLARK,SKAMANIA CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 221850

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/20/2010
08:51

DOT_RGGB01

HSIP-0014(040), PFH-0014(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1,000.0000
80 RESETTING IMPACT ATTENUATOR

4.0000 EACH -28.57 % 1,250.0000 -10.71 % 500.0000 -64.29 %

4,000.00 -1,600.00 5,000.00 -600.00 2,000.00 -3,600.00
1,400.0000
5,600.00

9,000.0000
81 TRANSPORTABLE ATTENUATOR(S)

2.0000 EACH -3.23 % 2,100.0000 -77.42 % 18,400.0000 97.85 %

18,000.00 -600.00 4,200.00 -14,400.00 36,800.00 18,200.00
9,300.0000
18,600.00

44.0000
82 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

830.0000 HR 4.76 % 20.0000 -52.38 % 45.0000 7.14 %

36,520.00 1,660.00 16,600.00 -18,260.00 37,350.00 2,490.00
42.0000

34,860.00
83 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

43.0000
84 FLEXIBLE GUIDE POST

29.0000 EACH 0.00 % 50.0000 16.28 % 50.0000 16.28 %

1,247.00 0.00 1,450.00 203.00 1,450.00 203.00
43.0000
1,247.00

0.3200
85 PAINT LINE

13880.0000 L.F. -8.57 % 0.4000 14.29 % 0.3500 0.00 %

4,441.60 -416.40 5,552.00 694.00 4,858.00 0.00
0.3500

4,858.00

3.0000
86 PLASTIC WIDE LINE

260.0000 L.F. -14.29 % 4.0000 14.29 % 3.3000 -5.71 %

780.00 -130.00 1,040.00 130.00 858.00 -52.00
3.5000
910.00

10.0000
87 PLASTIC STOP LINE

58.0000 L.F. -37.50 % 13.0000 -18.75 % 11.0000 -31.25 %

580.00 -348.00 754.00 -174.00 638.00 -290.00
16.0000
928.00

155.0000
88 PLASTIC TRAFFIC ARROW

6.0000 EACH -6.06 % 170.0000 3.03 % 170.5000 3.33 %

930.00 -60.00 1,020.00 30.00 1,023.00 33.00
165.0000
990.00

25.0000
89 PLASTIC DRAINAGE MARKING

8.0000 EACH -40.48 % 30.0000 -28.57 % 27.5000 -34.52 %

200.00 -136.00 240.00 -96.00 220.00 -116.00
42.0000
336.00

3,500.0000
90 CENTERLINE RUMBLE STRIP

0.6300 MI. -62.16 % 3,700.0000 -60.00 % 3,850.0000 -58.38 %

2,205.00 -3,622.50 2,331.00 -3,496.50 2,425.50 -3,402.00
9,250.0000
5,827.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X310 REVISION NO : BIDS OPENED ON : Jul 28 2010
CONTRACT NO :007977 REGION NO : 4 AWARDED ON : Sep 21 2010
VERSION NO :5 WORK ORDER# : XL3196
HWY :SR 000,014 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :SR14
CAPE HORN BR VIC TO CAPE HORN RD
SAFETY IMPROVEMENTS
10X310 (REV. 7/20/2010)

KERR CONTRACTORS, INC. THOMPSON BROS. EXCAVATING, INC DIRT AND AGGREGATE INTERCHANGE
395 SHENANDOAH LANE NE 18211 NE 4TH PLAIN ROAD 20905 NE SANDY BLVD
97071-9771

PROJECT : WOODBURN   OR  970711060 VANCOUVER   WA  986829676 FAIRVIEW   OR  970247785

COUNTY(S) :CLARK,SKAMANIA CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 221850

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/20/2010
08:51

DOT_RGGB01

HSIP-0014(040), PFH-0014(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1,400.0000
91 RECESSED PAVEMENT MARKER

0.9000 HUND -66.67 % 1,700.0000 -59.52 % 1,540.0000 -63.33 %

1,260.00 -2,520.00 1,530.00 -2,250.00 1,386.00 -2,394.00
4,200.0000
3,780.00

0.7500
92 TEMPORARY PAVEMENT MARKING

8690.0000 L.F. 50.00 % 1.0000 100.00 % 0.8500 70.00 %

6,517.50 2,172.50 8,690.00 4,345.00 7,386.50 3,041.50
0.5000

4,345.00
93 PERMANENT SIGNING

L.S. -16.67 % -8.33 % -26.67 %

20,000.00 -4,000.00 22,000.00 -2,000.00 17,600.00 -6,400.0024,000.00
94 ILLUMINATION SYSTEM SALMON FALLS ROAD

L.S. -29.75 % 21.67 % -22.67 %

42,150.00 -17,850.00 73,000.00 13,000.00 46,400.00 -13,600.0060,000.00
95 ILLUMINATION SYSTEM PRCTSS #1

L.S. -10.00 % 35.56 % 0.00 %

4,050.00 -450.00 6,100.00 1,600.00 4,500.00 0.004,500.00
96 ILLUMINATION SYSTEM PRCTSS #2

L.S. -20.00 % 36.00 % -12.00 %

10,000.00 -2,500.00 17,000.00 4,500.00 11,000.00 -1,500.0012,500.00
97 PORTABLE TEMPORARY TRAFFIC CONTROL SIGNAL

L.S. 197.50 % -20.00 % 186.80 %

74,374.75 49,374.75 20,000.00 -5,000.00 71,700.00 46,700.0025,000.00

3.0000
98 PORTABLE CHANGEABLE MESSAGE SIGN

8400.0000 HR -45.45 % 3.0000 -45.45 % 4.2000 -23.64 %

25,200.00 -21,000.00 25,200.00 -21,000.00 35,280.00 -10,920.00
5.5000

46,200.00
99 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -82.56 % -76.74 % -86.74 %

15,000.00 -71,000.00 20,000.00 -66,000.00 11,400.00 -74,600.0086,000.00

44.0000
100 FLAGGERS AND SPOTTERS

4180.0000 HR -2.22 % 45.0000 0.00 % 45.0000 0.00 %

183,920.00 -4,180.00 188,100.00 0.00 188,100.00 0.00
45.0000

188,100.00

44.0000
101 OTHER TRAFFIC CONTROL LABOR

2510.0000 HR -2.22 % 46.0000 2.22 % 48.5000 7.78 %

110,440.00 -2,510.00 115,460.00 2,510.00 121,735.00 8,785.00
45.0000

112,950.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X310 REVISION NO : BIDS OPENED ON : Jul 28 2010
CONTRACT NO :007977 REGION NO : 4 AWARDED ON : Sep 21 2010
VERSION NO :5 WORK ORDER# : XL3196
HWY :SR 000,014 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :SR14
CAPE HORN BR VIC TO CAPE HORN RD
SAFETY IMPROVEMENTS
10X310 (REV. 7/20/2010)

KERR CONTRACTORS, INC. THOMPSON BROS. EXCAVATING, INC DIRT AND AGGREGATE INTERCHANGE
395 SHENANDOAH LANE NE 18211 NE 4TH PLAIN ROAD 20905 NE SANDY BLVD
97071-9771

PROJECT : WOODBURN   OR  970711060 VANCOUVER   WA  986829676 FAIRVIEW   OR  970247785

COUNTY(S) :CLARK,SKAMANIA CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 221850

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/20/2010
08:51

DOT_RGGB01

HSIP-0014(040), PFH-0014(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
102 TRAFFIC CONTROL SUPERVISOR

L.S. -56.43 % -98.73 % -59.04 %

68,400.00 -88,600.00 2,000.00 -155,000.00 64,300.00 -92,700.00157,000.00

18.0000
103 CONSTRUCTION SIGNS CLASS A

868.0000 S.F. 0.00 % 17.0000 -5.56 % 20.0000 11.11 %

15,624.00 0.00 14,756.00 -868.00 17,360.00 1,736.00
18.0000

15,624.00

OTHER ITEMS
104 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00

5.0000
105 STRUCTURE EXCAVATION CLASS B INCL. HAUL

230.0000 C.Y. -47.37 % 12.0000 26.32 % 20.0000 110.53 %

1,150.00 -1,035.00 2,760.00 575.00 4,600.00 2,415.00
9.5000

2,185.00

50.0000
106 SHORING OR EXTRA EXCAVATION CLASS B

380.0000 S.F. 8,233.33 % 15.0000 2,400.00 % 3.2500 441.67 %

19,000.00 18,772.00 5,700.00 5,472.00 1,235.00 1,007.00
0.6000
228.00

40.0000
107 GRAVEL BACKFILL FOR DRAIN

13.0000 C.Y. 0.00 % 85.0000 112.50 % 45.0000 12.50 %

520.00 0.00 1,105.00 585.00 585.00 65.00
40.0000
520.00

400.0000
108 CONTROLLED DENSITY FILL

9.0000 C.Y. 142.42 % 140.0000 -15.15 % 200.0000 21.21 %

3,600.00 2,115.00 1,260.00 -225.00 1,800.00 315.00
165.0000
1,485.00

250.0000
109 ADJUST MONUMENT CASE AND COVER

3.0000 EACH -35.90 % 250.0000 -35.90 % 300.0000 -23.08 %

750.00 -420.00 750.00 -420.00 900.00 -270.00
390.0000
1,170.00

600.0000
110 ADJUST INLET

1.0000 EACH -60.00 % 250.0000 -83.33 % 300.0000 -80.00 %

600.00 -900.00 250.00 -1,250.00 300.00 -1,200.00
1,500.0000
1,500.00

2,000.0000
111 MANHOLE 48 IN. DIAM. TYPE 1

1.0000 EACH -35.79 % 2,100.0000 -32.58 % 2,500.0000 -19.74 %

2,000.00 -1,115.00 2,100.00 -1,015.00 2,500.00 -615.00
3,115.0000
3,115.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X310 REVISION NO : BIDS OPENED ON : Jul 28 2010
CONTRACT NO :007977 REGION NO : 4 AWARDED ON : Sep 21 2010
VERSION NO :5 WORK ORDER# : XL3196
HWY :SR 000,014 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :SR14
CAPE HORN BR VIC TO CAPE HORN RD
SAFETY IMPROVEMENTS
10X310 (REV. 7/20/2010)

KERR CONTRACTORS, INC. THOMPSON BROS. EXCAVATING, INC DIRT AND AGGREGATE INTERCHANGE
395 SHENANDOAH LANE NE 18211 NE 4TH PLAIN ROAD 20905 NE SANDY BLVD
97071-9771

PROJECT : WOODBURN   OR  970711060 VANCOUVER   WA  986829676 FAIRVIEW   OR  970247785

COUNTY(S) :CLARK,SKAMANIA CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 221850

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/20/2010
08:51

DOT_RGGB01

HSIP-0014(040), PFH-0014(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
112 CLEANING EXISTING DRAINAGE STRUCTURE

L.S. 500.00 % -42.50 % 200.00 %

6,000.00 5,000.00 575.00 -425.00 3,000.00 2,000.001,000.00
113 FORCE ACCOUNT VISUAL MITIGATION

EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00
114 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

27,500.00 27,500.00 27,500.0027,500.00
115 TRIMMING AND CLEANUP

L.S. 81.82 % 100.00 % -9.09 %

10,000.00 4,500.00 11,000.00 5,500.00 5,000.00 -500.005,500.00
116 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
117 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
118 SPCC PLAN

L.S. -80.00 % -90.00 % -40.00 %

1,000.00 -4,000.00 500.00 -4,500.00 3,000.00 -2,000.005,000.00

10.0000
119 TRAINING

1000.0000 HR 900.00 % 5.0000 400.00 % 20.0000 1,900.00 %

10,000.00 9,000.00 5,000.00 4,000.00 20,000.00 19,000.00
1.0000

1,000.00

2,000.0000
120  SOIL PREPARATION AREA

3.2000 ACRE 0.00 % 7,500.0000 275.00 % 7,380.0000 269.00 %

6,400.00 0.00 24,000.00 17,600.00 23,616.00 17,216.00
2,000.0000
6,400.00

$4,649,159.30 -10.35% $5,051,501.00 -2.59% $5,647,677.00 8.90%$5,186,008.70CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X310 REVISION NO : BIDS OPENED ON : Jul 28 2010
CONTRACT NO :007977 REGION NO : 4 AWARDED ON : Sep 21 2010
VERSION NO :5 WORK ORDER# : XL3196
HWY :SR 000,014 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :SR14
CAPE HORN BR VIC TO CAPE HORN RD
SAFETY IMPROVEMENTS
10X310 (REV. 7/20/2010)

KERR CONTRACTORS, INC. THOMPSON BROS. EXCAVATING, INC DIRT AND AGGREGATE INTERCHANGE
395 SHENANDOAH LANE NE 18211 NE 4TH PLAIN ROAD 20905 NE SANDY BLVD
97071-9771

PROJECT : WOODBURN   OR  970711060 VANCOUVER   WA  986829676 FAIRVIEW   OR  970247785

COUNTY(S) :CLARK,SKAMANIA CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 221850

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/20/2010
08:51

DOT_RGGB01

HSIP-0014(040), PFH-0014(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$5,647,677.00$4,649,159.30 $5,051,501.00BASE TOTAL -10.35% -2.59% 8.90%$5,186,008.70



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X310 REVISION NO : BIDS OPENED ON : Jul 28 2010
CONTRACT NO :007977 REGION NO : 4 AWARDED ON : Sep 21 2010
VERSION NO :5 WORK ORDER# : XL3196
HWY :SR 000,014 ------- 6TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR14
CAPE HORN BR VIC TO CAPE HORN RD
SAFETY IMPROVEMENTS
10X310 (REV. 7/20/2010)

TAPANI UNDERGROUND, INC. TRI-STATE CONSTRUCTION, INC.
1904 SE 6TH PLACE 5730 NE 138TH AVE
98604-8300 97220-1061

PROJECT : BATTLE GROUND   WA  986041900 PORTLAND   OR  972940476

COUNTY(S) :CLARK,SKAMANIA CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/20/2010
08:51

DOT_RGGB01

HSIP-0014(040), PFH-0014(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 33.33 % 27.79 %

600,000.00 150,000.00 575,041.60 125,041.60450,000.00

25,000.0000
2 CLEARING AND GRUBBING

6.0000 ACRE 410.20 % 3,500.0000 -28.57 %

150,000.00 120,600.00 21,000.00 -8,400.00
4,900.0000
29,400.00

60,000.0000
3 CLEARING AND GRUBBING - SITE AREA USFS

0.5000 ACRE 518.56 % 3,500.0000 -63.92 %

30,000.00 25,150.00 1,750.00 -3,100.00
9,700.0000
4,850.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -89.47 % -15.26 %

1,000.00 -8,500.00 8,050.00 -1,450.009,500.00

4.0000
5 REMOVING GUARDRAIL

4010.0000 L.F. -11.11 % 3.9500 -12.22 %

16,040.00 -2,005.00 15,839.50 -2,205.50
4.5000

18,045.00

240.0000
6 REMOVING GUARDRAIL ANCHOR

13.0000 EACH 0.00 % 260.0000 8.33 %

3,120.00 0.00 3,380.00 260.00
240.0000
3,120.00

7 FORCE ACCOUNT FALLING TREES INTO CREEK
EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

GRADING

16.0000
8 ROADWAY EXCAVATION INCL. HAUL

67920.0000 C.Y. 33.33 % 18.9800 58.17 %

1,086,720.00 271,680.00 1,289,121.60 474,081.60
12.0000

815,040.00

7.0000
9 ROADWAY EXCAVATION INCL. HAUL - AREA A

1050.0000 C.Y. -61.11 % 12.6000 -30.00 %

7,350.00 -11,550.00 13,230.00 -5,670.00
18.0000

18,900.00

27.0000
10 GRAVEL BORROW INCL. HAUL

2850.0000 C.Y. -22.86 % 28.4000 -18.86 %

76,950.00 -22,800.00 80,940.00 -18,810.00
35.0000

99,750.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

8.0000
11 EMBANKMENT COMPACTION

9552.0000 C.Y. 207.69 % 0.8500 -67.31 %

76,416.00 51,580.80 8,119.20 -16,716.00
2.6000

24,835.20

8,000.0000
12  SHOULDER FINISHING

0.6200 MI. 300.00 % 5,000.0000 150.00 %

4,960.00 3,720.00 3,100.00 1,860.00
2,000.0000
1,240.00

DRAINAGE

2,000.0000
13 GRATE INLET TYPE 2

1.0000 EACH 14.94 % 1,450.0000 -16.67 %

2,000.00 260.00 1,450.00 -290.00
1,740.0000
1,740.00

2,000.0000
14 DROP INLET TYPE 1

1.0000 EACH 0.00 % 1,390.0000 -30.50 %

2,000.00 0.00 1,390.00 -610.00
2,000.0000
2,000.00

80.0000
15 HEAVY LOOSE RIPRAP

68.0000 C.Y. 14.29 % 42.0000 -40.00 %

5,440.00 680.00 2,856.00 -1,904.00
70.0000
4,760.00

12.0000
16 UNDERDRAIN PIPE 6 IN. DIAM.

810.0000 L.F. 4.35 % 21.0000 82.61 %

9,720.00 405.00 17,010.00 7,695.00
11.5000
9,315.00

100.0000
17 UNDERDRAIN PIPE 18 IN. DIAM.

35.0000 L.F. 88.68 % 32.0000 -39.62 %

3,500.00 1,645.00 1,120.00 -735.00
53.0000
1,855.00

150.0000
18 CL. II REINF. CONC. CULV. PIPE 18 IN. DIAM.

71.0000 L.F. 150.00 % 52.0000 -13.33 %

10,650.00 6,390.00 3,692.00 -568.00
60.0000
4,260.00

45.0000
19 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

98.0000 L.F. -10.00 % 49.0000 -2.00 %

4,410.00 -490.00 4,802.00 -98.00
50.0000
4,900.00

120.0000
20 PLAIN ST. CULV. PIPE 0.064 IN. TH. 24 IN. DIAM.

17.0000 L.F. 31.87 % 51.0000 -43.96 %

2,040.00 493.00 867.00 -680.00
91.0000
1,547.00
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DRAINAGE
21 PRECAST REINF. CONC. BOX CULVERT NO. 1

L.S. 60.00 % 369.07 %

20,000.00 7,500.00 58,634.00 46,134.0012,500.00

110.0000
22  LOCKING SOLID METAL COVER

1.0000 EACH -63.33 % 250.0000 -16.67 %

110.00 -190.00 250.00 -50.00
300.0000
300.00

465.0000
23  BORING & JACKING 24 IN. CULVERT PIPE

172.0000 L.F. 16.25 % 1,920.0000 380.00 %

79,980.00 11,180.00 330,240.00 261,440.00
400.0000
68,800.00

10,000.0000
24  JACK AND BORE PIT

1.0000 EACH 0.00 % 6,200.0000 -38.00 %

10,000.00 0.00 6,200.00 -3,800.00
10,000.0000
10,000.00

25 FORCE ACCOUNT REMOVE BORING OBSTRUCTION
EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

STORM SEWER

40.0000
26 CORRUGATED POLYETHYLENE STORM SEWER PIPE 12 IN. DIAM.

133.0000 L.F. -42.03 % 49.0000 -28.99 %

5,320.00 -3,857.00 6,517.00 -2,660.00
69.0000
9,177.00

STRUCTURE

20.0000
27 STRUCTURE EXCAVATION CLASS A INCL. HAUL

2110.0000 C.Y. -25.93 % 17.0000 -37.04 %

42,200.00 -14,770.00 35,870.00 -21,100.00
27.0000

56,970.00
28 SHORING OR EXTRA EXCAVATION CL. A

L.S. -54.86 % -8.05 %

65,000.00 -79,000.00 132,414.00 -11,586.00144,000.00

33.0000
29 GRAVEL BACKFILL FOR WALL

1090.0000 C.Y. 6.45 % 32.9400 6.26 %

35,970.00 2,180.00 35,904.60 2,114.60
31.0000

33,790.00
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TOTAL AMOUNT

STRUCTURE
30 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 1

L.S. -32.01 % -13.04 %

250,000.00 -117,720.00 319,780.00 -47,940.00367,720.00
31 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 2

L.S. -39.46 % -15.46 %

250,000.00 -162,950.00 349,090.00 -63,860.00412,950.00

100.0000
32 BRIDGE RAILING TYPE ORNAMENTAL STEEL

182.0000 L.F. -54.55 % 102.0000 -53.64 %

18,200.00 -21,840.00 18,564.00 -21,476.00
220.0000
40,040.00

SURFACING

25.0000
33 CRUSHED SURFACING BASE COURSE

3180.0000 TON 25.00 % 18.6500 -6.75 %

79,500.00 15,900.00 59,307.00 -4,293.00
20.0000

63,600.00

LIQUID ASPHALT
34 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

3,730.00 3,730.003,730.00

ASPHALT CONCRETE PAVEMENT
35 CRACK SEALING

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

4.0000
36 PLANING BITUMINOUS PAVEMENT

4590.0000 S.Y. 0.00 % 7.3500 83.75 %

18,360.00 0.00 33,736.50 15,376.50
4.0000

18,360.00

115.0000
37 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22

560.0000 TON 15.00 % 127.0000 27.00 %

64,400.00 8,400.00 71,120.00 15,120.00
100.0000
56,000.00
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ASPHALT CONCRETE PAVEMENT

75.0000
38 HMA CL. 1/2 IN. PG 64-22

4340.0000 TON 7.14 % 81.5000 16.43 %

325,500.00 21,700.00 353,710.00 49,910.00
70.0000

303,800.00
39 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

2,820.00 2,820.002,820.00
40 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

11,000.00 11,000.0011,000.00
41 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-2.00 -2.00-2.00

EROSION CONTROL AND PLANTING

25.0000
42 ESC LEAD

64.0000 DAY -73.68 % 75.0000 -21.05 %

1,600.00 -4,480.00 4,800.00 -1,280.00
95.0000
6,080.00

1.7500
43 TEMPORARY EROSION CONTROL BLANKET

11900.0000 S.Y. 25.00 % 2.7500 96.43 %

20,825.00 4,165.00 32,725.00 16,065.00
1.4000

16,660.00

4.7500
44 COMPOST BLANKET

25620.0000 S.Y. 58.33 % 4.9400 64.67 %

121,695.00 44,835.00 126,562.80 49,702.80
3.0000

76,860.00

10.0000
45 CHECK DAM

1140.0000 L.F. 25.00 % 6.2000 -22.50 %

11,400.00 2,280.00 7,068.00 -2,052.00
8.0000

9,120.00

12.0000
46 STABILIZED CONSTRUCTION ENTRANCE

1105.0000 S.Y. 0.00 % 1.5000 -87.50 %

13,260.00 0.00 1,657.50 -11,602.50
12.0000

13,260.00

70.0000
47 INLET PROTECTION

2.0000 EACH -14.63 % 75.0000 -8.54 %

140.00 -24.00 150.00 -14.00
82.0000
164.00
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EROSION CONTROL AND PLANTING

2.0000
48 SILT FENCE

4115.0000 L.F. -60.00 % 2.1000 -58.00 %

8,230.00 -12,345.00 8,641.50 -11,933.50
5.0000

20,575.00

3.0000
49 WATTLE

4700.0000 L.F. 0.00 % 3.1500 5.00 %

14,100.00 0.00 14,805.00 705.00
3.0000

14,100.00

9.0000
50 COIR LOG

4073.0000 L.F. -10.00 % 9.3500 -6.50 %

36,657.00 -4,073.00 38,082.55 -2,647.45
10.0000

40,730.00
51 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 %

470,000.00 470,000.00470,000.00

4,300.0000
52 MULCHING WITH BFM

3.0000 ACRE 103.31 % 4,475.0000 111.58 %

12,900.00 6,555.00 13,425.00 7,080.00
2,115.0000
6,345.00

3,000.0000
53 TEMPORARY SEEDING

0.4000 ACRE 76.47 % 3,120.0000 83.53 %

1,200.00 520.00 1,248.00 568.00
1,700.0000

680.00

4,000.0000
54 SEEDING, FERTILIZING, AND MULCHING

1.4000 ACRE 81.82 % 4,160.0000 89.09 %

5,600.00 2,520.00 5,824.00 2,744.00
2,200.0000
3,080.00

1.0000
55 SEEDING AND FERTILIZING BY HAND

2940.0000 S.Y. -66.67 % 1.0500 -65.00 %

2,940.00 -5,880.00 3,087.00 -5,733.00
3.0000

8,820.00

13.5000
56 TOPSOIL TYPE B

3204.0000 C.Y. 35.00 % 29.0000 190.00 %

43,254.00 11,214.00 92,916.00 60,876.00
10.0000

32,040.00

60.0000
57 PSIPE DECIDUOUS TREES - 4-6' CONTAINER

18.0000 EACH -76.00 % 62.5000 -75.00 %

1,080.00 -3,420.00 1,125.00 -3,375.00
250.0000
4,500.00

50.0000
58 PSIPE CONIFER TREES - 3-6' CONTAINER

33.0000 EACH -80.00 % 52.0000 -79.20 %

1,650.00 -6,600.00 1,716.00 -6,534.00
250.0000
8,250.00
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EROSION CONTROL AND PLANTING

8.0000
59 PSIPE 1 GAL. CONT. SHRUBS

1160.0000 EACH -20.00 % 8.3500 -16.50 %

9,280.00 -2,320.00 9,686.00 -1,914.00
10.0000

11,600.00

15.0000
60 PSIPE 18" - 24" BARE ROOT

1283.0000 EACH 50.00 % 15.6000 56.00 %

19,245.00 6,415.00 20,014.80 7,184.80
10.0000

12,830.00

35.0000
61 FINE COMPOST

178.0000 C.Y. -18.60 % 36.4000 -15.35 %

6,230.00 -1,424.00 6,479.20 -1,174.80
43.0000
7,654.00

30.0000
62 BARK OR WOOD CHIP MULCH

1013.0000 C.Y. -21.05 % 31.2000 -17.89 %

30,390.00 -8,104.00 31,605.60 -6,888.40
38.0000

38,494.00

25.0000
63  GREEN WOOD CHIP MULCH

1285.0000 C.Y. 0.00 % 26.0000 4.00 %

32,125.00 0.00 33,410.00 1,285.00
25.0000

32,125.00

2.0000
64 HIGH VISIBILITY FENCE

5170.0000 L.F. -20.00 % 2.0800 -16.80 %

10,340.00 -2,585.00 10,753.60 -2,171.40
2.5000

12,925.00

150.0000
65  GENERAL WEED CONTROL

40.0000 HR 15.38 % 156.0000 20.00 %

6,000.00 800.00 6,240.00 1,040.00
130.0000
5,200.00

66  TEMPORARY STREAM DIVERSION
L.S. -75.00 % -37.87 %

7,500.00 -22,500.00 18,640.00 -11,360.0030,000.00
67 FORCE ACCOUNT SPRINGS/SEEPAGE

EST. 0.00 % 0.00 %

20,000.00 20,000.0020,000.00

TRAFFIC

20.5000
68 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST

1163.0000 L.F. -10.87 % 24.4500 6.30 %

23,841.50 -2,907.50 28,435.35 1,686.35
23.0000

26,749.00
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TRAFFIC

24.0000
69 BEAM GUARDRAIL TYPE 31 - 11 FT. LONG POST

2426.0000 L.F. -40.00 % 27.0500 -32.38 %

58,224.00 -38,816.00 65,623.30 -31,416.70
40.0000

97,040.00

250.0000
70 BEAM GUARDRAIL TRANSITION SECTION TYPE 1 TO 31

1.0000 EACH -88.89 % 240.0000 -89.33 %

250.00 -2,000.00 240.00 -2,010.00
2,250.0000
2,250.00

2,400.0000
71 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

6.0000 EACH -15.19 % 2,315.0000 -18.20 %

14,400.00 -2,580.00 13,890.00 -3,090.00
2,830.0000
16,980.00

41.0000
72 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

416.0000 L.F. -6.82 % 31.2000 -29.09 %

17,056.00 -1,248.00 12,979.20 -5,324.80
44.0000

18,304.00

20.5000
73 WEATHERING ST. BEAM GUARDRAIL TYPE 31

451.0000 L.F. -6.82 % 19.7500 -10.23 %

9,245.50 -676.50 8,907.25 -1,014.75
22.0000
9,922.00

850.0000
74 BEAM GUARDRAIL ANCHOR TYPE 10

1.0000 EACH 3.03 % 728.0000 -11.76 %

850.00 25.00 728.00 -97.00
825.0000
825.00

15.0000
75 REMOVING AND RESETTING BEAM GUARDRAIL

100.0000 L.F. -66.67 % 14.6000 -67.56 %

1,500.00 -3,000.00 1,460.00 -3,040.00
45.0000
4,500.00

3.0000
76 RAISING EXISTING BEAM GUARDRAIL

330.0000 L.F. -25.00 % 4.2000 5.00 %

990.00 -330.00 1,386.00 66.00
4.0000

1,320.00
77 FORCE ACCOUNT MISC. GUARDRAIL REPAIR

EST. 0.00 % 0.00 %

1,000.00 1,000.001,000.00

14.5000
78 TEMPORARY CONC. BARRIER

1430.0000 L.F. -11.59 % 21.0000 28.05 %

20,735.00 -2,717.00 30,030.00 6,578.00
16.4000

23,452.00

3,750.0000
79 TEMPORARY IMPACT ATTENUATOR

6.0000 EACH -10.71 % 4,570.0000 8.81 %

22,500.00 -2,700.00 27,420.00 2,220.00
4,200.0000
25,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X310 REVISION NO : BIDS OPENED ON : Jul 28 2010
CONTRACT NO :007977 REGION NO : 4 AWARDED ON : Sep 21 2010
VERSION NO :5 WORK ORDER# : XL3196
HWY :SR 000,014 ------- 6TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR14
CAPE HORN BR VIC TO CAPE HORN RD
SAFETY IMPROVEMENTS
10X310 (REV. 7/20/2010)

TAPANI UNDERGROUND, INC. TRI-STATE CONSTRUCTION, INC.
1904 SE 6TH PLACE 5730 NE 138TH AVE
98604-8300 97220-1061

PROJECT : BATTLE GROUND   WA  986041900 PORTLAND   OR  972940476

COUNTY(S) :CLARK,SKAMANIA CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/20/2010
08:51

DOT_RGGB01

HSIP-0014(040), PFH-0014(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1,000.0000
80 RESETTING IMPACT ATTENUATOR

4.0000 EACH -28.57 % 720.0000 -48.57 %

4,000.00 -1,600.00 2,880.00 -2,720.00
1,400.0000
5,600.00

5,500.0000
81 TRANSPORTABLE ATTENUATOR(S)

2.0000 EACH -40.86 % 12,000.0000 29.03 %

11,000.00 -7,600.00 24,000.00 5,400.00
9,300.0000
18,600.00

2.0000
82 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

830.0000 HR -95.24 % 10.0000 -76.19 %

1,660.00 -33,200.00 8,300.00 -26,560.00
42.0000

34,860.00
83 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

50.0000
84 FLEXIBLE GUIDE POST

29.0000 EACH 16.28 % 39.5500 -8.02 %

1,450.00 203.00 1,146.95 -100.05
43.0000
1,247.00

0.3500
85 PAINT LINE

13880.0000 L.F. 0.00 % 0.3600 2.86 %

4,858.00 0.00 4,996.80 138.80
0.3500

4,858.00

2.0000
86 PLASTIC WIDE LINE

260.0000 L.F. -42.86 % 2.1800 -37.71 %

520.00 -390.00 566.80 -343.20
3.5000
910.00

8.5000
87 PLASTIC STOP LINE

58.0000 L.F. -46.88 % 8.8500 -44.69 %

493.00 -435.00 513.30 -414.70
16.0000
928.00

210.0000
88 PLASTIC TRAFFIC ARROW

6.0000 EACH 27.27 % 219.0000 32.73 %

1,260.00 270.00 1,314.00 324.00
165.0000
990.00

60.0000
89 PLASTIC DRAINAGE MARKING

8.0000 EACH 42.86 % 62.4000 48.57 %

480.00 144.00 499.20 163.20
42.0000
336.00

6,500.0000
90 CENTERLINE RUMBLE STRIP

0.6300 MI. -29.73 % 15,873.0200 71.60 %

4,095.00 -1,732.50 10,000.00 4,172.50
9,250.0000
5,827.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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CONTRACT NO :007977 REGION NO : 4 AWARDED ON : Sep 21 2010
VERSION NO :5 WORK ORDER# : XL3196
HWY :SR 000,014 ------- 6TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR14
CAPE HORN BR VIC TO CAPE HORN RD
SAFETY IMPROVEMENTS
10X310 (REV. 7/20/2010)

TAPANI UNDERGROUND, INC. TRI-STATE CONSTRUCTION, INC.
1904 SE 6TH PLACE 5730 NE 138TH AVE
98604-8300 97220-1061

PROJECT : BATTLE GROUND   WA  986041900 PORTLAND   OR  972940476

COUNTY(S) :CLARK,SKAMANIA CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 829961
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/20/2010
08:51

DOT_RGGB01

HSIP-0014(040), PFH-0014(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

200.0000
91 RECESSED PAVEMENT MARKER

0.9000 HUND -95.24 % 1,456.0000 -65.33 %

180.00 -3,600.00 1,310.40 -2,469.60
4,200.0000
3,780.00

0.7500
92 TEMPORARY PAVEMENT MARKING

8690.0000 L.F. 50.00 % 0.3600 -28.00 %

6,517.50 2,172.50 3,128.40 -1,216.60
0.5000

4,345.00
93 PERMANENT SIGNING

L.S. -16.67 % 2.71 %

20,000.00 -4,000.00 24,650.00 650.0024,000.00
94 ILLUMINATION SYSTEM SALMON FALLS ROAD

L.S. 15.15 % -26.83 %

69,090.00 9,090.00 43,900.00 -16,100.0060,000.00
95 ILLUMINATION SYSTEM PRCTSS #1

L.S. 15.56 % -6.22 %

5,200.00 700.00 4,220.00 -280.004,500.00
96 ILLUMINATION SYSTEM PRCTSS #2

L.S. 26.40 % -16.80 %

15,800.00 3,300.00 10,400.00 -2,100.0012,500.00
97 PORTABLE TEMPORARY TRAFFIC CONTROL SIGNAL

L.S. 52.00 % 128.00 %

38,000.00 13,000.00 57,000.00 32,000.0025,000.00

0.2500
98 PORTABLE CHANGEABLE MESSAGE SIGN

8400.0000 HR -95.45 % 8.5000 54.55 %

2,100.00 -44,100.00 71,400.00 25,200.00
5.5000

46,200.00
99 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -72.09 % -59.49 %

24,000.00 -62,000.00 34,835.00 -51,165.0086,000.00

45.0000
100 FLAGGERS AND SPOTTERS

4180.0000 HR 0.00 % 52.0000 15.56 %

188,100.00 0.00 217,360.00 29,260.00
45.0000

188,100.00

45.0000
101 OTHER TRAFFIC CONTROL LABOR

2510.0000 HR 0.00 % 55.7500 23.89 %

112,950.00 0.00 139,932.50 26,982.50
45.0000

112,950.00
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TOTAL AMOUNT

TRAFFIC
102 TRAFFIC CONTROL SUPERVISOR

L.S. -68.15 % -88.54 %

50,000.00 -107,000.00 18,000.00 -139,000.00157,000.00

18.0000
103 CONSTRUCTION SIGNS CLASS A

868.0000 S.F. 0.00 % 20.0000 11.11 %

15,624.00 0.00 17,360.00 1,736.00
18.0000

15,624.00

OTHER ITEMS
104 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.005,000.00

10.0000
105 STRUCTURE EXCAVATION CLASS B INCL. HAUL

230.0000 C.Y. 5.26 % 17.0000 78.95 %

2,300.00 115.00 3,910.00 1,725.00
9.5000

2,185.00

4.0000
106 SHORING OR EXTRA EXCAVATION CLASS B

380.0000 S.F. 566.67 % 5.0000 733.33 %

1,520.00 1,292.00 1,900.00 1,672.00
0.6000
228.00

20.0000
107 GRAVEL BACKFILL FOR DRAIN

13.0000 C.Y. -50.00 % 29.0000 -27.50 %

260.00 -260.00 377.00 -143.00
40.0000
520.00

140.0000
108 CONTROLLED DENSITY FILL

9.0000 C.Y. -15.15 % 130.0000 -21.21 %

1,260.00 -225.00 1,170.00 -315.00
165.0000
1,485.00

250.0000
109 ADJUST MONUMENT CASE AND COVER

3.0000 EACH -35.90 % 300.0000 -23.08 %

750.00 -420.00 900.00 -270.00
390.0000
1,170.00

750.0000
110 ADJUST INLET

1.0000 EACH -50.00 % 350.0000 -76.67 %

750.00 -750.00 350.00 -1,150.00
1,500.0000
1,500.00

2,000.0000
111 MANHOLE 48 IN. DIAM. TYPE 1

1.0000 EACH -35.79 % 2,900.0000 -6.90 %

2,000.00 -1,115.00 2,900.00 -215.00
3,115.0000
3,115.00
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OTHER ITEMS
112 CLEANING EXISTING DRAINAGE STRUCTURE

L.S. 0.00 % 80.00 %

1,000.00 0.00 1,800.00 800.001,000.00
113 FORCE ACCOUNT VISUAL MITIGATION

EST. 0.00 % 0.00 %

30,000.00 30,000.0030,000.00
114 ROADSIDE CLEANUP

EST. 0.00 % 0.00 %

27,500.00 27,500.0027,500.00
115 TRIMMING AND CLEANUP

L.S. -81.82 % -41.82 %

1,000.00 -4,500.00 3,200.00 -2,300.005,500.00
116 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
117 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
118 SPCC PLAN

L.S. 0.00 % -89.00 %

5,000.00 0.00 550.00 -4,450.005,000.00

10.0000
119 TRAINING

1000.0000 HR 900.00 % 5.0000 400.00 %

10,000.00 9,000.00 5,000.00 4,000.00
1.0000

1,000.00

2,500.0000
120  SOIL PREPARATION AREA

3.2000 ACRE 25.00 % 2,600.0000 30.00 %

8,000.00 1,600.00 8,320.00 1,920.00
2,000.0000
6,400.00

$5,156,358.50 -0.57% $5,875,000.00 13.29%
6TH BIDDER REJECTED 8TH BIDDER  REJECTED 

$5,186,008.70CONTRACT TOTAL
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$5,156,358.50 $5,875,000.00BASE TOTAL -0.57% 13.29%$5,186,008.70

6TH BIDDER REJECTED 8TH BIDDER REJECTED


