
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12A010 REVISION NO : BIDS OPENED ON : Nov  6 2013 
CONTRACT NO :008536 REGION NO : 1 AWARDED ON : Nov 13 2013 
VERSION NO :11 WORK ORDER# : XL4013
HWY :SR 203
TITLE :SR 203

TOLT RIVER BRIDGE TO MCDOUGALL ST
PAVING
12A010  REV. 10/23/13

PROJECT :
COUNTY(S) :KING,SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/23/2013
14:43

DOT_RGGB01

STPF-0203 (017)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

REDMOND   WA  980730845
98053-9402
19220 NE UNION HILL RD
WATSON ASPHALT PAVING COMPANY,

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

864800CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

LAKESIDE INDUSTRIES, INC. CEMEX CONSTRUCTION MATERIALS
14282 GALAXY WAY - 98272 20700 44TH AVE W SUITE 240
PO BOX 247 LYNNWOOD, WA 98036-7735
MONROE   WA  982720247 EVERETT   WA  982030037
CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 044002

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 0.51 % -27.85 % -50.53 %

362,200.00 1,855.00 260,000.00 -100,345.00 178,262.50 -182,082.50360,345.00

90.0000
2 REMOVING CEMENT CONC. SIDEWALK 

194.0000 S.Y. 246.15 % 45.0000 73.08 % 80.0000 207.69 %

17,460.00 12,416.00 8,730.00 3,686.00 15,520.00 10,476.00
26.0000
5,044.00

45.0000
3 REMOVING CEMENT CONC. CURB AND GUTTER 

209.0000 L.F. 400.00 % 20.0000 122.22 % 45.0000 400.00 %

9,405.00 7,524.00 4,180.00 2,299.00 9,405.00 7,524.00
9.0000

1,881.00

90.0000
4 REMOVING ASPHALT CONC. PAVEMENT 

26.0000 S.Y. 2,150.00 % 60.0000 1,400.00 % 80.0000 1,900.00 %

2,340.00 2,236.00 1,560.00 1,456.00 2,080.00 1,976.00
4.0000
104.00

6.0000
5 REMOVING GUARDRAIL 

100.0000 L.F. -29.41 % 6.3000 -25.88 % 5.7000 -32.94 %

600.00 -250.00 630.00 -220.00 570.00 -280.00
8.5000
850.00

225.0000
6 REMOVING GUARDRAIL ANCHOR 

2.0000 EACH -14.29 % 240.0000 -8.57 % 215.0000 -18.10 %

450.00 -75.00 480.00 -45.00 430.00 -95.00
262.5000
525.00

6.0000
7 REMOVING GUIDE POST 

375.0000 EACH -25.00 % 6.3000 -21.25 % 5.2500 -34.38 %

2,250.00 -750.00 2,362.50 -637.50 1,968.75 -1,031.25
8.0000

3,000.00

0.0400
8 REMOVING TEMPORARY PAVEMENT MARKING 

64365.0000 L.F. -92.00 % 0.0500 -90.00 % 0.0500 -90.00 %

2,574.60 -29,607.90 3,218.25 -28,964.25 3,218.25 -28,964.25
0.5000

32,182.50

2.0000
9 REMOVING PLASTIC LINE 

300.0000 L.F. 0.00 % 2.1000 5.00 % 2.1000 5.00 %

600.00 0.00 630.00 30.00 630.00 30.00
2.0000
600.00

0.0000
10 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

3.0000
11 REMOVING PLASTIC CROSSWALK LINE 

210.0000 S.F. 0.00 % 3.1500 5.00 % 3.1500 5.00 %

630.00 0.00 661.50 31.50 661.50 31.50
3.0000
630.00
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PREPARATION
12 REMOVING RAISED PAVEMENT MARKER 

L.S. 220.51 % 236.54 % 236.54 %

2,500.00 1,720.00 2,625.00 1,845.00 2,625.00 1,845.00780.00

GRADING

18.0000
13 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

11780.0000 S.Y. 20.00 % 29.0000 93.33 % 45.0000 200.00 %

212,040.00 35,340.00 341,620.00 164,920.00 530,100.00 353,400.00
15.0000

176,700.00

SURFACING

20.0000
14 CRUSHED SURFACING BASE COURSE 

3325.0000 TON 0.00 % 51.0000 155.00 % 56.0000 180.00 %

66,500.00 0.00 169,575.00 103,075.00 186,200.00 119,700.00
20.0000

66,500.00

LIQUID ASPHALT
15 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

22,480.00 22,480.00 22,480.0022,480.00

3,500.0000
16 ASPHALT FOR FOG SEAL 

1.1000 TON 191.67 % 2,000.0000 66.67 % 2,500.0000 108.33 %

3,850.00 2,530.00 2,200.00 880.00 2,750.00 1,430.00
1,200.0000
1,320.00

HOT MIX ASPHALT

5.7000
17 PLANING BITUMINOUS PAVEMENT 

48726.0000 S.Y. 14.00 % 3.5000 -30.00 % 4.7500 -5.00 %

277,738.20 34,108.20 170,541.00 -73,089.00 231,448.50 -12,181.50
5.0000

243,630.00
18 FORCE ACCOUNT PLANING BITUMINOUS PAVEMENT

EST. 0.00 % 0.00 % 0.00 %

94,000.00 94,000.00 94,000.0094,000.00
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HOT MIX ASPHALT

90.0000
19 HMA FOR PRELEVELING CL. 3/8 IN. PG 64-22

240.0000 TON -10.00 % 115.0000 15.00 % 120.0000 20.00 %

21,600.00 -2,400.00 27,600.00 3,600.00 28,800.00 4,800.00
100.0000
24,000.00

104.0000
20 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

5010.0000 TON -13.33 % 90.0000 -25.00 % 115.0000 -4.17 %

521,040.00 -80,160.00 450,900.00 -150,300.00 576,150.00 -25,050.00
120.0000

601,200.00

75.0000
21 HMA CL. 1/2 IN. PG 64-22

22336.0000 TON 0.00 % 74.0000 -1.33 % 81.0000 8.00 %

1,675,200.00 0.00 1,652,864.00 -22,336.00 1,809,216.00 134,016.00
75.0000

1,675,200.00
22 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

50,266.00 50,266.00 50,266.0050,266.00
23 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

33,504.00 33,504.00 33,504.0033,504.00
24 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

44,620.20 44,620.20 44,620.2044,620.20

176.0000
25 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

230.0000 TON 76.00 % 180.0000 80.00 % 155.0000 55.00 %

40,480.00 17,480.00 41,400.00 18,400.00 35,650.00 12,650.00
100.0000
23,000.00

40.0000
26 BRIDGE TRANSVERSE JOINT SEAL 

419.0000 L.F. 14.29 % 42.0000 20.00 % 42.0000 20.00 %

16,760.00 2,095.00 17,598.00 2,933.00 17,598.00 2,933.00
35.0000

14,665.00
27 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-8.00 -8.00 -8.00-8.00

EROSION CONTROL AND ROADSIDE PLANTING

100.0000
28 ESC LEAD 

19.0000 DAY 33.33 % 100.0000 33.33 % 200.0000 166.67 %

1,900.00 475.00 1,900.00 475.00 3,800.00 2,375.00
75.0000
1,425.00
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EROSION CONTROL AND ROADSIDE PLANTING

70.0000
29 INLET PROTECTION 

10.0000 EACH -30.00 % 85.0000 -15.00 % 73.5000 -26.50 %

700.00 -300.00 850.00 -150.00 735.00 -265.00
100.0000
1,000.00

5.0000
30 WATTLE 

1453.0000 L.F. 0.00 % 3.7200 -25.60 % 5.2500 5.00 %

7,265.00 0.00 5,405.16 -1,859.84 7,628.25 363.25
5.0000

7,265.00
31 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

18,800.00 18,800.00 18,800.0018,800.00

TRAFFIC

26.0000
32 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

110.0000 L.F. 4.00 % 27.3000 9.20 % 31.5000 26.00 %

2,860.00 110.00 3,003.00 253.00 3,465.00 715.00
25.0000
2,750.00

30.0000
33 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST 

75.0000 L.F. 15.38 % 31.5000 21.15 % 33.3000 28.08 %

2,250.00 300.00 2,362.50 412.50 2,497.50 547.50
26.0000
1,950.00

37.0000
34 BEAM GUARDRAIL TYPE 31 - 11 FT. LONG POST 

50.0000 L.F. 37.04 % 38.8500 43.89 % 36.7000 35.93 %

1,850.00 500.00 1,942.50 592.50 1,835.00 485.00
27.0000
1,350.00

22.5000
35 BEAM GUARDRAIL TYPE 31 

1218.0000 L.F. -2.17 % 23.6300 2.74 % 27.5000 19.57 %

27,405.00 -609.00 28,781.34 767.34 33,495.00 5,481.00
23.0000

28,014.00

5.7500
36 RAISING EXISTING BEAM GUARDRAIL 

460.0000 L.F. 15.00 % 6.0400 20.80 % 7.5000 50.00 %

2,645.00 345.00 2,778.40 478.40 3,450.00 1,150.00
5.0000

2,300.00

9,500.0000
37 TRANSPORTABLE ATTENUATOR(S) 

3.0000 EACH 90.00 % 7,500.0000 50.00 % 12,000.0000 140.00 %

28,500.00 13,500.00 22,500.00 7,500.00 36,000.00 21,000.00
5,000.0000
15,000.00

40.0000
38 OPERATION OF TRANSPORTABLE ATTENUATOR(S) 

564.0000 HR  -20.00 % 70.0000 40.00 % 57.7500 15.50 %

22,560.00 -5,640.00 39,480.00 11,280.00 32,571.00 4,371.00
50.0000

28,200.00
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TRAFFIC
39 REPAIR TRANSPORTABLE ATTENUATOR(S) 

EST. 0.00 % 0.00 % 0.00 %

3,750.00 3,750.00 3,750.003,750.00

34.5000
40 FLEXIBLE GUIDE POST 

451.0000 EACH -1.43 % 36.2300 3.51 % 42.0000 20.00 %

15,559.50 -225.50 16,339.73 554.73 18,942.00 3,157.00
35.0000

15,785.00

0.1400
41 PAINT LINE 

193021.0000 L.F. -44.00 % 0.1600 -36.00 % 0.1500 -40.00 %

27,022.94 -21,232.31 30,883.36 -17,371.89 28,953.15 -19,302.10
0.2500

48,255.25

2.2500
42 PLASTIC LINE 

380.0000 L.F. -25.00 % 2.3600 -21.33 % 2.3600 -21.33 %

855.00 -285.00 896.80 -243.20 896.80 -243.20
3.0000

1,140.00

2.2500
43 PLASTIC WIDE LANE LINE 

600.0000 L.F. -55.00 % 2.3600 -52.80 % 2.3600 -52.80 %

1,350.00 -1,650.00 1,416.00 -1,584.00 1,416.00 -1,584.00
5.0000

3,000.00

8.6500
44 PLASTIC CROSSWALK LINE 

210.0000 S.F. -13.50 % 9.0800 -9.20 % 9.0800 -9.20 %

1,816.50 -283.50 1,906.80 -193.20 1,906.80 -193.20
10.0000
2,100.00

14.0000
45 PLASTIC STOP LINE 

60.0000 L.F. 40.00 % 14.7000 47.00 % 14.7000 47.00 %

840.00 240.00 882.00 282.00 882.00 282.00
10.0000
600.00

0.0000
46 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

30.0000
47 PLASTIC DRAINAGE MARKING 

123.0000 EACH -25.00 % 31.5000 -21.25 % 31.5000 -21.25 %

3,690.00 -1,230.00 3,874.50 -1,045.50 3,874.50 -1,045.50
40.0000
4,920.00

1,200.0000
48 CENTERLINE RUMBLE STRIP 

10.8000 MI. -20.00 % 1,260.0000 -16.00 % 1,260.0000 -16.00 %

12,960.00 -3,240.00 13,608.00 -2,592.00 13,608.00 -2,592.00
1,500.0000
16,200.00

950.0000
49 RECESSED PAVEMENT MARKER 

16.1800 HUND -24.00 % 1,000.0000 -20.00 % 997.5000 -20.20 %

15,371.00 -4,854.00 16,180.00 -4,045.00 16,139.55 -4,085.45
1,250.0000
20,225.00
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0.2000
50 TEMPORARY PAVEMENT MARKING 

64365.0000 L.F. -69.23 % 0.3600 -44.62 % 0.4000 -38.46 %

12,873.00 -28,964.25 23,171.40 -18,665.85 25,746.00 -16,091.25
0.6500

41,837.25
51 TEMPORARY TRAFFIC SIGNAL SYSTEM SAC 5468

L.S. 420.00 % 446.00 % 262.46 %

6,500.00 5,250.00 6,825.00 5,575.00 4,530.75 3,280.751,250.00
52 TRAFFIC SIGNAL SYSTEM SAC 5416

L.S. 300.00 % 320.00 % 338.93 %

3,000.00 2,250.00 3,150.00 2,400.00 3,292.00 2,542.00750.00

3.5000
53 PORTABLE CHANGEABLE MESSAGE SIGN 

3024.0000 HR  -56.25 % 9.0000 12.50 % 8.0000 0.00 %

10,584.00 -13,608.00 27,216.00 3,024.00 24,192.00 0.00
8.0000

24,192.00
54 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 129.79 % 27.66 % 60.85 %

108,000.00 61,000.00 60,000.00 13,000.00 75,600.00 28,600.0047,000.00

50.0000
55 FLAGGERS AND SPOTTERS 

3790.0000 HR  -9.09 % 52.0000 -5.45 % 57.0000 3.64 %

189,500.00 -18,950.00 197,080.00 -11,370.00 216,030.00 7,580.00
55.0000

208,450.00

56.0000
56 OTHER TRAFFIC CONTROL LABOR 

1870.0000 HR  12.00 % 62.0000 24.00 % 62.0000 24.00 %

104,720.00 11,220.00 115,940.00 22,440.00 115,940.00 22,440.00
50.0000

93,500.00
57 TRAFFIC CONTROL SUPERVISOR 

L.S. 99.15 % 346.81 % 48.94 %

46,800.00 23,300.00 105,000.00 81,500.00 35,000.00 11,500.0023,500.00

15.0000
58 CONSTRUCTION SIGNS CLASS A 

552.0000 S.F. 0.00 % 15.7500 5.00 % 20.0000 33.33 %

8,280.00 0.00 8,694.00 414.00 11,040.00 2,760.00
15.0000
8,280.00

59 PEDESTRIAN TRAFFIC CONTROL 
L.S. -31.37 % -1.96 % -50.59 %

3,500.00 -1,600.00 5,000.00 -100.00 2,520.00 -2,580.005,100.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
60 CURE BOX 

L.S. -75.00 % 25.00 % 50.00 %

500.00 -1,500.00 2,500.00 500.00 3,000.00 1,000.002,000.00
61 STRUCTURE SURVEYING 

L.S. 220.00 % 320.00 % 240.00 %

8,000.00 5,500.00 10,500.00 8,000.00 8,500.00 6,000.002,500.00
62 ROADWAY SURVEYING 

L.S. 334.78 % 311.24 % 311.23 %

25,000.00 19,250.00 23,646.50 17,896.50 23,646.00 17,896.005,750.00
63 REFERENCING EXISTING PAVEMENT MARKINGS

L.S. 37.10 % 43.95 % 43.95 %

8,500.00 2,300.00 8,925.00 2,725.00 8,925.00 2,725.006,200.00

150.0000
64 ADJUST MONUMENT CASE AND COVER 

63.0000 EACH -53.85 % 315.0000 -3.08 % 350.0000 7.69 %

9,450.00 -11,025.00 19,845.00 -630.00 22,050.00 1,575.00
325.0000
20,475.00

7,200.0000
65 CEMENT CONC. CURB RAMP TYPE PARALLEL A MODIFIED

3.0000 EACH 80.00 % 6,600.0000 65.00 % 5,200.0000 30.00 %

21,600.00 9,600.00 19,800.00 7,800.00 15,600.00 3,600.00
4,000.0000
12,000.00

4,500.0000
66 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A-MOD. 1

1.0000 EACH -10.00 % 5,000.0000 0.00 % 4,300.0000 -14.00 %

4,500.00 -500.00 5,000.00 0.00 4,300.00 -700.00
5,000.0000
5,000.00

3,650.0000
67 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A-MOD. 2

1.0000 EACH -27.00 % 4,000.0000 -20.00 % 4,300.0000 -14.00 %

3,650.00 -1,350.00 4,000.00 -1,000.00 4,300.00 -700.00
5,000.0000
5,000.00

3,500.0000
68 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A-MOD. 3

1.0000 EACH -30.00 % 3,950.0000 -21.00 % 4,300.0000 -14.00 %

3,500.00 -1,500.00 3,950.00 -1,050.00 4,300.00 -700.00
5,000.0000
5,000.00

3,500.0000
69 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A-MOD. 4

1.0000 EACH -30.00 % 3,950.0000 -21.00 % 4,300.0000 -14.00 %

3,500.00 -1,500.00 3,950.00 -1,050.00 4,300.00 -700.00
5,000.0000
5,000.00

2,990.0000
70 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR B-MOD. 1

1.0000 EACH -40.20 % 3,300.0000 -34.00 % 4,000.0000 -20.00 %

2,990.00 -2,010.00 3,300.00 -1,700.00 4,000.00 -1,000.00
5,000.0000
5,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12A010 REVISION NO : BIDS OPENED ON : Nov  6 2013 
CONTRACT NO :008536 REGION NO : 1 AWARDED ON : Nov 13 2013 
VERSION NO :11 WORK ORDER# : XL4013
HWY :SR 203
TITLE :SR 203

TOLT RIVER BRIDGE TO MCDOUGALL ST
PAVING
12A010  REV. 10/23/13

PROJECT :
COUNTY(S) :KING,SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/23/2013
14:43

DOT_RGGB01

STPF-0203 (017)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

REDMOND   WA  980730845
98053-9402
19220 NE UNION HILL RD
WATSON ASPHALT PAVING COMPANY,

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

864800CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

LAKESIDE INDUSTRIES, INC. CEMEX CONSTRUCTION MATERIALS
14282 GALAXY WAY - 98272 20700 44TH AVE W SUITE 240
PO BOX 247 LYNNWOOD, WA 98036-7735
MONROE   WA  982720247 EVERETT   WA  982030037
CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 044002

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

5,950.0000
71 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR B-MOD. 2

1.0000 EACH 19.00 % 5,300.0000 6.00 % 5,550.0000 11.00 %

5,950.00 950.00 5,300.00 300.00 5,550.00 550.00
5,000.0000
5,000.00

4,500.0000
72 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR B-MOD. 3

1.0000 EACH -10.00 % 4,850.0000 -3.00 % 5,550.0000 11.00 %

4,500.00 -500.00 4,850.00 -150.00 5,550.00 550.00
5,000.0000
5,000.00

450.0000
73 ADJUST VALVE BOX 

5.0000 EACH 100.00 % 420.0000 86.67 % 450.0000 100.00 %

2,250.00 1,125.00 2,100.00 975.00 2,250.00 1,125.00
225.0000
1,125.00

74 REIMBURSEMENT FOR THIRD PARTY DAMAGE 
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
75 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
76 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00
77 SPCC PLAN 

L.S. -90.00 % -90.00 % -70.00 %

500.00 -4,500.00 500.00 -4,500.00 1,500.00 -3,500.005,000.00

6,050.0000
78 CEMENT CONC. CURB RAMP TYPE COMBINATION MOD 2

1.0000 EACH 21.00 % 4,850.0000 -3.00 % 5,550.0000 11.00 %

6,050.00 1,050.00 4,850.00 -150.00 5,550.00 550.00
5,000.0000
5,000.00

$4,285,223.94 0.83% $4,296,867.44 1.10% $4,750,000.00 11.77%$4,249,954.20CONTRACT TOTAL

$4,750,000.00$4,285,223.94 $4,296,867.44BASE TOTAL 0.83% 1.10% 11.77%$4,249,954.20



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12A010 REVISION NO : BIDS OPENED ON : Nov  6 2013 
CONTRACT NO :008536 REGION NO : 1 AWARDED ON : Nov 13 2013 
VERSION NO :11 WORK ORDER# : XL4013
HWY :SR 203
TITLE :SR 203

TOLT RIVER BRIDGE TO MCDOUGALL ST
PAVING
12A010  REV. 10/23/13

PROJECT :
COUNTY(S) :KING,SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/23/2013
14:43

DOT_RGGB01

STPF-0203 (017)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 29.04 % -100.00 %

465,000.00 104,655.00 0.00360,345.00

30.0000
2 REMOVING CEMENT CONC. SIDEWALK 

194.0000 S.Y. 15.38 % -100.00 %

5,820.00 776.00 0.00
26.0000
5,044.00

12.0000
3 REMOVING CEMENT CONC. CURB AND GUTTER 

209.0000 L.F. 33.33 % -100.00 %

2,508.00 627.00 0.00
9.0000

1,881.00

100.0000
4 REMOVING ASPHALT CONC. PAVEMENT 

26.0000 S.Y. 2,400.00 % -100.00 %

2,600.00 2,496.00 0.00
4.0000
104.00

7.0000
5 REMOVING GUARDRAIL 

100.0000 L.F. -17.65 % -100.00 %

700.00 -150.00 0.00
8.5000
850.00

250.0000
6 REMOVING GUARDRAIL ANCHOR 

2.0000 EACH -4.76 % -100.00 %

500.00 -25.00 0.00
262.5000
525.00

7.0000
7 REMOVING GUIDE POST 

375.0000 EACH -12.50 % -100.00 %

2,625.00 -375.00 0.00
8.0000

3,000.00

0.0500
8 REMOVING TEMPORARY PAVEMENT MARKING 

64365.0000 L.F. -90.00 % -100.00 %

3,218.25 -28,964.25 0.00
0.5000

32,182.50

2.0000
9 REMOVING PLASTIC LINE 

300.0000 L.F. 0.00 % -100.00 %

600.00 0.00 0.00
2.0000
600.00

0.0000
10 DELETED ITEM 

0.0100 EACH 0.00 % 0.00 %

0.00 0.00 0.00
0.0001
0.00

4.0000
11 REMOVING PLASTIC CROSSWALK LINE 

210.0000 S.F. 33.33 % -100.00 %

840.00 210.00 0.00
3.0000
630.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12A010 REVISION NO : BIDS OPENED ON : Nov  6 2013 
CONTRACT NO :008536 REGION NO : 1 AWARDED ON : Nov 13 2013 
VERSION NO :11 WORK ORDER# : XL4013
HWY :SR 203
TITLE :SR 203

TOLT RIVER BRIDGE TO MCDOUGALL ST
PAVING
12A010  REV. 10/23/13

PROJECT :
COUNTY(S) :KING,SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/23/2013
14:43

DOT_RGGB01

STPF-0203 (017)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
12 REMOVING RAISED PAVEMENT MARKER 

L.S. 220.51 % -100.00 %

2,500.00 1,720.00 0.00780.00

GRADING

14.0000
13 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

11780.0000 S.Y. -6.67 % -100.00 %

164,920.00 -11,780.00 0.00
15.0000

176,700.00

SURFACING

80.0000
14 CRUSHED SURFACING BASE COURSE 

3325.0000 TON 300.00 % -100.00 %

266,000.00 199,500.00 0.00
20.0000

66,500.00

LIQUID ASPHALT
15 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 %

22,480.00 0.0022,480.00

3,200.0000
16 ASPHALT FOR FOG SEAL 

1.1000 TON 166.67 % -100.00 %

3,520.00 2,200.00 0.00
1,200.0000
1,320.00

HOT MIX ASPHALT

6.0000
17 PLANING BITUMINOUS PAVEMENT 

48726.0000 S.Y. 20.00 % -100.00 %

292,356.00 48,726.00 0.00
5.0000

243,630.00
18 FORCE ACCOUNT PLANING BITUMINOUS PAVEMENT

EST. 0.00 % 0.00 %

94,000.00 0.0094,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12A010 REVISION NO : BIDS OPENED ON : Nov  6 2013 
CONTRACT NO :008536 REGION NO : 1 AWARDED ON : Nov 13 2013 
VERSION NO :11 WORK ORDER# : XL4013
HWY :SR 203
TITLE :SR 203

TOLT RIVER BRIDGE TO MCDOUGALL ST
PAVING
12A010  REV. 10/23/13

PROJECT :
COUNTY(S) :KING,SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/23/2013
14:43

DOT_RGGB01

STPF-0203 (017)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

137.0000
19 HMA FOR PRELEVELING CL. 3/8 IN. PG 64-22

240.0000 TON 37.00 % -100.00 %

32,880.00 8,880.00 0.00
100.0000
24,000.00

100.0000
20 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

5010.0000 TON -16.67 % -100.00 %

501,000.00 -100,200.00 0.00
120.0000

601,200.00

85.2500
21 HMA CL. 1/2 IN. PG 64-22

22336.0000 TON 13.67 % -100.00 %

1,904,144.00 228,944.00 0.00
75.0000

1,675,200.00
22 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

50,266.00 0.0050,266.00
23 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

33,504.00 0.0033,504.00
24 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

44,620.20 0.0044,620.20

170.0000
25 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

230.0000 TON 70.00 % -100.00 %

39,100.00 16,100.00 0.00
100.0000
23,000.00

18.0000
26 BRIDGE TRANSVERSE JOINT SEAL 

419.0000 L.F. -48.57 % -100.00 %

7,542.00 -7,123.00 0.00
35.0000

14,665.00
27 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-8.00 0.00-8.00

EROSION CONTROL AND ROADSIDE PLANTING

20.0000
28 ESC LEAD 

19.0000 DAY -73.33 % -100.00 %

380.00 -1,045.00 0.00
75.0000
1,425.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12A010 REVISION NO : BIDS OPENED ON : Nov  6 2013 
CONTRACT NO :008536 REGION NO : 1 AWARDED ON : Nov 13 2013 
VERSION NO :11 WORK ORDER# : XL4013
HWY :SR 203
TITLE :SR 203

TOLT RIVER BRIDGE TO MCDOUGALL ST
PAVING
12A010  REV. 10/23/13

PROJECT :
COUNTY(S) :KING,SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/23/2013
14:43

DOT_RGGB01

STPF-0203 (017)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

100.0000
29 INLET PROTECTION 

10.0000 EACH 0.00 % -100.00 %

1,000.00 0.00 0.00
100.0000
1,000.00

6.0000
30 WATTLE 

1453.0000 L.F. 20.00 % -100.00 %

8,718.00 1,453.00 0.00
5.0000

7,265.00
31 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 %

18,800.00 0.0018,800.00

TRAFFIC

26.0000
32 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

110.0000 L.F. 4.00 % -100.00 %

2,860.00 110.00 0.00
25.0000
2,750.00

32.0000
33 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST 

75.0000 L.F. 23.08 % -100.00 %

2,400.00 450.00 0.00
26.0000
1,950.00

37.0000
34 BEAM GUARDRAIL TYPE 31 - 11 FT. LONG POST 

50.0000 L.F. 37.04 % -100.00 %

1,850.00 500.00 0.00
27.0000
1,350.00

23.0000
35 BEAM GUARDRAIL TYPE 31 

1218.0000 L.F. 0.00 % -100.00 %

28,014.00 0.00 0.00
23.0000

28,014.00

6.0000
36 RAISING EXISTING BEAM GUARDRAIL 

460.0000 L.F. 20.00 % -100.00 %

2,760.00 460.00 0.00
5.0000

2,300.00

15,000.0000
37 TRANSPORTABLE ATTENUATOR(S) 

3.0000 EACH 200.00 % -100.00 %

45,000.00 30,000.00 0.00
5,000.0000
15,000.00

55.0000
38 OPERATION OF TRANSPORTABLE ATTENUATOR(S) 

564.0000 HR  10.00 % -100.00 %

31,020.00 2,820.00 0.00
50.0000

28,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12A010 REVISION NO : BIDS OPENED ON : Nov  6 2013 
CONTRACT NO :008536 REGION NO : 1 AWARDED ON : Nov 13 2013 
VERSION NO :11 WORK ORDER# : XL4013
HWY :SR 203
TITLE :SR 203

TOLT RIVER BRIDGE TO MCDOUGALL ST
PAVING
12A010  REV. 10/23/13

PROJECT :
COUNTY(S) :KING,SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/23/2013
14:43

DOT_RGGB01

STPF-0203 (017)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
39 REPAIR TRANSPORTABLE ATTENUATOR(S) 

EST. 0.00 % 0.00 %

3,750.00 0.003,750.00

35.0000
40 FLEXIBLE GUIDE POST 

451.0000 EACH 0.00 % -100.00 %

15,785.00 0.00 0.00
35.0000

15,785.00

0.1600
41 PAINT LINE 

193021.0000 L.F. -36.00 % -100.00 %

30,883.36 -17,371.89 0.00
0.2500

48,255.25

2.5000
42 PLASTIC LINE 

380.0000 L.F. -16.67 % -100.00 %

950.00 -190.00 0.00
3.0000

1,140.00

2.5000
43 PLASTIC WIDE LANE LINE 

600.0000 L.F. -50.00 % -100.00 %

1,500.00 -1,500.00 0.00
5.0000

3,000.00

9.0000
44 PLASTIC CROSSWALK LINE 

210.0000 S.F. -10.00 % -100.00 %

1,890.00 -210.00 0.00
10.0000
2,100.00

15.0000
45 PLASTIC STOP LINE 

60.0000 L.F. 50.00 % -100.00 %

900.00 300.00 0.00
10.0000
600.00

0.0000
46 DELETED ITEM 

0.0100 EACH 0.00 % 0.00 %

0.00 0.00 0.00
0.0001
0.00

30.0000
47 PLASTIC DRAINAGE MARKING 

123.0000 EACH -25.00 % -100.00 %

3,690.00 -1,230.00 0.00
40.0000
4,920.00

1,600.0000
48 CENTERLINE RUMBLE STRIP 

10.8000 MI. 6.67 % -100.00 %

17,280.00 1,080.00 0.00
1,500.0000
16,200.00

1,000.0000
49 RECESSED PAVEMENT MARKER 

16.1800 HUND -20.00 % -100.00 %

16,180.00 -4,045.00 0.00
1,250.0000
20,225.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12A010 REVISION NO : BIDS OPENED ON : Nov  6 2013 
CONTRACT NO :008536 REGION NO : 1 AWARDED ON : Nov 13 2013 
VERSION NO :11 WORK ORDER# : XL4013
HWY :SR 203
TITLE :SR 203

TOLT RIVER BRIDGE TO MCDOUGALL ST
PAVING
12A010  REV. 10/23/13

PROJECT :
COUNTY(S) :KING,SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/23/2013
14:43

DOT_RGGB01

STPF-0203 (017)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

1.2500
50 TEMPORARY PAVEMENT MARKING 

64365.0000 L.F. 92.31 % -100.00 %

80,456.25 38,619.00 0.00
0.6500

41,837.25
51 TEMPORARY TRAFFIC SIGNAL SYSTEM SAC 5468

L.S. 700.00 % -100.00 %

10,000.00 8,750.00 0.001,250.00
52 TRAFFIC SIGNAL SYSTEM SAC 5416

L.S. 366.67 % -100.00 %

3,500.00 2,750.00 0.00750.00

3.5000
53 PORTABLE CHANGEABLE MESSAGE SIGN 

3024.0000 HR  -56.25 % -100.00 %

10,584.00 -13,608.00 0.00
8.0000

24,192.00
54 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 38.30 % -100.00 %

65,000.00 18,000.00 0.0047,000.00

55.0000
55 FLAGGERS AND SPOTTERS 

3790.0000 HR  0.00 % -100.00 %

208,450.00 0.00 0.00
55.0000

208,450.00

57.0000
56 OTHER TRAFFIC CONTROL LABOR 

1870.0000 HR  14.00 % -100.00 %

106,590.00 13,090.00 0.00
50.0000

93,500.00
57 TRAFFIC CONTROL SUPERVISOR 

L.S. -36.17 % -100.00 %

15,000.00 -8,500.00 0.0023,500.00

18.0000
58 CONSTRUCTION SIGNS CLASS A 

552.0000 S.F. 20.00 % -100.00 %

9,936.00 1,656.00 0.00
15.0000
8,280.00

59 PEDESTRIAN TRAFFIC CONTROL 
L.S. -90.20 % -100.00 %

500.00 -4,600.00 0.005,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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CONTRACT NO :008536 REGION NO : 1 AWARDED ON : Nov 13 2013 
VERSION NO :11 WORK ORDER# : XL4013
HWY :SR 203
TITLE :SR 203
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12A010  REV. 10/23/13

PROJECT :
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MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/23/2013
14:43

DOT_RGGB01

STPF-0203 (017)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
60 CURE BOX 

L.S. -95.00 % -100.00 %

100.00 -1,900.00 0.002,000.00
61 STRUCTURE SURVEYING 

L.S. 100.00 % -100.00 %

5,000.00 2,500.00 0.002,500.00
62 ROADWAY SURVEYING 

L.S. 73.91 % -100.00 %

10,000.00 4,250.00 0.005,750.00
63 REFERENCING EXISTING PAVEMENT MARKINGS

L.S. 45.16 % -100.00 %

9,000.00 2,800.00 0.006,200.00

350.0000
64 ADJUST MONUMENT CASE AND COVER 

63.0000 EACH 7.69 % -100.00 %

22,050.00 1,575.00 0.00
325.0000
20,475.00

6,500.0000
65 CEMENT CONC. CURB RAMP TYPE PARALLEL A MODIFIED

3.0000 EACH 62.50 % -100.00 %

19,500.00 7,500.00 0.00
4,000.0000
12,000.00

3,300.0000
66 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A-MOD. 1

1.0000 EACH -34.00 % -100.00 %

3,300.00 -1,700.00 0.00
5,000.0000
5,000.00

2,800.0000
67 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A-MOD. 2

1.0000 EACH -44.00 % -100.00 %

2,800.00 -2,200.00 0.00
5,000.0000
5,000.00

2,500.0000
68 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A-MOD. 3

1.0000 EACH -50.00 % -100.00 %

2,500.00 -2,500.00 0.00
5,000.0000
5,000.00

2,600.0000
69 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A-MOD. 4

1.0000 EACH -48.00 % -100.00 %

2,600.00 -2,400.00 0.00
5,000.0000
5,000.00

2,600.0000
70 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR B-MOD. 1

1.0000 EACH -48.00 % -100.00 %

2,600.00 -2,400.00 0.00
5,000.0000
5,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12A010 REVISION NO : BIDS OPENED ON : Nov  6 2013 
CONTRACT NO :008536 REGION NO : 1 AWARDED ON : Nov 13 2013 
VERSION NO :11 WORK ORDER# : XL4013
HWY :SR 203
TITLE :SR 203

TOLT RIVER BRIDGE TO MCDOUGALL ST
PAVING
12A010  REV. 10/23/13

PROJECT :
COUNTY(S) :KING,SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/23/2013
14:43

DOT_RGGB01

STPF-0203 (017)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

3,300.0000
71 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR B-MOD. 2

1.0000 EACH -34.00 % -100.00 %

3,300.00 -1,700.00 0.00
5,000.0000
5,000.00

3,100.0000
72 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR B-MOD. 3

1.0000 EACH -38.00 % -100.00 %

3,100.00 -1,900.00 0.00
5,000.0000
5,000.00

425.0000
73 ADJUST VALVE BOX 

5.0000 EACH 88.89 % -100.00 %

2,125.00 1,000.00 0.00
225.0000
1,125.00

74 REIMBURSEMENT FOR THIRD PARTY DAMAGE 
EST. 0.00 % 0.00 %

5.00 0.005.00
75 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00
76 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-7.00 0.00-7.00
77 SPCC PLAN 

L.S. -80.00 % -100.00 %

1,000.00 -4,000.00 0.005,000.00

2,700.0000
78 CEMENT CONC. CURB RAMP TYPE COMBINATION MOD 2

1.0000 EACH -46.00 % -100.00 %

2,700.00 -2,300.00 0.00
5,000.0000
5,000.00

$4,780,534.06 12.48% $0.00$4,249,954.20CONTRACT TOTAL

NO BID THIS ALTERNATENO BID THIS ALTERNATE$4,780,534.06BASE TOTAL 12.48%$4,249,954.20


