
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13X308 REVISION NO : BIDS OPENED ON : Jan 29 2014 
CONTRACT NO :008572 REGION NO : 4 AWARDED ON : Feb  3 2014 
VERSION NO :3 WORK ORDER# : XL2935
HWY :SR 006
TITLE :SR 6 

ROCK CREEK BRIDGES 
REPLACE BRIDGES 6/102 & 6/103
13X308 (REVISED 1/8/2014)

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/08/2014
14:31

DOT_RGGB01

STPF-0006(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CASCADE BRIDGE LLC TAPANI, INC.
14215 NW 3RD COURT 1904 SE 6TH PLACE

98604-8300
VANCOUVER   WA  986855760 BATTLE GROUND   WA  986041900
CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100273

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -17.15 % -3.51 % -27.63 %

944,515.83 -195,484.17 1,100,000.00 -40,000.00 825,000.00 -315,000.001,140,000.00

4,000.0000
2 CLEARING AND GRUBBING 

10.4900 ACRE 0.00 % 4,600.0000 15.00 % 6,000.0000 50.00 %

41,960.00 0.00 48,254.00 6,294.00 62,940.00 20,980.00
4,000.0000
41,960.00

1,000.0000
3 CLEARING AND GRUBBING - SITE MITIGATION

5.8000 ACRE -71.43 % 5,100.0000 45.71 % 5,000.0000 42.86 %

5,800.00 -14,500.00 29,580.00 9,280.00 29,000.00 8,700.00
3,500.0000
20,300.00

4 ARCHAEOLOGICAL AND HISTORICAL SALVAGE 
EST. 0.00 % 0.00 % 0.00 %

150,000.00 150,000.00 150,000.00150,000.00
5 REMOVAL OF STRUCTURE AND OBSTRUCTION 

L.S. -22.86 % 4,900.00 % 1,328.57 %

540.00 -160.00 35,000.00 34,300.00 10,000.00 9,300.00700.00
6 TEMPORARY WORK ACCESS

L.S. -60.00 % 60.00 % -52.00 %

10,000.00 -15,000.00 40,000.00 15,000.00 12,000.00 -13,000.0025,000.00
7 REMOVING EXISTING BRIDGE - BR. NO. 6/102

L.S. -37.50 % -56.25 % -56.25 %

50,000.00 -30,000.00 35,000.00 -45,000.00 35,000.00 -45,000.0080,000.00
8 REMOVING EXISTING BRIDGE - BR. NO. 6/103

L.S. -35.63 % -25.00 % -56.25 %

51,500.00 -28,500.00 60,000.00 -20,000.00 35,000.00 -45,000.0080,000.00

3.0000
9 REMOVING ASPHALT CONC. PAVEMENT 

2878.0000 S.Y. -57.14 % 3.1000 -55.71 % 3.0000 -57.14 %

8,634.00 -11,512.00 8,921.80 -11,224.20 8,634.00 -11,512.00
7.0000

20,146.00

4.2500
10 REMOVING GUARDRAIL 

588.0000 L.F. -15.00 % 3.1000 -38.00 % 6.0000 20.00 %

2,499.00 -441.00 1,822.80 -1,117.20 3,528.00 588.00
5.0000

2,940.00

225.0000
11 REMOVING GUARDRAIL ANCHOR 

8.0000 EACH 12.50 % 275.0000 37.50 % 225.0000 12.50 %

1,800.00 200.00 2,200.00 600.00 1,800.00 200.00
200.0000
1,600.00
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PREPARATION

1.2100
12 REMOVING TEMPORARY PAVEMENT MARKING 

1172.0000 L.F. 142.00 % 1.2500 150.00 % 3.0000 500.00 %

1,418.12 832.12 1,465.00 879.00 3,516.00 2,930.00
0.5000
586.00

0.6200
13 REMOVING PAINT LINE 

2223.0000 L.F. -17.33 % 0.6500 -13.33 % 2.0000 166.67 %

1,378.26 -288.99 1,444.95 -222.30 4,446.00 2,778.75
0.7500

1,667.25

0.6000
14 REMOVING FENCE

4753.0000 L.F. -60.00 % 1.6000 6.67 % 1.0000 -33.33 %

2,851.80 -4,277.70 7,604.80 475.30 4,753.00 -2,376.50
1.5000

7,129.50

43,500.0000
15 REMOVING RUMBLE STRIP

0.2300 MI. -13.00 % 45,000.0000 -10.00 % 550.0000 -98.90 %

10,005.00 -1,495.00 10,350.00 -1,150.00 126.50 -11,373.50
50,000.0000
11,500.00

GRADING

8.0000
16 ROADWAY EXCAVATION INCL. HAUL 

91562.0000 C.Y. 0.00 % 7.6000 -5.00 % 15.0000 87.50 %

732,496.00 0.00 695,871.20 -36,624.80 1,373,430.00 640,934.00
8.0000

732,496.00

8.1500
17 WETLAND EXCAVATION INCL. HAUL

26000.0000 C.Y. 1.88 % 10.2500 28.13 % 13.0000 62.50 %

211,900.00 3,900.00 266,500.00 58,500.00 338,000.00 130,000.00
8.0000

208,000.00

15.3000
18 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL 

3505.0000 C.Y. 27.50 % 12.2500 2.08 % 10.0000 -16.67 %

53,626.50 11,566.50 42,936.25 876.25 35,050.00 -7,010.00
12.0000

42,060.00

14.1500
19 SELECT BORROW INCL. HAUL 

3225.0000 TON 41.50 % 14.7500 47.50 % 12.0000 20.00 %

45,633.75 13,383.75 47,568.75 15,318.75 38,700.00 6,450.00
10.0000

32,250.00

14.1500
20 GRAVEL BORROW INCL. HAUL 

14270.0000 TON -5.67 % 14.7500 -1.67 % 12.0000 -20.00 %

201,920.50 -12,129.50 210,482.50 -3,567.50 171,240.00 -42,810.00
15.0000

214,050.00

1.7000
21 EMBANKMENT COMPACTION 

34312.0000 C.Y. -15.00 % 1.6500 -17.50 % 3.5000 75.00 %

58,330.40 -10,293.60 56,614.80 -12,009.20 120,092.00 51,468.00
2.0000

68,624.00
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10.5500
22 POND EXCAVATION INCL. HAUL

460.0000 C.Y. 75.83 % 11.0000 83.33 % 14.0000 133.33 %

4,853.00 2,093.00 5,060.00 2,300.00 6,440.00 3,680.00
6.0000

2,760.00

DRAINAGE

15.3000
23 DITCH EXCAVATION INCL. HAUL 

169.0000 C.Y. 2.00 % 16.0000 6.67 % 11.0000 -26.67 %

2,585.70 50.70 2,704.00 169.00 1,859.00 -676.00
15.0000
2,535.00

15.3000
24 CHANNEL EXCAVATION INCL. HAUL 

5311.0000 C.Y. 17.69 % 18.5000 42.31 % 14.0000 7.69 %

81,258.30 12,215.30 98,253.50 29,210.50 74,354.00 5,311.00
13.0000

69,043.00

2,500.0000
25 GRATE INLET TYPE 2 

1.0000 EACH 25.00 % 2,050.0000 2.50 % 4,100.0000 105.00 %

2,500.00 500.00 2,050.00 50.00 4,100.00 2,100.00
2,000.0000
2,000.00

3,755.0000
26 DROP INLET TYPE 1 

1.0000 EACH 50.20 % 4,075.0000 63.00 % 4,000.0000 60.00 %

3,755.00 1,255.00 4,075.00 1,575.00 4,000.00 1,500.00
2,500.0000
2,500.00

20.0000
27 CEMENT CONC. GUTTER 

425.0000 L.F. -20.00 % 25.0000 0.00 % 32.0000 28.00 %

8,500.00 -2,125.00 10,625.00 0.00 13,600.00 2,975.00
25.0000

10,625.00

20.0000
28 FILTER BLANKET 

584.0000 TON 0.00 % 41.0000 105.00 % 24.0000 20.00 %

11,680.00 0.00 23,944.00 12,264.00 14,016.00 2,336.00
20.0000

11,680.00

35.0000
29 STREAMBED SEDIMENT 

326.0000 TON -12.50 % 56.0000 40.00 % 50.0000 25.00 %

11,410.00 -1,630.00 18,256.00 5,216.00 16,300.00 3,260.00
40.0000

13,040.00

35.0000
30 STREAMBED COBBLES 

846.0000 TON 0.00 % 56.0000 60.00 % 50.0000 42.86 %

29,610.00 0.00 47,376.00 17,766.00 42,300.00 12,690.00
35.0000

29,610.00

28.7000
31 QUARRY SPALLS 

559.0000 TON -4.33 % 17.0000 -43.33 % 40.0000 33.33 %

16,043.30 -726.70 9,503.00 -7,267.00 22,360.00 5,590.00
30.0000

16,770.00
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DRAINAGE

11.8000
32 UNDERDRAIN PIPE 6 IN. DIAM. 

1312.0000 L.F. 31.11 % 16.0000 77.78 % 15.0000 66.67 %

15,481.60 3,673.60 20,992.00 9,184.00 19,680.00 7,872.00
9.0000

11,808.00

17.4000
33 DRAIN PIPE 6 IN. DIAM. 

73.0000 L.F. 16.00 % 18.0000 20.00 % 25.0000 66.67 %

1,270.20 175.20 1,314.00 219.00 1,825.00 730.00
15.0000
1,095.00

23.6000
34 SCHEDULE A CULV. PIPE 8 IN. DIAM.

25.0000 L.F. -41.00 % 29.0000 -27.50 % 27.0000 -32.50 %

590.00 -410.00 725.00 -275.00 675.00 -325.00
40.0000
1,000.00

39.2000
35 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

228.0000 L.F. 18.79 % 25.0000 -24.24 % 40.0000 21.21 %

8,937.60 1,413.60 5,700.00 -1,824.00 9,120.00 1,596.00
33.0000
7,524.00

56.5500
36 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

546.0000 L.F. 25.67 % 32.0000 -28.89 % 50.0000 11.11 %

30,876.30 6,306.30 17,472.00 -7,098.00 27,300.00 2,730.00
45.0000

24,570.00

73.7000
37 SCHEDULE A CULV. PIPE 24 IN. DIAM. 

155.0000 L.F. 34.00 % 46.0000 -16.36 % 75.0000 36.36 %

11,423.50 2,898.50 7,130.00 -1,395.00 11,625.00 3,100.00
55.0000
8,525.00

86.7500
38 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM. 

60.0000 L.F. 44.58 % 82.0000 36.67 % 60.0000 0.00 %

5,205.00 1,605.00 4,920.00 1,320.00 3,600.00 0.00
60.0000
3,600.00

37.1000
39 MEDIA FILTER DRAIN

3214.0000 L.F. 85.50 % 23.0000 15.00 % 25.0000 25.00 %

119,239.40 54,959.40 73,922.00 9,642.00 80,350.00 16,070.00
20.0000

64,280.00

STORM SEWER

1,545.0000
40 CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR

2.0000 EACH -42.78 % 7,500.0000 177.78 % 2,400.0000 -11.11 %

3,090.00 -2,310.00 15,000.00 9,600.00 4,800.00 -600.00
2,700.0000
5,400.00

4,805.0000
41 CATCH BASIN TYPE 1 

1.0000 EACH 220.33 % 1,300.0000 -13.33 % 2,500.0000 66.67 %

4,805.00 3,305.00 1,300.00 -200.00 2,500.00 1,000.00
1,500.0000
1,500.00
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STORM SEWER

2,710.0000
42 CATCH BASIN TYPE 2 48 IN. DIAM. 

4.0000 EACH 0.37 % 2,400.0000 -11.11 % 3,000.0000 11.11 %

10,840.00 40.00 9,600.00 -1,200.00 12,000.00 1,200.00
2,700.0000
10,800.00

STRUCTURE
43 TEMPORARY BRIDGE 2 LANE DETOUR BRIDGE

L.S. 34.22 % -23.91 % 52.17 %

308,705.00 78,705.00 175,000.00 -55,000.00 350,000.00 120,000.00230,000.00

16.5000
44 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

6932.0000 C.Y. -56.00 % 30.0000 -20.00 % 15.0000 -60.00 %

114,378.00 -145,572.00 207,960.00 -51,990.00 103,980.00 -155,970.00
37.5000

259,950.00
45 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -21.55 % -53.27 % -89.49 %

335,775.00 -92,230.00 200,000.00 -228,005.00 45,000.00 -383,005.00428,005.00

47.8500
46 GRAVEL BACKFILL FOR WALL 

1064.0000 C.Y. 59.50 % 20.0000 -33.33 % 80.0000 166.67 %

50,912.40 18,992.40 21,280.00 -10,640.00 85,120.00 53,200.00
30.0000

31,920.00

0.9700
47 ST. REINF. BAR FOR BRIDGE 

108196.0000 LB. 7.78 % 1.0000 11.11 % 1.0000 11.11 %

104,950.12 7,573.72 108,196.00 10,819.60 108,196.00 10,819.60
0.9000

97,376.40

0.9700
48 ST. REINF. BAR FOR RETAINING WALL 

15750.0000 LB. -3.00 % 1.0000 0.00 % 1.0000 0.00 %

15,277.50 -472.50 15,750.00 0.00 15,750.00 0.00
1.0000

15,750.00

605.0000
49 CONC. CLASS 4000 FOR BRIDGE 

711.0000 C.Y. 21.00 % 650.0000 30.00 % 550.0000 10.00 %

430,155.00 74,655.00 462,150.00 106,650.00 391,050.00 35,550.00
500.0000

355,500.00

500.0000
50 CONC. CLASS 4000 FOR RETAINING WALL 

259.0000 C.Y. 0.00 % 750.0000 50.00 % 475.0000 -5.00 %

129,500.00 0.00 194,250.00 64,750.00 123,025.00 -6,475.00
500.0000

129,500.00

151.0000
51 CONC. CLASS 4000W FOR BRIDGE 

915.0000 C.Y. 51.00 % 175.0000 75.00 % 220.0000 120.00 %

138,165.00 46,665.00 160,125.00 68,625.00 201,300.00 109,800.00
100.0000
91,500.00
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STRUCTURE

266.0000
52 PRESTRESSED CONC. GIRDER WF50G

850.0000 L.F. 6.40 % 325.0000 30.00 % 350.0000 40.00 %

226,100.00 13,600.00 276,250.00 63,750.00 297,500.00 85,000.00
250.0000

212,500.00

296.0000
53 PRESTRESSED CONC. GIRDER WF58G

882.0000 L.F. 18.40 % 325.0000 30.00 % 300.0000 20.00 %

261,072.00 40,572.00 286,650.00 66,150.00 264,600.00 44,100.00
250.0000

220,500.00
54 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
55 SUPERSTRUCTURE BR. NO. 6/102 REPL.

L.S. 1.53 % 0.00 % 8.11 %

375,650.00 5,650.00 370,000.00 0.00 400,000.00 30,000.00370,000.00
56 SUPERSTRUCTURE BR. NO. 6/103 REPL.

L.S. 4.69 % 9.38 % -6.25 %

335,000.00 15,000.00 350,000.00 30,000.00 300,000.00 -20,000.00320,000.00

103.0000
57 TRAFFIC BARRIER 

1145.0000 L.F. -17.60 % 100.0000 -20.00 % 150.0000 20.00 %

117,935.00 -25,190.00 114,500.00 -28,625.00 171,750.00 28,625.00
125.0000

143,125.00

292.0000
58 GEOSYNTHETIC WALL SINGLE SLOPE TRAFFIC BARRIER 

710.0000 L.F. 16.80 % 300.0000 20.00 % 375.0000 50.00 %

207,320.00 29,820.00 213,000.00 35,500.00 266,250.00 88,750.00
250.0000

177,500.00

39.5000
59 CONCRETE FASCIA PANEL 

14481.0000 S.F. 31.67 % 26.0000 -13.33 % 25.0000 -16.67 %

571,999.50 137,569.50 376,506.00 -57,924.00 362,025.00 -72,405.00
30.0000

434,430.00

704.0000
60 SOIL NAIL - EPOXY COATED 

463.0000 EACH 17.33 % 800.0000 33.33 % 1,100.0000 83.33 %

325,952.00 48,152.00 370,400.00 92,600.00 509,300.00 231,500.00
600.0000

277,800.00

726.0000
61 VERTICAL SOIL NAIL

126.0000 EACH -3.20 % 700.0000 -6.67 % 550.0000 -26.67 %

91,476.00 -3,024.00 88,200.00 -6,300.00 69,300.00 -25,200.00
750.0000
94,500.00

1,529.0000
62 SOIL NAIL VERIFICATION TEST AND SOIL NAIL PROOF TEST 

16.0000 EACH -23.55 % 2,700.0000 35.00 % 2,100.0000 5.00 %

24,464.00 -7,536.00 43,200.00 11,200.00 33,600.00 1,600.00
2,000.0000
32,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13X308 REVISION NO : BIDS OPENED ON : Jan 29 2014 
CONTRACT NO :008572 REGION NO : 4 AWARDED ON : Feb  3 2014 
VERSION NO :3 WORK ORDER# : XL2935
HWY :SR 006
TITLE :SR 6 

ROCK CREEK BRIDGES 
REPLACE BRIDGES 6/102 & 6/103
13X308 (REVISED 1/8/2014)

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/08/2014
14:31

DOT_RGGB01

STPF-0006(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CASCADE BRIDGE LLC TAPANI, INC.
14215 NW 3RD COURT 1904 SE 6TH PLACE

98604-8300
VANCOUVER   WA  986855760 BATTLE GROUND   WA  986041900
CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100273

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

10.0000
63 PREFABRICATED DRAINAGE MAT 

391.0000 S.Y. -33.33 % 8.0000 -46.67 % 25.0000 66.67 %

3,910.00 -1,955.00 3,128.00 -2,737.00 9,775.00 3,910.00
15.0000
5,865.00

225.0000
64 BRIDGE APPROACH SLAB 

576.0000 S.Y. 0.00 % 225.0000 0.00 % 285.0000 26.67 %

129,600.00 0.00 129,600.00 0.00 164,160.00 34,560.00
225.0000

129,600.00

SURFACING

30.0000
65 PERMEABLE BALLAST 

576.0000 TON 50.00 % 18.5000 -7.50 % 18.0000 -10.00 %

17,280.00 5,760.00 10,656.00 -864.00 10,368.00 -1,152.00
20.0000

11,520.00

19.4000
66 CRUSHED SURFACING BASE COURSE 

15253.0000 TON 7.78 % 15.2500 -15.28 % 22.0000 22.22 %

295,908.20 21,354.20 232,608.25 -41,945.75 335,566.00 61,012.00
18.0000

274,554.00

50.0000
67 CRUSHED SURFACING TOP COURSE 

115.0000 TON 100.00 % 15.2500 -39.00 % 22.0000 -12.00 %

5,750.00 2,875.00 1,753.75 -1,121.25 2,530.00 -345.00
25.0000
2,875.00

LIQUID ASPHALT
68 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

7,010.00 7,010.00 7,010.007,010.00

HOT MIX ASPHALT

72.0000
69 HMA CL. 1/2 IN. PG 64-22

7010.0000 TON -4.00 % 73.0000 -2.67 % 78.0000 4.00 %

504,720.00 -21,030.00 511,730.00 -14,020.00 546,780.00 21,030.00
75.0000

525,750.00
70 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

15,780.00 15,780.00 15,780.0015,780.00
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CONTRACT NO :008572 REGION NO : 4 AWARDED ON : Feb  3 2014 
VERSION NO :3 WORK ORDER# : XL2935
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TITLE :SR 6 

ROCK CREEK BRIDGES 
REPLACE BRIDGES 6/102 & 6/103
13X308 (REVISED 1/8/2014)

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/08/2014
14:31

DOT_RGGB01

STPF-0006(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CASCADE BRIDGE LLC TAPANI, INC.
14215 NW 3RD COURT 1904 SE 6TH PLACE

98604-8300
VANCOUVER   WA  986855760 BATTLE GROUND   WA  986041900
CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100273

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT
71 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

8,970.00 8,970.00 8,970.008,970.00
72 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

79,432.00 79,432.00 79,432.0079,432.00

72.0000
73 COMMERCIAL HMA 

3793.0000 TON 2.86 % 73.0000 4.29 % 78.0000 11.43 %

273,096.00 7,586.00 276,889.00 11,379.00 295,854.00 30,344.00
70.0000

265,510.00

20.0000
74 BRIDGE TRANSVERSE JOINT SEAL 

154.0000 L.F. -42.86 % 20.0000 -42.86 % 0.0000 -100.00 %

3,080.00 -2,310.00 3,080.00 -2,310.00 0.00 -5,390.00
35.0000
5,390.00

EROSION CONTROL AND ROADSIDE PLANTING

250.0000
75 ESC LEAD 

91.0000 DAY 25.00 % 150.0000 -25.00 % 95.0000 -52.50 %

22,750.00 4,550.00 13,650.00 -4,550.00 8,645.00 -9,555.00
200.0000
18,200.00

2.5000
76 COMPOST BLANKET 

91282.0000 S.Y. -16.67 % 4.6500 55.00 % 2.7500 -8.33 %

228,205.00 -45,641.00 424,461.30 150,615.30 251,025.50 -22,820.50
3.0000

273,846.00

20.0000
77 CHECK DAM 

170.0000 L.F. 100.00 % 15.0000 50.00 % 10.0000 0.00 %

3,400.00 1,700.00 2,550.00 850.00 1,700.00 0.00
10.0000
1,700.00

16.2500
78 STABILIZED CONSTRUCTION ENTRANCE 

1100.0000 S.Y. 8.33 % 8.0000 -46.67 % 11.0000 -26.67 %

17,875.00 1,375.00 8,800.00 -7,700.00 12,100.00 -4,400.00
15.0000

16,500.00

3.2500
79 SILT FENCE 

9438.0000 L.F. -9.72 % 3.5000 -2.78 % 3.6500 1.39 %

30,673.50 -3,303.30 33,033.00 -943.80 34,448.70 471.90
3.6000

33,976.80

7.5000
80 COIR LOG 

2791.0000 L.F. -25.00 % 10.0000 0.00 % 14.0000 40.00 %

20,932.50 -6,977.50 27,910.00 0.00 39,074.00 11,164.00
10.0000

27,910.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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CONTRACT NO :008572 REGION NO : 4 AWARDED ON : Feb  3 2014 
VERSION NO :3 WORK ORDER# : XL2935
HWY :SR 006
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ROCK CREEK BRIDGES 
REPLACE BRIDGES 6/102 & 6/103
13X308 (REVISED 1/8/2014)

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/08/2014
14:31

DOT_RGGB01

STPF-0006(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CASCADE BRIDGE LLC TAPANI, INC.
14215 NW 3RD COURT 1904 SE 6TH PLACE

98604-8300
VANCOUVER   WA  986855760 BATTLE GROUND   WA  986041900
CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100273

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING
81 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

335,000.00 335,000.00 335,000.00335,000.00

3,850.0000
82 MULCHING WITH LONG TERM MULCH 

2.1000 ACRE 28.33 % 3,825.0000 27.50 % 4,200.0000 40.00 %

8,085.00 1,785.00 8,032.50 1,732.50 8,820.00 2,520.00
3,000.0000
6,300.00

4,370.0000
83 SEEDING, FERTILIZING, AND MULCHING - SITE ROADSIDE

4.4000 ACRE 9.25 % 5,825.0000 45.63 % 5,000.0000 25.00 %

19,228.00 1,628.00 25,630.00 8,030.00 22,000.00 4,400.00
4,000.0000
17,600.00

7,370.0000
84 SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND

2.5500 ACRE 47.40 % 8,025.0000 60.50 % 8,000.0000 60.00 %

18,793.50 6,043.50 20,463.75 7,713.75 20,400.00 7,650.00
5,000.0000
12,750.00

2.0000
85 TOPSOIL TYPE B

61900.0000 S.Y. 33.33 % 3.5000 133.33 % 3.5000 133.33 %

123,800.00 30,950.00 216,650.00 123,800.00 216,650.00 123,800.00
1.5000

92,850.00

3.5000
86 TOPSOIL TYPE B - NATIVE CLAY

6700.0000 S.Y. 133.33 % 4.5000 200.00 % 3.5000 133.33 %

23,450.00 13,400.00 30,150.00 20,100.00 23,450.00 13,400.00
1.5000

10,050.00

22.0000
87 PSIPE TREE MIX ROADSIDE

1165.0000 EACH -26.67 % 41.0000 36.67 % 25.0000 -16.67 %

25,630.00 -9,320.00 47,765.00 12,815.00 29,125.00 -5,825.00
30.0000

34,950.00

8.8000
88 PSIPE BRUSH LAYER

3025.0000 EACH 120.00 % 27.0000 575.00 % 10.0000 150.00 %

26,620.00 14,520.00 81,675.00 69,575.00 30,250.00 18,150.00
4.0000

12,100.00

4.0000
89 PSIPE SHRUB MIX A

26380.0000 EACH -20.00 % 4.5000 -10.00 % 4.5000 -10.00 %

105,520.00 -26,380.00 118,710.00 -13,190.00 118,710.00 -13,190.00
5.0000

131,900.00

5.0000
90 PSIPE SHRUB MIX B

1860.0000 EACH 25.00 % 3.0000 -25.00 % 6.0000 50.00 %

9,300.00 1,860.00 5,580.00 -1,860.00 11,160.00 3,720.00
4.0000

7,440.00

2.5000
91 PSIPE SHRUB MIX C

2830.0000 EACH -37.50 % 3.0000 -25.00 % 3.0000 -25.00 %

7,075.00 -4,245.00 8,490.00 -2,830.00 8,490.00 -2,830.00
4.0000

11,320.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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CONTRACT NO :008572 REGION NO : 4 AWARDED ON : Feb  3 2014 
VERSION NO :3 WORK ORDER# : XL2935
HWY :SR 006
TITLE :SR 6 

ROCK CREEK BRIDGES 
REPLACE BRIDGES 6/102 & 6/103
13X308 (REVISED 1/8/2014)

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/08/2014
14:31

DOT_RGGB01

STPF-0006(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CASCADE BRIDGE LLC TAPANI, INC.
14215 NW 3RD COURT 1904 SE 6TH PLACE

98604-8300
VANCOUVER   WA  986855760 BATTLE GROUND   WA  986041900
CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100273

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

2.5000
92 BARK OR WOOD CHIP MULCH

43410.0000 S.Y. -16.67 % 4.5000 50.00 % 3.0000 0.00 %

108,525.00 -21,705.00 195,345.00 65,115.00 130,230.00 0.00
3.0000

130,230.00

1.7500
93 HIGH VISIBILITY FENCE 

4844.0000 L.F. -27.08 % 2.7500 14.58 % 5.0000 108.33 %

8,477.00 -3,148.60 13,321.00 1,695.40 24,220.00 12,594.40
2.4000

11,625.60

400.0000
94 BRUSH PILE WITH ROOTWADS

6.0000 EACH -46.67 % 1,800.0000 140.00 % 1,700.0000 126.67 %

2,400.00 -2,100.00 10,800.00 6,300.00 10,200.00 5,700.00
750.0000
4,500.00

700.0000
95 HABITAT TREE

13.0000 EACH -76.67 % 500.0000 -83.33 % 1,000.0000 -66.67 %

9,100.00 -29,900.00 6,500.00 -32,500.00 13,000.00 -26,000.00
3,000.0000
39,000.00

96 FORCE ACCOUNT COMPLEX WOOD STRUCTURES
EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00

1,035.0000
97 FALLEN TREE WITH ROOTWAD

29.0000 EACH 51,650.00 % 500.0000 24,900.00 % 1,400.0000 69,900.00 %

30,015.00 29,957.00 14,500.00 14,442.00 40,600.00 40,542.00
2.0000
58.00

600.0000
98 CONIFER STACKING LOG

40.0000 EACH 20.00 % 400.0000 -20.00 % 900.0000 80.00 %

24,000.00 4,000.00 16,000.00 -4,000.00 36,000.00 16,000.00
500.0000
20,000.00

22.0000
99 VEGETATED GEOGRID

3025.0000 L.F. -26.67 % 10.0000 -66.67 % 24.0000 -20.00 %

66,550.00 -24,200.00 30,250.00 -60,500.00 72,600.00 -18,150.00
30.0000

90,750.00

80.0000
100 WEED AND PEST CONTROL - CHEMICAL APPLICATION 

200.0000 HR  -38.46 % 82.0000 -36.92 % 90.0000 -30.77 %

16,000.00 -10,000.00 16,400.00 -9,600.00 18,000.00 -8,000.00
130.0000
26,000.00

54.0000
101 WEED AND PEST CONTROL - HAND OR MECHANICAL CONTROL

320.0000 HR  -46.00 % 62.0000 -38.00 % 60.0000 -40.00 %

17,280.00 -14,720.00 19,840.00 -12,160.00 19,200.00 -12,800.00
100.0000
32,000.00

102 TEMPORARY STREAM BY-PASS ROCK CREEK BRIDGE 6/102
L.S. -57.14 % -42.86 % -68.57 %

30,000.00 -40,000.00 40,000.00 -30,000.00 22,000.00 -48,000.0070,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS &E JOB NO :13X308 REVISION NO : BIDS OPENED ON : Jan 29 2014 
CONTRACT NO :008572 REGION NO : 4 AWARDED ON : Feb  3 2014 
VERSION NO :3 WORK ORDER# : XL2935
HWY :SR 006
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ROCK CREEK BRIDGES 
REPLACE BRIDGES 6/102 & 6/103
13X308 (REVISED 1/8/2014)

PROJECT :
COUNTY(S) :LEWIS
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/08/2014
14:31

DOT_RGGB01

STPF-0006(021)

PRICE PER UNIT/
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TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CASCADE BRIDGE LLC TAPANI, INC.
14215 NW 3RD COURT 1904 SE 6TH PLACE

98604-8300
VANCOUVER   WA  986855760 BATTLE GROUND   WA  986041900
CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100273

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING
103 TEMPORARY STREAM BY-PASS ROCK CREEK BRIDGE 6/103

L.S. -57.14 % -42.86 % -78.57 %

30,000.00 -40,000.00 40,000.00 -30,000.00 15,000.00 -55,000.0070,000.00
104 FORCE ACCOUNT STREAM CHANNEL CONNECTION

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

TRAFFIC

96.0000
105 EXTRUDED CURB 

24.0000 L.F. 284.00 % 100.0000 300.00 % 50.0000 100.00 %

2,304.00 1,704.00 2,400.00 1,800.00 1,200.00 600.00
25.0000
600.00

26.5000
106 BEAM GUARDRAIL TYPE 31 

1481.0000 L.F. 15.22 % 21.0000 -8.70 % 30.0000 30.43 %

39,246.50 5,183.50 31,101.00 -2,962.00 44,430.00 10,367.00
23.0000

34,063.00

2,250.0000
107 BEAM GUARDRAIL TRANSITION SECTION TYPE 20

8.0000 EACH -13.46 % 3,050.0000 17.31 % 2,400.0000 -7.69 %

18,000.00 -2,800.00 24,400.00 3,600.00 19,200.00 -1,600.00
2,600.0000
20,800.00

2,575.0000
108 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

8.0000 EACH 7.29 % 2,250.0000 -6.25 % 2,300.0000 -4.17 %

20,600.00 1,400.00 18,000.00 -1,200.00 18,400.00 -800.00
2,400.0000
19,200.00

13.5000
109 TEMPORARY CONC. BARRIER 

1003.0000 L.F. -10.00 % 20.0000 33.33 % 15.0000 0.00 %

13,540.50 -1,504.50 20,060.00 5,015.00 15,045.00 0.00
15.0000

15,045.00

34.7500
110 FLEXIBLE GUIDE POST 

80.0000 EACH 2.21 % 40.0000 17.65 % 36.0000 5.88 %

2,780.00 60.00 3,200.00 480.00 2,880.00 160.00
34.0000
2,720.00

15.0000
111 BARRIER DELINEATOR 

9.0000 EACH 0.00 % 25.0000 66.67 % 13.0000 -13.33 %

135.00 0.00 225.00 90.00 117.00 -18.00
15.0000
135.00

0.1600
112 PAINT LINE 

16722.0000 L.F. -60.00 % 0.2000 -50.00 % 0.3000 -25.00 %

2,675.52 -4,013.28 3,344.40 -3,344.40 5,016.60 -1,672.20
0.4000

6,688.80
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------- LOW BIDDER -------
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AMT.DIFF.
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CASCADE BRIDGE LLC TAPANI, INC.
14215 NW 3RD COURT 1904 SE 6TH PLACE

98604-8300
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

4.9500
113 PAINTED STOP LINE 

62.0000 L.F. -1.00 % 5.0000 0.00 % 16.0000 220.00 %

306.90 -3.10 310.00 0.00 992.00 682.00
5.0000
310.00

7.3000
114 PLASTIC STOP LINE 

100.0000 L.F. -51.33 % 7.4000 -50.67 % 16.0000 6.67 %

730.00 -770.00 740.00 -760.00 1,600.00 100.00
15.0000
1,500.00

25.0000
115 PLASTIC DRAINAGE MARKING 

23.0000 EACH -44.44 % 26.0000 -42.22 % 50.0000 11.11 %

575.00 -460.00 598.00 -437.00 1,150.00 115.00
45.0000
1,035.00

14,500.0000
116 CENTERLINE RUMBLE STRIP 

0.8100 MI. 81.25 % 10,000.0000 25.00 % 7,400.0000 -7.50 %

11,745.00 5,265.00 8,100.00 1,620.00 5,994.00 -486.00
8,000.0000
6,480.00

720.0000
117 RAISED PAVEMENT MARKER TYPE 2 

0.0900 HUND -57.65 % 725.0000 -57.35 % 13,000.0000 664.71 %

64.80 -88.20 65.25 -87.75 1,170.00 1,017.00
1,700.0000

153.00

1,460.0000
118 RECESSED PAVEMENT MARKER 

0.9600 HUND -75.67 % 1,475.0000 -75.42 % 5,400.0000 -10.00 %

1,401.60 -4,358.40 1,416.00 -4,344.00 5,184.00 -576.00
6,000.0000
5,760.00

0.1200
119 TEMPORARY PAVEMENT MARKING 

19881.0000 L.F. -85.00 % 0.1300 -83.75 % 0.3000 -62.50 %

2,385.72 -13,519.08 2,584.53 -13,320.27 5,964.30 -9,940.50
0.8000

15,904.80
120 PERMANENT SIGNING 

L.S. 0.00 % 0.00 % 150.00 %

10,000.00 0.00 10,000.00 0.00 25,000.00 15,000.0010,000.00

10.0000
121 SIGN COVERING 

200.0000 S.F. -9.09 % 8.0000 -27.27 % 16.0000 45.45 %

2,000.00 -200.00 1,600.00 -600.00 3,200.00 1,000.00
11.0000
2,200.00

24.0000
122 CONDUIT PIPE 2 IN. DIAM. 

1511.0000 L.F. 140.00 % 17.0000 70.00 % 29.0000 190.00 %

36,264.00 21,154.00 25,687.00 10,577.00 43,819.00 28,709.00
10.0000

15,110.00

5.2500
123 PORTABLE CHANGEABLE MESSAGE SIGN 

3500.0000 HR  14.13 % 2.0000 -56.52 % 6.0000 30.43 %

18,375.00 2,275.00 7,000.00 -9,100.00 21,000.00 4,900.00
4.6000

16,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13X308 REVISION NO : BIDS OPENED ON : Jan 29 2014 
CONTRACT NO :008572 REGION NO : 4 AWARDED ON : Feb  3 2014 
VERSION NO :3 WORK ORDER# : XL2935
HWY :SR 006
TITLE :SR 6 

ROCK CREEK BRIDGES 
REPLACE BRIDGES 6/102 & 6/103
13X308 (REVISED 1/8/2014)

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/08/2014
14:31

DOT_RGGB01

STPF-0006(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CASCADE BRIDGE LLC TAPANI, INC.
14215 NW 3RD COURT 1904 SE 6TH PLACE

98604-8300
VANCOUVER   WA  986855760 BATTLE GROUND   WA  986041900
CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100273

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
124 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 1,685.02 % 986.96 % 1,107.73 %

73,900.00 69,760.00 45,000.00 40,860.00 50,000.00 45,860.004,140.00

50.0000
125 FLAGGERS AND SPOTTERS 

13462.0000 HR  0.00 % 40.0000 -20.00 % 0.0100 -99.98 %

673,100.00 0.00 538,480.00 -134,620.00 134.62 -672,965.38
50.0000

673,100.00

55.1200
126 OTHER TRAFFIC CONTROL LABOR 

700.0000 HR  22.49 % 50.0000 11.11 % 55.0000 22.22 %

38,584.00 7,084.00 35,000.00 3,500.00 38,500.00 7,000.00
45.0000

31,500.00
127 TRAFFIC CONTROL SUPERVISOR 

L.S. -4.76 % -84.13 % -46.03 %

150,000.00 -7,500.00 25,000.00 -132,500.00 85,000.00 -72,500.00157,500.00

26.0000
128 CONSTRUCTION SIGNS CLASS A 

474.0000 S.F. 30.00 % 20.0000 0.00 % 20.0000 0.00 %

12,324.00 2,844.00 9,480.00 0.00 9,480.00 0.00
20.0000
9,480.00

OTHER ITEMS
129 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

10.0000
130 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

675.0000 C.Y. -50.00 % 22.5000 12.50 % 3.0000 -85.00 %

6,750.00 -6,750.00 15,187.50 1,687.50 2,025.00 -11,475.00
20.0000

13,500.00

0.5000
131 SHORING OR EXTRA EXCAVATION CLASS B 

2891.0000 S.F. -83.33 % 6.5000 116.67 % 1.0000 -66.67 %

1,445.50 -7,227.50 18,791.50 10,118.50 2,891.00 -5,782.00
3.0000

8,673.00

40.0000
132 GRAVEL BACKFILL FOR DRAIN 

97.0000 C.Y. 33.33 % 27.2500 -9.17 % 85.0000 183.33 %

3,880.00 970.00 2,643.25 -266.75 8,245.00 5,335.00
30.0000
2,910.00

350.0000
133 CONTROLLED DENSITY FILL 

3.0000 C.Y. 100.00 % 135.0000 -22.86 % 350.0000 100.00 %

1,050.00 525.00 405.00 -120.00 1,050.00 525.00
175.0000
525.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13X308 REVISION NO : BIDS OPENED ON : Jan 29 2014 
CONTRACT NO :008572 REGION NO : 4 AWARDED ON : Feb  3 2014 
VERSION NO :3 WORK ORDER# : XL2935
HWY :SR 006
TITLE :SR 6 

ROCK CREEK BRIDGES 
REPLACE BRIDGES 6/102 & 6/103
13X308 (REVISED 1/8/2014)

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/08/2014
14:31

DOT_RGGB01

STPF-0006(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CASCADE BRIDGE LLC TAPANI, INC.
14215 NW 3RD COURT 1904 SE 6TH PLACE

98604-8300
VANCOUVER   WA  986855760 BATTLE GROUND   WA  986041900
CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100273

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
134 CURE BOX 

L.S. 166.67 % 33.33 % 86.67 %

4,000.00 2,500.00 2,000.00 500.00 2,800.00 1,300.001,500.00

350.0000
135 PLUGGING EXISTING PIPE 

2.0000 EACH -12.50 % 525.0000 31.25 % 500.0000 25.00 %

700.00 -100.00 1,050.00 250.00 1,000.00 200.00
400.0000
800.00

700.0000
136 BOLLARD TYPE 1

4.0000 EACH -41.67 % 750.0000 -37.50 % 1,000.0000 -16.67 %

2,800.00 -2,000.00 3,000.00 -1,800.00 4,000.00 -800.00
1,200.0000
4,800.00

8.0000
137 WIRE FENCE TYPE 2 

500.0000 L.F. 60.00 % 16.0000 220.00 % 9.0000 80.00 %

4,000.00 1,500.00 8,000.00 5,500.00 4,500.00 2,000.00
5.0000

2,500.00

1,000.0000
138 SINGLE WIRE GATE 14 FT. WIDE 

1.0000 EACH 11.11 % 1,550.0000 72.22 % 300.0000 -66.67 %

1,000.00 100.00 1,550.00 650.00 300.00 -600.00
900.0000
900.00

139 FORCE ACCOUNT - DEWATERING BRIDGE 6/102
EST. 0.00 % 0.00 % 0.00 %

45,000.00 45,000.00 45,000.0045,000.00
140 FORCE ACCOUNT - DEWATERING BRIDGE 6/103

EST. 0.00 % 0.00 % 0.00 %

35,000.00 35,000.00 35,000.0035,000.00
141 FORCE ACCOUNT - DEWATERING RETAINING WALL 1B

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
142 FORCE ACCOUNT - DEWATERING RETAINING WALL 1A,2A,3A,&4A 

EST. 0.00 % 0.00 % 0.00 %

12,000.00 12,000.00 12,000.0012,000.00

0.0000
143 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

4.0000
144 TRAINING 

1600.0000 HR  60.00 % 5.0000 100.00 % 5.0000 100.00 %

6,400.00 2,400.00 8,000.00 4,000.00 8,000.00 4,000.00
2.5000

4,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13X308 REVISION NO : BIDS OPENED ON : Jan 29 2014 
CONTRACT NO :008572 REGION NO : 4 AWARDED ON : Feb  3 2014 
VERSION NO :3 WORK ORDER# : XL2935
HWY :SR 006
TITLE :SR 6 

ROCK CREEK BRIDGES 
REPLACE BRIDGES 6/102 & 6/103
13X308 (REVISED 1/8/2014)

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/08/2014
14:31

DOT_RGGB01

STPF-0006(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CASCADE BRIDGE LLC TAPANI, INC.
14215 NW 3RD COURT 1904 SE 6TH PLACE

98604-8300
VANCOUVER   WA  986855760 BATTLE GROUND   WA  986041900
CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100273

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
145 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
146 TRIMMING AND CLEANUP 

L.S. -37.50 % 87.50 % -56.25 %

5,000.00 -3,000.00 15,000.00 7,000.00 3,500.00 -4,500.008,000.00
147 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
148 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
149 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

59,800.00 59,800.00 59,800.0059,800.00
150 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
151 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-13.00 -13.00 -13.00-13.00
152 SPCC PLAN 

L.S. 33.33 % -66.67 % -20.00 %

2,000.00 500.00 500.00 -1,000.00 1,200.00 -300.001,500.00
153 FIELD OFFICE BUILDING 

L.S. 33.33 % 0.00 % -33.33 %

20,000.00 5,000.00 15,000.00 0.00 10,000.00 -5,000.0015,000.00

2.0000
154 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

2430.0000 S.Y. 0.00 % 2.6000 30.00 % 2.7500 37.50 %

4,860.00 0.00 6,318.00 1,458.00 6,682.50 1,822.50
2.0000

4,860.00

2.0000
155 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

946.0000 S.Y. 11.11 % 2.9000 61.11 % 2.7500 52.78 %

1,892.00 189.20 2,743.40 1,040.60 2,601.50 898.70
1.8000

1,702.80



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13X308 REVISION NO : BIDS OPENED ON : Jan 29 2014 
CONTRACT NO :008572 REGION NO : 4 AWARDED ON : Feb  3 2014 
VERSION NO :3 WORK ORDER# : XL2935
HWY :SR 006
TITLE :SR 6 

ROCK CREEK BRIDGES 
REPLACE BRIDGES 6/102 & 6/103
13X308 (REVISED 1/8/2014)

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/08/2014
14:31

DOT_RGGB01

STPF-0006(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CASCADE BRIDGE LLC TAPANI, INC.
14215 NW 3RD COURT 1904 SE 6TH PLACE

98604-8300
VANCOUVER   WA  986855760 BATTLE GROUND   WA  986041900
CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100273

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

20.0000
156 BROW DITCH

84.0000 L.F. 0.00 % 30.0000 50.00 % 13.0000 -35.00 %

1,680.00 0.00 2,520.00 840.00 1,092.00 -588.00
20.0000
1,680.00

14.0000
157 GEOSYNTHETIC RETAINING WALL 

6427.0000 S.F. 7.69 % 18.7500 44.23 % 19.0000 46.15 %

89,978.00 6,427.00 120,506.25 36,955.25 122,113.00 38,562.00
13.0000

83,551.00

21.3000
158 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

4696.0000 TON 6.50 % 18.2500 -8.75 % 12.0000 -40.00 %

100,024.80 6,104.80 85,702.00 -8,218.00 56,352.00 -37,568.00
20.0000

93,920.00

35.0000
159 ROCK FOR EROSION AND SCOUR PROTECTION

1317.0000 TON 16.67 % 35.2500 17.50 % 55.0000 83.33 %

46,095.00 6,585.00 46,424.25 6,914.25 72,435.00 32,925.00
30.0000

39,510.00

13.0000
160 SHOTCRETE FACING 

7085.0000 S.F. -35.00 % 18.0000 -10.00 % 27.0000 35.00 %

92,105.00 -49,595.00 127,530.00 -14,170.00 191,295.00 49,595.00
20.0000

141,700.00

350.0000
161 MAILBOX SUPPORT TYPE 1

1.0000 EACH -12.50 % 350.0000 -12.50 % 300.0000 -25.00 %

350.00 -50.00 350.00 -50.00 300.00 -100.00
400.0000
400.00

$11,612,612.12 -0.68% $11,890,905.23 1.70% $11,924,781.22 1.99%$11,692,592.95CONTRACT TOTAL

$11,924,781.22$11,612,612.12 $11,890,905.23BASE TOTAL -0.68% 1.70% 1.99%$11,692,592.95



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13X308 REVISION NO : BIDS OPENED ON : Jan 29 2014 
CONTRACT NO :008572 REGION NO : 4 AWARDED ON : Feb  3 2014 
VERSION NO :3 WORK ORDER# : XL2935
HWY :SR 006
TITLE :SR 6 

ROCK CREEK BRIDGES 
REPLACE BRIDGES 6/102 & 6/103
13X308 (REVISED 1/8/2014)

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/08/2014
14:31

DOT_RGGB01

STPF-0006(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODBURN   OR  970711060
97071-9771
395 SHENANDOAH LANE NE
KERR CONTRACTORS OREGON, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100450CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

HAMILTON CONSTRUCTION CO. QUIGG BROS., INC.
2213 SOUTH "F" ST 819 W STATE ST
97477-5207 98520-5934
SPRINGFIELD   OR  974770121 ABERDEEN   WA  985200281
CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 680000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 4.39 % 7.02 % -12.28 %

1,190,000.00 50,000.00 1,220,000.00 80,000.00 1,000,000.00 -140,000.001,140,000.00

5,000.0000
2 CLEARING AND GRUBBING 

10.4900 ACRE 25.00 % 4,500.0000 12.50 % 8,000.0000 100.00 %

52,450.00 10,490.00 47,205.00 5,245.00 83,920.00 41,960.00
4,000.0000
41,960.00

1,000.0000
3 CLEARING AND GRUBBING - SITE MITIGATION

5.8000 ACRE -71.43 % 5,000.0000 42.86 % 7,500.0000 114.29 %

5,800.00 -14,500.00 29,000.00 8,700.00 43,500.00 23,200.00
3,500.0000
20,300.00

4 ARCHAEOLOGICAL AND HISTORICAL SALVAGE 
EST. 0.00 % 0.00 % 0.00 %

150,000.00 150,000.00 150,000.00150,000.00
5 REMOVAL OF STRUCTURE AND OBSTRUCTION 

L.S. 2,757.14 % 4,900.00 % 328.57 %

20,000.00 19,300.00 35,000.00 34,300.00 3,000.00 2,300.00700.00
6 TEMPORARY WORK ACCESS

L.S. 0.00 % 127.60 % 20.00 %

25,000.00 0.00 56,900.00 31,900.00 30,000.00 5,000.0025,000.00
7 REMOVING EXISTING BRIDGE - BR. NO. 6/102

L.S. 0.00 % -59.50 % -25.00 %

80,000.00 0.00 32,400.00 -47,600.00 60,000.00 -20,000.0080,000.00
8 REMOVING EXISTING BRIDGE - BR. NO. 6/103

L.S. 0.00 % -51.37 % -25.00 %

80,000.00 0.00 38,900.00 -41,100.00 60,000.00 -20,000.0080,000.00

3.5000
9 REMOVING ASPHALT CONC. PAVEMENT 

2878.0000 S.Y. -50.00 % 3.0000 -57.14 % 5.0000 -28.57 %

10,073.00 -10,073.00 8,634.00 -11,512.00 14,390.00 -5,756.00
7.0000

20,146.00

4.2500
10 REMOVING GUARDRAIL 

588.0000 L.F. -15.00 % 3.0000 -40.00 % 4.0000 -20.00 %

2,499.00 -441.00 1,764.00 -1,176.00 2,352.00 -588.00
5.0000

2,940.00

225.0000
11 REMOVING GUARDRAIL ANCHOR 

8.0000 EACH 12.50 % 150.0000 -25.00 % 250.0000 25.00 %

1,800.00 200.00 1,200.00 -400.00 2,000.00 400.00
200.0000
1,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13X308 REVISION NO : BIDS OPENED ON : Jan 29 2014 
CONTRACT NO :008572 REGION NO : 4 AWARDED ON : Feb  3 2014 
VERSION NO :3 WORK ORDER# : XL2935
HWY :SR 006
TITLE :SR 6 

ROCK CREEK BRIDGES 
REPLACE BRIDGES 6/102 & 6/103
13X308 (REVISED 1/8/2014)

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/08/2014
14:31

DOT_RGGB01

STPF-0006(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODBURN   OR  970711060
97071-9771
395 SHENANDOAH LANE NE
KERR CONTRACTORS OREGON, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100450CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

HAMILTON CONSTRUCTION CO. QUIGG BROS., INC.
2213 SOUTH "F" ST 819 W STATE ST
97477-5207 98520-5934
SPRINGFIELD   OR  974770121 ABERDEEN   WA  985200281
CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 680000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

3.0000
12 REMOVING TEMPORARY PAVEMENT MARKING 

1172.0000 L.F. 500.00 % 1.2500 150.00 % 2.0000 300.00 %

3,516.00 2,930.00 1,465.00 879.00 2,344.00 1,758.00
0.5000
586.00

2.0000
13 REMOVING PAINT LINE 

2223.0000 L.F. 166.67 % 0.6500 -13.33 % 2.0000 166.67 %

4,446.00 2,778.75 1,444.95 -222.30 4,446.00 2,778.75
0.7500

1,667.25

1.5000
14 REMOVING FENCE

4753.0000 L.F. 0.00 % 1.5000 0.00 % 2.0000 33.33 %

7,129.50 0.00 7,129.50 0.00 9,506.00 2,376.50
1.5000

7,129.50

33,000.0000
15 REMOVING RUMBLE STRIP

0.2300 MI. -34.00 % 45,000.0000 -10.00 % 45,000.0000 -10.00 %

7,590.00 -3,910.00 10,350.00 -1,150.00 10,350.00 -1,150.00
50,000.0000
11,500.00

GRADING

8.2500
16 ROADWAY EXCAVATION INCL. HAUL 

91562.0000 C.Y. 3.13 % 7.5000 -6.25 % 10.5000 31.25 %

755,386.50 22,890.50 686,715.00 -45,781.00 961,401.00 228,905.00
8.0000

732,496.00

5.3500
17 WETLAND EXCAVATION INCL. HAUL

26000.0000 C.Y. -33.13 % 10.0000 25.00 % 12.0000 50.00 %

139,100.00 -68,900.00 260,000.00 52,000.00 312,000.00 104,000.00
8.0000

208,000.00

8.2500
18 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL 

3505.0000 C.Y. -31.25 % 12.0000 0.00 % 16.0000 33.33 %

28,916.25 -13,143.75 42,060.00 0.00 56,080.00 14,020.00
12.0000

42,060.00

18.0000
19 SELECT BORROW INCL. HAUL 

3225.0000 TON 80.00 % 14.5000 45.00 % 16.0000 60.00 %

58,050.00 25,800.00 46,762.50 14,512.50 51,600.00 19,350.00
10.0000

32,250.00

18.0000
20 GRAVEL BORROW INCL. HAUL 

14270.0000 TON 20.00 % 14.5000 -3.33 % 19.0000 26.67 %

256,860.00 42,810.00 206,915.00 -7,135.00 271,130.00 57,080.00
15.0000

214,050.00

4.0000
21 EMBANKMENT COMPACTION 

34312.0000 C.Y. 100.00 % 1.5000 -25.00 % 2.0000 0.00 %

137,248.00 68,624.00 51,468.00 -17,156.00 68,624.00 0.00
2.0000

68,624.00
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KERR CONTRACTORS OREGON, INC.
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% DIFF./
AMT.DIFF.
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HAMILTON CONSTRUCTION CO. QUIGG BROS., INC.
2213 SOUTH "F" ST 819 W STATE ST
97477-5207 98520-5934
SPRINGFIELD   OR  974770121 ABERDEEN   WA  985200281
CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 680000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

8.2500
22 POND EXCAVATION INCL. HAUL

460.0000 C.Y. 37.50 % 10.0000 66.67 % 20.0000 233.33 %

3,795.00 1,035.00 4,600.00 1,840.00 9,200.00 6,440.00
6.0000

2,760.00

DRAINAGE

8.2500
23 DITCH EXCAVATION INCL. HAUL 

169.0000 C.Y. -45.00 % 15.5000 3.33 % 20.0000 33.33 %

1,394.25 -1,140.75 2,619.50 84.50 3,380.00 845.00
15.0000
2,535.00

8.2500
24 CHANNEL EXCAVATION INCL. HAUL 

5311.0000 C.Y. -36.54 % 18.0000 38.46 % 12.0000 -7.69 %

43,815.75 -25,227.25 95,598.00 26,555.00 63,732.00 -5,311.00
13.0000

69,043.00

1,500.0000
25 GRATE INLET TYPE 2 

1.0000 EACH -25.00 % 2,025.0000 1.25 % 2,500.0000 25.00 %

1,500.00 -500.00 2,025.00 25.00 2,500.00 500.00
2,000.0000
2,000.00

4,500.0000
26 DROP INLET TYPE 1 

1.0000 EACH 80.00 % 4,050.0000 62.00 % 3,500.0000 40.00 %

4,500.00 2,000.00 4,050.00 1,550.00 3,500.00 1,000.00
2,500.0000
2,500.00

40.0000
27 CEMENT CONC. GUTTER 

425.0000 L.F. 60.00 % 35.0000 40.00 % 20.0000 -20.00 %

17,000.00 6,375.00 14,875.00 4,250.00 8,500.00 -2,125.00
25.0000

10,625.00

26.5000
28 FILTER BLANKET 

584.0000 TON 32.50 % 40.0000 100.00 % 30.0000 50.00 %

15,476.00 3,796.00 23,360.00 11,680.00 17,520.00 5,840.00
20.0000

11,680.00

40.0000
29 STREAMBED SEDIMENT 

326.0000 TON 0.00 % 55.0000 37.50 % 25.0000 -37.50 %

13,040.00 0.00 17,930.00 4,890.00 8,150.00 -4,890.00
40.0000

13,040.00

70.0000
30 STREAMBED COBBLES 

846.0000 TON 100.00 % 55.0000 57.14 % 40.0000 14.29 %

59,220.00 29,610.00 46,530.00 16,920.00 33,840.00 4,230.00
35.0000

29,610.00

30.0000
31 QUARRY SPALLS 

559.0000 TON 0.00 % 16.0000 -46.67 % 30.0000 0.00 %

16,770.00 0.00 8,944.00 -7,826.00 16,770.00 0.00
30.0000

16,770.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13X308 REVISION NO : BIDS OPENED ON : Jan 29 2014 
CONTRACT NO :008572 REGION NO : 4 AWARDED ON : Feb  3 2014 
VERSION NO :3 WORK ORDER# : XL2935
HWY :SR 006
TITLE :SR 6 

ROCK CREEK BRIDGES 
REPLACE BRIDGES 6/102 & 6/103
13X308 (REVISED 1/8/2014)

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/08/2014
14:31

DOT_RGGB01

STPF-0006(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODBURN   OR  970711060
97071-9771
395 SHENANDOAH LANE NE
KERR CONTRACTORS OREGON, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100450CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

HAMILTON CONSTRUCTION CO. QUIGG BROS., INC.
2213 SOUTH "F" ST 819 W STATE ST
97477-5207 98520-5934
SPRINGFIELD   OR  974770121 ABERDEEN   WA  985200281
CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 680000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

14.0000
32 UNDERDRAIN PIPE 6 IN. DIAM. 

1312.0000 L.F. 55.56 % 15.3000 70.00 % 8.0000 -11.11 %

18,368.00 6,560.00 20,073.60 8,265.60 10,496.00 -1,312.00
9.0000

11,808.00

32.0000
33 DRAIN PIPE 6 IN. DIAM. 

73.0000 L.F. 113.33 % 17.0000 13.33 % 8.0000 -46.67 %

2,336.00 1,241.00 1,241.00 146.00 584.00 -511.00
15.0000
1,095.00

33.0000
34 SCHEDULE A CULV. PIPE 8 IN. DIAM.

25.0000 L.F. -17.50 % 28.0000 -30.00 % 40.0000 0.00 %

825.00 -175.00 700.00 -300.00 1,000.00 0.00
40.0000
1,000.00

51.0000
35 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

228.0000 L.F. 54.55 % 24.8000 -24.85 % 45.0000 36.36 %

11,628.00 4,104.00 5,654.40 -1,869.60 10,260.00 2,736.00
33.0000
7,524.00

68.0000
36 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

546.0000 L.F. 51.11 % 31.0000 -31.11 % 45.0000 0.00 %

37,128.00 12,558.00 16,926.00 -7,644.00 24,570.00 0.00
45.0000

24,570.00

98.0000
37 SCHEDULE A CULV. PIPE 24 IN. DIAM. 

155.0000 L.F. 78.18 % 45.8000 -16.73 % 70.0000 27.27 %

15,190.00 6,665.00 7,099.00 -1,426.00 10,850.00 2,325.00
55.0000
8,525.00

85.0000
38 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM. 

60.0000 L.F. 41.67 % 81.1000 35.17 % 80.0000 33.33 %

5,100.00 1,500.00 4,866.00 1,266.00 4,800.00 1,200.00
60.0000
3,600.00

38.5000
39 MEDIA FILTER DRAIN

3214.0000 L.F. 92.50 % 22.0000 10.00 % 32.0000 60.00 %

123,739.00 59,459.00 70,708.00 6,428.00 102,848.00 38,568.00
20.0000

64,280.00

STORM SEWER

3,500.0000
40 CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR

2.0000 EACH 29.63 % 7,400.0000 174.07 % 4,500.0000 66.67 %

7,000.00 1,600.00 14,800.00 9,400.00 9,000.00 3,600.00
2,700.0000
5,400.00

700.0000
41 CATCH BASIN TYPE 1 

1.0000 EACH -53.33 % 1,250.0000 -16.67 % 2,000.0000 33.33 %

700.00 -800.00 1,250.00 -250.00 2,000.00 500.00
1,500.0000
1,500.00
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01/08/2014
14:31
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STPF-0006(021)
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WOODBURN   OR  970711060
97071-9771
395 SHENANDOAH LANE NE
KERR CONTRACTORS OREGON, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100450CONTRACTOR NUMBER :
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HAMILTON CONSTRUCTION CO. QUIGG BROS., INC.
2213 SOUTH "F" ST 819 W STATE ST
97477-5207 98520-5934
SPRINGFIELD   OR  974770121 ABERDEEN   WA  985200281
CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 680000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

2,000.0000
42 CATCH BASIN TYPE 2 48 IN. DIAM. 

4.0000 EACH -25.93 % 2,325.0000 -13.89 % 2,500.0000 -7.41 %

8,000.00 -2,800.00 9,300.00 -1,500.00 10,000.00 -800.00
2,700.0000
10,800.00

STRUCTURE
43 TEMPORARY BRIDGE 2 LANE DETOUR BRIDGE

L.S. -4.35 % 52.17 % -13.04 %

220,000.00 -10,000.00 350,000.00 120,000.00 200,000.00 -30,000.00230,000.00

11.0000
44 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

6932.0000 C.Y. -70.67 % 25.0000 -33.33 % 25.0000 -33.33 %

76,252.00 -183,698.00 173,300.00 -86,650.00 173,300.00 -86,650.00
37.5000

259,950.00
45 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -12.38 % -36.45 % -6.54 %

375,000.00 -53,005.00 272,000.00 -156,005.00 400,000.00 -28,005.00428,005.00

65.0000
46 GRAVEL BACKFILL FOR WALL 

1064.0000 C.Y. 116.67 % 18.5000 -38.33 % 50.0000 66.67 %

69,160.00 37,240.00 19,684.00 -12,236.00 53,200.00 21,280.00
30.0000

31,920.00

1.0000
47 ST. REINF. BAR FOR BRIDGE 

108196.0000 LB. 11.11 % 1.2000 33.33 % 1.0000 11.11 %

108,196.00 10,819.60 129,835.20 32,458.80 108,196.00 10,819.60
0.9000

97,376.40

1.0000
48 ST. REINF. BAR FOR RETAINING WALL 

15750.0000 LB. 0.00 % 1.3500 35.00 % 1.0000 0.00 %

15,750.00 0.00 21,262.50 5,512.50 15,750.00 0.00
1.0000

15,750.00

385.0000
49 CONC. CLASS 4000 FOR BRIDGE 

711.0000 C.Y. -23.00 % 675.0000 35.00 % 600.0000 20.00 %

273,735.00 -81,765.00 479,925.00 124,425.00 426,600.00 71,100.00
500.0000

355,500.00

450.0000
50 CONC. CLASS 4000 FOR RETAINING WALL 

259.0000 C.Y. -10.00 % 575.0000 15.00 % 500.0000 0.00 %

116,550.00 -12,950.00 148,925.00 19,425.00 129,500.00 0.00
500.0000

129,500.00

230.0000
51 CONC. CLASS 4000W FOR BRIDGE 

915.0000 C.Y. 130.00 % 275.0000 175.00 % 200.0000 100.00 %

210,450.00 118,950.00 251,625.00 160,125.00 183,000.00 91,500.00
100.0000
91,500.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

275.0000
52 PRESTRESSED CONC. GIRDER WF50G

850.0000 L.F. 10.00 % 420.0000 68.00 % 290.0000 16.00 %

233,750.00 21,250.00 357,000.00 144,500.00 246,500.00 34,000.00
250.0000

212,500.00

335.0000
53 PRESTRESSED CONC. GIRDER WF58G

882.0000 L.F. 34.00 % 390.0000 56.00 % 300.0000 20.00 %

295,470.00 74,970.00 343,980.00 123,480.00 264,600.00 44,100.00
250.0000

220,500.00
54 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
55 SUPERSTRUCTURE BR. NO. 6/102 REPL.

L.S. -18.92 % 8.11 % 8.11 %

300,000.00 -70,000.00 400,000.00 30,000.00 400,000.00 30,000.00370,000.00
56 SUPERSTRUCTURE BR. NO. 6/103 REPL.

L.S. -29.69 % -6.25 % 1.56 %

225,000.00 -95,000.00 300,000.00 -20,000.00 325,000.00 5,000.00320,000.00

140.0000
57 TRAFFIC BARRIER 

1145.0000 L.F. 12.00 % 110.0000 -12.00 % 120.0000 -4.00 %

160,300.00 17,175.00 125,950.00 -17,175.00 137,400.00 -5,725.00
125.0000

143,125.00

300.0000
58 GEOSYNTHETIC WALL SINGLE SLOPE TRAFFIC BARRIER 

710.0000 L.F. 20.00 % 260.0000 4.00 % 300.0000 20.00 %

213,000.00 35,500.00 184,600.00 7,100.00 213,000.00 35,500.00
250.0000

177,500.00

31.0000
59 CONCRETE FASCIA PANEL 

14481.0000 S.F. 3.33 % 41.0000 36.67 % 32.0000 6.67 %

448,911.00 14,481.00 593,721.00 159,291.00 463,392.00 28,962.00
30.0000

434,430.00

704.0000
60 SOIL NAIL - EPOXY COATED 

463.0000 EACH 17.33 % 705.0000 17.50 % 725.0000 20.83 %

325,952.00 48,152.00 326,415.00 48,615.00 335,675.00 57,875.00
600.0000

277,800.00

726.0000
61 VERTICAL SOIL NAIL

126.0000 EACH -3.20 % 730.0000 -2.67 % 750.0000 0.00 %

91,476.00 -3,024.00 91,980.00 -2,520.00 94,500.00 0.00
750.0000
94,500.00

1,529.0000
62 SOIL NAIL VERIFICATION TEST AND SOIL NAIL PROOF TEST 

16.0000 EACH -23.55 % 1,550.0000 -22.50 % 1,600.0000 -20.00 %

24,464.00 -7,536.00 24,800.00 -7,200.00 25,600.00 -6,400.00
2,000.0000
32,000.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

25.0000
63 PREFABRICATED DRAINAGE MAT 

391.0000 S.Y. 66.67 % 10.0000 -33.33 % 15.0000 0.00 %

9,775.00 3,910.00 3,910.00 -1,955.00 5,865.00 0.00
15.0000
5,865.00

260.0000
64 BRIDGE APPROACH SLAB 

576.0000 S.Y. 15.56 % 250.0000 11.11 % 240.0000 6.67 %

149,760.00 20,160.00 144,000.00 14,400.00 138,240.00 8,640.00
225.0000

129,600.00

SURFACING

27.0000
65 PERMEABLE BALLAST 

576.0000 TON 35.00 % 20.0000 0.00 % 35.0000 75.00 %

15,552.00 4,032.00 11,520.00 0.00 20,160.00 8,640.00
20.0000

11,520.00

24.0000
66 CRUSHED SURFACING BASE COURSE 

15253.0000 TON 33.33 % 15.0000 -16.67 % 19.0000 5.56 %

366,072.00 91,518.00 228,795.00 -45,759.00 289,807.00 15,253.00
18.0000

274,554.00

30.0000
67 CRUSHED SURFACING TOP COURSE 

115.0000 TON 20.00 % 15.0000 -40.00 % 45.0000 80.00 %

3,450.00 575.00 1,725.00 -1,150.00 5,175.00 2,300.00
25.0000
2,875.00

LIQUID ASPHALT
68 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

7,010.00 7,010.00 7,010.007,010.00

HOT MIX ASPHALT

72.0000
69 HMA CL. 1/2 IN. PG 64-22

7010.0000 TON -4.00 % 72.0000 -4.00 % 73.0000 -2.67 %

504,720.00 -21,030.00 504,720.00 -21,030.00 511,730.00 -14,020.00
75.0000

525,750.00
70 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

15,780.00 15,780.00 15,780.0015,780.00
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HOT MIX ASPHALT
71 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

8,970.00 8,970.00 8,970.008,970.00
72 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

79,432.00 79,432.00 79,432.0079,432.00

72.0000
73 COMMERCIAL HMA 

3793.0000 TON 2.86 % 72.0000 2.86 % 73.0000 4.29 %

273,096.00 7,586.00 273,096.00 7,586.00 276,889.00 11,379.00
70.0000

265,510.00

22.0000
74 BRIDGE TRANSVERSE JOINT SEAL 

154.0000 L.F. -37.14 % 20.0000 -42.86 % 50.0000 42.86 %

3,388.00 -2,002.00 3,080.00 -2,310.00 7,700.00 2,310.00
35.0000
5,390.00

EROSION CONTROL AND ROADSIDE PLANTING

100.0000
75 ESC LEAD 

91.0000 DAY -50.00 % 300.0000 50.00 % 150.0000 -25.00 %

9,100.00 -9,100.00 27,300.00 9,100.00 13,650.00 -4,550.00
200.0000
18,200.00

2.5000
76 COMPOST BLANKET 

91282.0000 S.Y. -16.67 % 2.5000 -16.67 % 2.7500 -8.33 %

228,205.00 -45,641.00 228,205.00 -45,641.00 251,025.50 -22,820.50
3.0000

273,846.00

13.7500
77 CHECK DAM 

170.0000 L.F. 37.50 % 15.0000 50.00 % 12.0000 20.00 %

2,337.50 637.50 2,550.00 850.00 2,040.00 340.00
10.0000
1,700.00

19.0000
78 STABILIZED CONSTRUCTION ENTRANCE 

1100.0000 S.Y. 26.67 % 8.0000 -46.67 % 12.0000 -20.00 %

20,900.00 4,400.00 8,800.00 -7,700.00 13,200.00 -3,300.00
15.0000

16,500.00

4.3500
79 SILT FENCE 

9438.0000 L.F. 20.83 % 2.2500 -37.50 % 3.5000 -2.78 %

41,055.30 7,078.50 21,235.50 -12,741.30 33,033.00 -943.80
3.6000

33,976.80

6.5500
80 COIR LOG 

2791.0000 L.F. -34.50 % 8.0000 -20.00 % 10.0000 0.00 %

18,281.05 -9,628.95 22,328.00 -5,582.00 27,910.00 0.00
10.0000

27,910.00
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EROSION CONTROL AND ROADSIDE PLANTING
81 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

335,000.00 335,000.00 335,000.00335,000.00

3,850.0000
82 MULCHING WITH LONG TERM MULCH 

2.1000 ACRE 28.33 % 4,400.0000 46.67 % 4,000.0000 33.33 %

8,085.00 1,785.00 9,240.00 2,940.00 8,400.00 2,100.00
3,000.0000
6,300.00

4,370.0000
83 SEEDING, FERTILIZING, AND MULCHING - SITE ROADSIDE

4.4000 ACRE 9.25 % 6,150.0000 53.75 % 4,500.0000 12.50 %

19,228.00 1,628.00 27,060.00 9,460.00 19,800.00 2,200.00
4,000.0000
17,600.00

7,370.0000
84 SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND

2.5500 ACRE 47.40 % 7,700.0000 54.00 % 7,500.0000 50.00 %

18,793.50 6,043.50 19,635.00 6,885.00 19,125.00 6,375.00
5,000.0000
12,750.00

1.2500
85 TOPSOIL TYPE B

61900.0000 S.Y. -16.67 % 2.5000 66.67 % 2.7500 83.33 %

77,375.00 -15,475.00 154,750.00 61,900.00 170,225.00 77,375.00
1.5000

92,850.00

1.7500
86 TOPSOIL TYPE B - NATIVE CLAY

6700.0000 S.Y. 16.67 % 3.5000 133.33 % 4.0000 166.67 %

11,725.00 1,675.00 23,450.00 13,400.00 26,800.00 16,750.00
1.5000

10,050.00

22.0000
87 PSIPE TREE MIX ROADSIDE

1165.0000 EACH -26.67 % 22.0000 -26.67 % 22.0000 -26.67 %

25,630.00 -9,320.00 25,630.00 -9,320.00 25,630.00 -9,320.00
30.0000

34,950.00

8.8000
88 PSIPE BRUSH LAYER

3025.0000 EACH 120.00 % 8.8000 120.00 % 9.0000 125.00 %

26,620.00 14,520.00 26,620.00 14,520.00 27,225.00 15,125.00
4.0000

12,100.00

4.0000
89 PSIPE SHRUB MIX A

26380.0000 EACH -20.00 % 4.0000 -20.00 % 4.0000 -20.00 %

105,520.00 -26,380.00 105,520.00 -26,380.00 105,520.00 -26,380.00
5.0000

131,900.00

5.0000
90 PSIPE SHRUB MIX B

1860.0000 EACH 25.00 % 5.0000 25.00 % 5.0000 25.00 %

9,300.00 1,860.00 9,300.00 1,860.00 9,300.00 1,860.00
4.0000

7,440.00

2.5000
91 PSIPE SHRUB MIX C

2830.0000 EACH -37.50 % 2.5000 -37.50 % 2.5000 -37.50 %

7,075.00 -4,245.00 7,075.00 -4,245.00 7,075.00 -4,245.00
4.0000

11,320.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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CONTRACT NO :008572 REGION NO : 4 AWARDED ON : Feb  3 2014 
VERSION NO :3 WORK ORDER# : XL2935
HWY :SR 006
TITLE :SR 6 

ROCK CREEK BRIDGES 
REPLACE BRIDGES 6/102 & 6/103
13X308 (REVISED 1/8/2014)

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY
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01/08/2014
14:31

DOT_RGGB01

STPF-0006(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODBURN   OR  970711060
97071-9771
395 SHENANDOAH LANE NE
KERR CONTRACTORS OREGON, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100450CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

HAMILTON CONSTRUCTION CO. QUIGG BROS., INC.
2213 SOUTH "F" ST 819 W STATE ST
97477-5207 98520-5934
SPRINGFIELD   OR  974770121 ABERDEEN   WA  985200281
CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 680000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

2.5000
92 BARK OR WOOD CHIP MULCH

43410.0000 S.Y. -16.67 % 2.5000 -16.67 % 2.5000 -16.67 %

108,525.00 -21,705.00 108,525.00 -21,705.00 108,525.00 -21,705.00
3.0000

130,230.00

2.0000
93 HIGH VISIBILITY FENCE 

4844.0000 L.F. -16.67 % 2.2500 -6.25 % 3.0000 25.00 %

9,688.00 -1,937.60 10,899.00 -726.60 14,532.00 2,906.40
2.4000

11,625.60

750.0000
94 BRUSH PILE WITH ROOTWADS

6.0000 EACH 0.00 % 2,000.0000 166.67 % 1,200.0000 60.00 %

4,500.00 0.00 12,000.00 7,500.00 7,200.00 2,700.00
750.0000
4,500.00

1,500.0000
95 HABITAT TREE

13.0000 EACH -50.00 % 750.0000 -75.00 % 1,000.0000 -66.67 %

19,500.00 -19,500.00 9,750.00 -29,250.00 13,000.00 -26,000.00
3,000.0000
39,000.00

96 FORCE ACCOUNT COMPLEX WOOD STRUCTURES
EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00

2,000.0000
97 FALLEN TREE WITH ROOTWAD

29.0000 EACH 99,900.00 % 750.0000 37,400.00 % 500.0000 24,900.00 %

58,000.00 57,942.00 21,750.00 21,692.00 14,500.00 14,442.00
2.0000
58.00

300.0000
98 CONIFER STACKING LOG

40.0000 EACH -40.00 % 250.0000 -50.00 % 500.0000 0.00 %

12,000.00 -8,000.00 10,000.00 -10,000.00 20,000.00 0.00
500.0000
20,000.00

22.0000
99 VEGETATED GEOGRID

3025.0000 L.F. -26.67 % 9.5000 -68.33 % 24.0000 -20.00 %

66,550.00 -24,200.00 28,737.50 -62,012.50 72,600.00 -18,150.00
30.0000

90,750.00

80.0000
100 WEED AND PEST CONTROL - CHEMICAL APPLICATION 

200.0000 HR  -38.46 % 95.0000 -26.92 % 80.0000 -38.46 %

16,000.00 -10,000.00 19,000.00 -7,000.00 16,000.00 -10,000.00
130.0000
26,000.00

54.0000
101 WEED AND PEST CONTROL - HAND OR MECHANICAL CONTROL

320.0000 HR  -46.00 % 85.5000 -14.50 % 55.0000 -45.00 %

17,280.00 -14,720.00 27,360.00 -4,640.00 17,600.00 -14,400.00
100.0000
32,000.00

102 TEMPORARY STREAM BY-PASS ROCK CREEK BRIDGE 6/102
L.S. 7.14 % -42.86 % -14.29 %

75,000.00 5,000.00 40,000.00 -30,000.00 60,000.00 -10,000.0070,000.00
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EROSION CONTROL AND ROADSIDE PLANTING
103 TEMPORARY STREAM BY-PASS ROCK CREEK BRIDGE 6/103

L.S. 92.86 % -42.86 % -14.29 %

135,000.00 65,000.00 40,000.00 -30,000.00 60,000.00 -10,000.0070,000.00
104 FORCE ACCOUNT STREAM CHANNEL CONNECTION

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

TRAFFIC

100.0000
105 EXTRUDED CURB 

24.0000 L.F. 300.00 % 96.0000 284.00 % 120.0000 380.00 %

2,400.00 1,800.00 2,304.00 1,704.00 2,880.00 2,280.00
25.0000
600.00

26.5000
106 BEAM GUARDRAIL TYPE 31 

1481.0000 L.F. 15.22 % 20.0000 -13.04 % 20.0000 -13.04 %

39,246.50 5,183.50 29,620.00 -4,443.00 29,620.00 -4,443.00
23.0000

34,063.00

2,250.0000
107 BEAM GUARDRAIL TRANSITION SECTION TYPE 20

8.0000 EACH -13.46 % 3,000.0000 15.38 % 3,500.0000 34.62 %

18,000.00 -2,800.00 24,000.00 3,200.00 28,000.00 7,200.00
2,600.0000
20,800.00

2,575.0000
108 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

8.0000 EACH 7.29 % 2,200.0000 -8.33 % 3,000.0000 25.00 %

20,600.00 1,400.00 17,600.00 -1,600.00 24,000.00 4,800.00
2,400.0000
19,200.00

11.5000
109 TEMPORARY CONC. BARRIER 

1003.0000 L.F. -23.33 % 15.0000 0.00 % 20.0000 33.33 %

11,534.50 -3,510.50 15,045.00 0.00 20,060.00 5,015.00
15.0000

15,045.00

32.2500
110 FLEXIBLE GUIDE POST 

80.0000 EACH -5.15 % 35.7000 5.00 % 50.0000 47.06 %

2,580.00 -140.00 2,856.00 136.00 4,000.00 1,280.00
34.0000
2,720.00

14.2000
111 BARRIER DELINEATOR 

9.0000 EACH -5.33 % 17.0000 13.33 % 50.0000 233.33 %

127.80 -7.20 153.00 18.00 450.00 315.00
15.0000
135.00

0.2800
112 PAINT LINE 

16722.0000 L.F. -30.00 % 0.1600 -60.00 % 0.5000 25.00 %

4,682.16 -2,006.64 2,675.52 -4,013.28 8,361.00 1,672.20
0.4000

6,688.80
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TRAFFIC

15.0000
113 PAINTED STOP LINE 

62.0000 L.F. 200.00 % 4.9500 -1.00 % 15.0000 200.00 %

930.00 620.00 306.90 -3.10 930.00 620.00
5.0000
310.00

15.0000
114 PLASTIC STOP LINE 

100.0000 L.F. 0.00 % 7.3000 -51.33 % 25.0000 66.67 %

1,500.00 0.00 730.00 -770.00 2,500.00 1,000.00
15.0000
1,500.00

45.0000
115 PLASTIC DRAINAGE MARKING 

23.0000 EACH 0.00 % 25.0000 -44.44 % 100.0000 122.22 %

1,035.00 0.00 575.00 -460.00 2,300.00 1,265.00
45.0000
1,035.00

6,500.0000
116 CENTERLINE RUMBLE STRIP 

0.8100 MI. -18.75 % 5,000.0000 -37.50 % 5,000.0000 -37.50 %

5,265.00 -1,215.00 4,050.00 -2,430.00 4,050.00 -2,430.00
8,000.0000
6,480.00

12,000.0000
117 RAISED PAVEMENT MARKER TYPE 2 

0.0900 HUND 605.88 % 720.0000 -57.65 % 3,000.0000 76.47 %

1,080.00 927.00 64.80 -88.20 270.00 117.00
1,700.0000

153.00

4,900.0000
118 RECESSED PAVEMENT MARKER 

0.9600 HUND -18.33 % 1,460.0000 -75.67 % 2,000.0000 -66.67 %

4,704.00 -1,056.00 1,401.60 -4,358.40 1,920.00 -3,840.00
6,000.0000
5,760.00

0.2000
119 TEMPORARY PAVEMENT MARKING 

19881.0000 L.F. -75.00 % 0.1200 -85.00 % 1.0000 25.00 %

3,976.20 -11,928.60 2,385.72 -13,519.08 19,881.00 3,976.20
0.8000

15,904.80
120 PERMANENT SIGNING 

L.S. -20.00 % 10.00 % -50.00 %

8,000.00 -2,000.00 11,000.00 1,000.00 5,000.00 -5,000.0010,000.00

5.0000
121 SIGN COVERING 

200.0000 S.F. -54.55 % 5.0000 -54.55 % 10.0000 -9.09 %

1,000.00 -1,200.00 1,000.00 -1,200.00 2,000.00 -200.00
11.0000
2,200.00

16.4000
122 CONDUIT PIPE 2 IN. DIAM. 

1511.0000 L.F. 64.00 % 16.4000 64.00 % 25.0000 150.00 %

24,780.40 9,670.40 24,780.40 9,670.40 37,775.00 22,665.00
10.0000

15,110.00

7.0000
123 PORTABLE CHANGEABLE MESSAGE SIGN 

3500.0000 HR  52.17 % 2.5000 -45.65 % 7.0000 52.17 %

24,500.00 8,400.00 8,750.00 -7,350.00 24,500.00 8,400.00
4.6000

16,100.00
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TRAFFIC
124 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 2,315.46 % 1,288.89 % 866.18 %

100,000.00 95,860.00 57,500.00 53,360.00 40,000.00 35,860.004,140.00

46.0000
125 FLAGGERS AND SPOTTERS 

13462.0000 HR  -8.00 % 47.1000 -5.80 % 46.0000 -8.00 %

619,252.00 -53,848.00 634,060.20 -39,039.80 619,252.00 -53,848.00
50.0000

673,100.00

49.0000
126 OTHER TRAFFIC CONTROL LABOR 

700.0000 HR  8.89 % 49.0000 8.89 % 50.0000 11.11 %

34,300.00 2,800.00 34,300.00 2,800.00 35,000.00 3,500.00
45.0000

31,500.00
127 TRAFFIC CONTROL SUPERVISOR 

L.S. 26.98 % -60.38 % -52.38 %

200,000.00 42,500.00 62,400.00 -95,100.00 75,000.00 -82,500.00157,500.00

18.0000
128 CONSTRUCTION SIGNS CLASS A 

474.0000 S.F. -10.00 % 18.0000 -10.00 % 20.0000 0.00 %

8,532.00 -948.00 8,532.00 -948.00 9,480.00 0.00
20.0000
9,480.00

OTHER ITEMS
129 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

20.0000
130 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

675.0000 C.Y. 0.00 % 22.0000 10.00 % 10.0000 -50.00 %

13,500.00 0.00 14,850.00 1,350.00 6,750.00 -6,750.00
20.0000

13,500.00

1.0000
131 SHORING OR EXTRA EXCAVATION CLASS B 

2891.0000 S.F. -66.67 % 6.2500 108.33 % 2.0000 -33.33 %

2,891.00 -5,782.00 18,068.75 9,395.75 5,782.00 -2,891.00
3.0000

8,673.00

63.0000
132 GRAVEL BACKFILL FOR DRAIN 

97.0000 C.Y. 110.00 % 27.0000 -10.00 % 35.0000 16.67 %

6,111.00 3,201.00 2,619.00 -291.00 3,395.00 485.00
30.0000
2,910.00

550.0000
133 CONTROLLED DENSITY FILL 

3.0000 C.Y. 214.29 % 130.0000 -25.71 % 350.0000 100.00 %

1,650.00 1,125.00 390.00 -135.00 1,050.00 525.00
175.0000
525.00
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OTHER ITEMS
134 CURE BOX 

L.S. 33.33 % 33.33 % -33.33 %

2,000.00 500.00 2,000.00 500.00 1,000.00 -500.001,500.00

450.0000
135 PLUGGING EXISTING PIPE 

2.0000 EACH 12.50 % 500.0000 25.00 % 500.0000 25.00 %

900.00 100.00 1,000.00 200.00 1,000.00 200.00
400.0000
800.00

600.0000
136 BOLLARD TYPE 1

4.0000 EACH -50.00 % 586.0000 -51.17 % 1,000.0000 -16.67 %

2,400.00 -2,400.00 2,344.00 -2,456.00 4,000.00 -800.00
1,200.0000
4,800.00

6.5000
137 WIRE FENCE TYPE 2 

500.0000 L.F. 30.00 % 15.0000 200.00 % 15.0000 200.00 %

3,250.00 750.00 7,500.00 5,000.00 7,500.00 5,000.00
5.0000

2,500.00

880.0000
138 SINGLE WIRE GATE 14 FT. WIDE 

1.0000 EACH -2.22 % 1,500.0000 66.67 % 1,500.0000 66.67 %

880.00 -20.00 1,500.00 600.00 1,500.00 600.00
900.0000
900.00

139 FORCE ACCOUNT - DEWATERING BRIDGE 6/102
EST. 0.00 % 0.00 % 0.00 %

45,000.00 45,000.00 45,000.0045,000.00
140 FORCE ACCOUNT - DEWATERING BRIDGE 6/103

EST. 0.00 % 0.00 % 0.00 %

35,000.00 35,000.00 35,000.0035,000.00
141 FORCE ACCOUNT - DEWATERING RETAINING WALL 1B

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
142 FORCE ACCOUNT - DEWATERING RETAINING WALL 1A,2A,3A,&4A 

EST. 0.00 % 0.00 % 0.00 %

12,000.00 12,000.00 12,000.0012,000.00

0.0000
143 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

1.0000
144 TRAINING 

1600.0000 HR  -60.00 % 1.0000 -60.00 % 10.0000 300.00 %

1,600.00 -2,400.00 1,600.00 -2,400.00 16,000.00 12,000.00
2.5000

4,000.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
145 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
146 TRIMMING AND CLEANUP 

L.S. 650.00 % 87.50 % -50.00 %

60,000.00 52,000.00 15,000.00 7,000.00 4,000.00 -4,000.008,000.00
147 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
148 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
149 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

59,800.00 59,800.00 59,800.0059,800.00
150 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
151 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-13.00 -13.00 -13.00-13.00
152 SPCC PLAN 

L.S. -33.33 % 166.67 % -33.33 %

1,000.00 -500.00 4,000.00 2,500.00 1,000.00 -500.001,500.00
153 FIELD OFFICE BUILDING 

L.S. 133.33 % 0.00 % 0.00 %

35,000.00 20,000.00 15,000.00 0.00 15,000.00 0.0015,000.00

1.5000
154 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

2430.0000 S.Y. -25.00 % 2.5000 25.00 % 3.0000 50.00 %

3,645.00 -1,215.00 6,075.00 1,215.00 7,290.00 2,430.00
2.0000

4,860.00

1.7500
155 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

946.0000 S.Y. -2.78 % 2.8000 55.56 % 3.0000 66.67 %

1,655.50 -47.30 2,648.80 946.00 2,838.00 1,135.20
1.8000

1,702.80



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13X308 REVISION NO : BIDS OPENED ON : Jan 29 2014 
CONTRACT NO :008572 REGION NO : 4 AWARDED ON : Feb  3 2014 
VERSION NO :3 WORK ORDER# : XL2935
HWY :SR 006
TITLE :SR 6 

ROCK CREEK BRIDGES 
REPLACE BRIDGES 6/102 & 6/103
13X308 (REVISED 1/8/2014)

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/08/2014
14:31

DOT_RGGB01

STPF-0006(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODBURN   OR  970711060
97071-9771
395 SHENANDOAH LANE NE
KERR CONTRACTORS OREGON, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100450CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

HAMILTON CONSTRUCTION CO. QUIGG BROS., INC.
2213 SOUTH "F" ST 819 W STATE ST
97477-5207 98520-5934
SPRINGFIELD   OR  974770121 ABERDEEN   WA  985200281
CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 680000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

58.0000
156 BROW DITCH

84.0000 L.F. 190.00 % 82.0000 310.00 % 35.0000 75.00 %

4,872.00 3,192.00 6,888.00 5,208.00 2,940.00 1,260.00
20.0000
1,680.00

8.0000
157 GEOSYNTHETIC RETAINING WALL 

6427.0000 S.F. -38.46 % 25.5000 96.15 % 15.0000 15.38 %

51,416.00 -32,135.00 163,888.50 80,337.50 96,405.00 12,854.00
13.0000

83,551.00

22.5000
158 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

4696.0000 TON 12.50 % 18.0000 -10.00 % 26.0000 30.00 %

105,660.00 11,740.00 84,528.00 -9,392.00 122,096.00 28,176.00
20.0000

93,920.00

35.0000
159 ROCK FOR EROSION AND SCOUR PROTECTION

1317.0000 TON 16.67 % 35.0000 16.67 % 35.0000 16.67 %

46,095.00 6,585.00 46,095.00 6,585.00 46,095.00 6,585.00
30.0000

39,510.00

13.0000
160 SHOTCRETE FACING 

7085.0000 S.F. -35.00 % 13.0000 -35.00 % 14.0000 -30.00 %

92,105.00 -49,595.00 92,105.00 -49,595.00 99,190.00 -42,510.00
20.0000

141,700.00

400.0000
161 MAILBOX SUPPORT TYPE 1

1.0000 EACH 0.00 % 250.0000 -37.50 % 500.0000 25.00 %

400.00 0.00 250.00 -150.00 500.00 100.00
400.0000
400.00

$11,940,933.66 2.12% $12,238,457.34 4.67% $12,290,383.50 5.11%$11,692,592.95CONTRACT TOTAL

$12,290,383.50$11,940,933.66 $12,238,457.34BASE TOTAL 2.12% 4.67% 5.11%$11,692,592.95



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13X308 REVISION NO : BIDS OPENED ON : Jan 29 2014 
CONTRACT NO :008572 REGION NO : 4 AWARDED ON : Feb  3 2014 
VERSION NO :3 WORK ORDER# : XL2935
HWY :SR 006
TITLE :SR 6 

ROCK CREEK BRIDGES 
REPLACE BRIDGES 6/102 & 6/103
13X308 (REVISED 1/8/2014)

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/08/2014
14:31

DOT_RGGB01

STPF-0006(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EUGENE   OR  974040047
97408-4616
3600 WILDISH LANE
WILDISH STANDARD PAVING CO.

------- 8TH BIDDER -------

% DIFF./
AMT.DIFF.

894050CONTRACTOR NUMBER :

------- 12TH BIDDER ------- ------- 7TH BIDDER -------

ROGNLIN'S, INC. ROTSCHY, INC.
321 W STATE ST 9210 NE 62ND AVE
98520-6143
ABERDEEN   WA  985200078 VANCOUVER   WA  986659303
CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 9.47 % -7.08 % 9.65 %

1,248,000.00 108,000.00 1,059,337.00 -80,663.00 1,250,000.00 110,000.001,140,000.00

6,000.0000
2 CLEARING AND GRUBBING 

10.4900 ACRE 50.00 % 10,360.0000 159.00 % 6,100.0000 52.50 %

62,940.00 20,980.00 108,676.40 66,716.40 63,989.00 22,029.00
4,000.0000
41,960.00

5,000.0000
3 CLEARING AND GRUBBING - SITE MITIGATION

5.8000 ACRE 42.86 % 4,600.0000 31.43 % 1,500.0000 -57.14 %

29,000.00 8,700.00 26,680.00 6,380.00 8,700.00 -11,600.00
3,500.0000
20,300.00

4 ARCHAEOLOGICAL AND HISTORICAL SALVAGE 
EST. 0.00 % 0.00 % 0.00 %

150,000.00 150,000.00 150,000.00150,000.00
5 REMOVAL OF STRUCTURE AND OBSTRUCTION 

L.S. 471.43 % 171.43 % 7,042.86 %

4,000.00 3,300.00 1,900.00 1,200.00 50,000.00 49,300.00700.00
6 TEMPORARY WORK ACCESS

L.S. -40.00 % -51.20 % 90.00 %

15,000.00 -10,000.00 12,200.00 -12,800.00 47,500.00 22,500.0025,000.00
7 REMOVING EXISTING BRIDGE - BR. NO. 6/102

L.S. -37.50 % -35.38 % -40.94 %

50,000.00 -30,000.00 51,700.00 -28,300.00 47,250.00 -32,750.0080,000.00
8 REMOVING EXISTING BRIDGE - BR. NO. 6/103

L.S. 25.00 % -32.63 % -34.38 %

100,000.00 20,000.00 53,900.00 -26,100.00 52,500.00 -27,500.0080,000.00

3.0000
9 REMOVING ASPHALT CONC. PAVEMENT 

2878.0000 S.Y. -57.14 % 7.1000 1.43 % 4.5000 -35.71 %

8,634.00 -11,512.00 20,433.80 287.80 12,951.00 -7,195.00
7.0000

20,146.00

9.0000
10 REMOVING GUARDRAIL 

588.0000 L.F. 80.00 % 9.3000 86.00 % 3.0000 -40.00 %

5,292.00 2,352.00 5,468.40 2,528.40 1,764.00 -1,176.00
5.0000

2,940.00

200.0000
11 REMOVING GUARDRAIL ANCHOR 

8.0000 EACH 0.00 % 275.0000 37.50 % 260.0000 30.00 %

1,600.00 0.00 2,200.00 600.00 2,080.00 480.00
200.0000
1,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13X308 REVISION NO : BIDS OPENED ON : Jan 29 2014 
CONTRACT NO :008572 REGION NO : 4 AWARDED ON : Feb  3 2014 
VERSION NO :3 WORK ORDER# : XL2935
HWY :SR 006
TITLE :SR 6 

ROCK CREEK BRIDGES 
REPLACE BRIDGES 6/102 & 6/103
13X308 (REVISED 1/8/2014)

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/08/2014
14:31

DOT_RGGB01

STPF-0006(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EUGENE   OR  974040047
97408-4616
3600 WILDISH LANE
WILDISH STANDARD PAVING CO.

------- 8TH BIDDER -------

% DIFF./
AMT.DIFF.

894050CONTRACTOR NUMBER :

------- 12TH BIDDER ------- ------- 7TH BIDDER -------

ROGNLIN'S, INC. ROTSCHY, INC.
321 W STATE ST 9210 NE 62ND AVE
98520-6143
ABERDEEN   WA  985200078 VANCOUVER   WA  986659303
CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

1.5000
12 REMOVING TEMPORARY PAVEMENT MARKING 

1172.0000 L.F. 200.00 % 3.3000 560.00 % 1.2000 140.00 %

1,758.00 1,172.00 3,867.60 3,281.60 1,406.40 820.40
0.5000
586.00

0.7000
13 REMOVING PAINT LINE 

2223.0000 L.F. -6.67 % 2.2000 193.33 % 0.5500 -26.67 %

1,556.10 -111.15 4,890.60 3,223.35 1,222.65 -444.60
0.7500

1,667.25

2.5000
14 REMOVING FENCE

4753.0000 L.F. 66.67 % 2.2500 50.00 % 1.5000 0.00 %

11,882.50 4,753.00 10,694.25 3,564.75 7,129.50 0.00
1.5000

7,129.50

44,000.0000
15 REMOVING RUMBLE STRIP

0.2300 MI. -12.00 % 57,640.0000 15.28 % 24,000.0000 -52.00 %

10,120.00 -1,380.00 13,257.20 1,757.20 5,520.00 -5,980.00
50,000.0000
11,500.00

GRADING

7.0000
16 ROADWAY EXCAVATION INCL. HAUL 

91562.0000 C.Y. -12.50 % 17.0000 112.50 % 16.5000 106.25 %

640,934.00 -91,562.00 1,556,554.00 824,058.00 1,510,773.00 778,277.00
8.0000

732,496.00

6.0000
17 WETLAND EXCAVATION INCL. HAUL

26000.0000 C.Y. -25.00 % 12.6000 57.50 % 12.0000 50.00 %

156,000.00 -52,000.00 327,600.00 119,600.00 312,000.00 104,000.00
8.0000

208,000.00

7.5000
18 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL 

3505.0000 C.Y. -37.50 % 16.5000 37.50 % 16.0000 33.33 %

26,287.50 -15,772.50 57,832.50 15,772.50 56,080.00 14,020.00
12.0000

42,060.00

17.7500
19 SELECT BORROW INCL. HAUL 

3225.0000 TON 77.50 % 19.9500 99.50 % 16.5200 65.20 %

57,243.75 24,993.75 64,338.75 32,088.75 53,277.00 21,027.00
10.0000

32,250.00

17.5000
20 GRAVEL BORROW INCL. HAUL 

14270.0000 TON 16.67 % 20.6500 37.67 % 17.0900 13.93 %

249,725.00 35,675.00 294,675.50 80,625.50 243,874.30 29,824.30
15.0000

214,050.00

3.0000
21 EMBANKMENT COMPACTION 

34312.0000 C.Y. 50.00 % 3.1000 55.00 % 1.0000 -50.00 %

102,936.00 34,312.00 106,367.20 37,743.20 34,312.00 -34,312.00
2.0000

68,624.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13X308 REVISION NO : BIDS OPENED ON : Jan 29 2014 
CONTRACT NO :008572 REGION NO : 4 AWARDED ON : Feb  3 2014 
VERSION NO :3 WORK ORDER# : XL2935
HWY :SR 006
TITLE :SR 6 

ROCK CREEK BRIDGES 
REPLACE BRIDGES 6/102 & 6/103
13X308 (REVISED 1/8/2014)

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/08/2014
14:31

DOT_RGGB01

STPF-0006(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EUGENE   OR  974040047
97408-4616
3600 WILDISH LANE
WILDISH STANDARD PAVING CO.

------- 8TH BIDDER -------

% DIFF./
AMT.DIFF.

894050CONTRACTOR NUMBER :

------- 12TH BIDDER ------- ------- 7TH BIDDER -------

ROGNLIN'S, INC. ROTSCHY, INC.
321 W STATE ST 9210 NE 62ND AVE
98520-6143
ABERDEEN   WA  985200078 VANCOUVER   WA  986659303
CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

8.0000
22 POND EXCAVATION INCL. HAUL

460.0000 C.Y. 33.33 % 20.0000 233.33 % 20.3700 239.50 %

3,680.00 920.00 9,200.00 6,440.00 9,370.20 6,610.20
6.0000

2,760.00

DRAINAGE

10.0000
23 DITCH EXCAVATION INCL. HAUL 

169.0000 C.Y. -33.33 % 21.0000 40.00 % 18.9600 26.40 %

1,690.00 -845.00 3,549.00 1,014.00 3,204.24 669.24
15.0000
2,535.00

8.0000
24 CHANNEL EXCAVATION INCL. HAUL 

5311.0000 C.Y. -38.46 % 18.6500 43.46 % 15.7600 21.23 %

42,488.00 -26,555.00 99,050.15 30,007.15 83,701.36 14,658.36
13.0000

69,043.00

2,000.0000
25 GRATE INLET TYPE 2 

1.0000 EACH 0.00 % 2,170.0000 8.50 % 2,079.9800 4.00 %

2,000.00 0.00 2,170.00 170.00 2,079.98 79.98
2,000.0000
2,000.00

4,000.0000
26 DROP INLET TYPE 1 

1.0000 EACH 60.00 % 3,800.0000 52.00 % 3,135.0500 25.40 %

4,000.00 1,500.00 3,800.00 1,300.00 3,135.05 635.05
2,500.0000
2,500.00

60.0000
27 CEMENT CONC. GUTTER 

425.0000 L.F. 140.00 % 35.0000 40.00 % 30.6600 22.64 %

25,500.00 14,875.00 14,875.00 4,250.00 13,030.50 2,405.50
25.0000

10,625.00

30.0000
28 FILTER BLANKET 

584.0000 TON 50.00 % 27.2500 36.25 % 20.6200 3.10 %

17,520.00 5,840.00 15,914.00 4,234.00 12,042.08 362.08
20.0000

11,680.00

35.0000
29 STREAMBED SEDIMENT 

326.0000 TON -12.50 % 34.5000 -13.75 % 52.5500 31.37 %

11,410.00 -1,630.00 11,247.00 -1,793.00 17,131.30 4,091.30
40.0000

13,040.00

30.0000
30 STREAMBED COBBLES 

846.0000 TON -14.29 % 34.5000 -1.43 % 73.5500 110.14 %

25,380.00 -4,230.00 29,187.00 -423.00 62,223.30 32,613.30
35.0000

29,610.00

18.0000
31 QUARRY SPALLS 

559.0000 TON -40.00 % 26.0000 -13.33 % 21.3100 -28.97 %

10,062.00 -6,708.00 14,534.00 -2,236.00 11,912.29 -4,857.71
30.0000

16,770.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13X308 REVISION NO : BIDS OPENED ON : Jan 29 2014 
CONTRACT NO :008572 REGION NO : 4 AWARDED ON : Feb  3 2014 
VERSION NO :3 WORK ORDER# : XL2935
HWY :SR 006
TITLE :SR 6 

ROCK CREEK BRIDGES 
REPLACE BRIDGES 6/102 & 6/103
13X308 (REVISED 1/8/2014)

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/08/2014
14:31

DOT_RGGB01

STPF-0006(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EUGENE   OR  974040047
97408-4616
3600 WILDISH LANE
WILDISH STANDARD PAVING CO.

------- 8TH BIDDER -------

% DIFF./
AMT.DIFF.

894050CONTRACTOR NUMBER :

------- 12TH BIDDER ------- ------- 7TH BIDDER -------

ROGNLIN'S, INC. ROTSCHY, INC.
321 W STATE ST 9210 NE 62ND AVE
98520-6143
ABERDEEN   WA  985200078 VANCOUVER   WA  986659303
CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

20.0000
32 UNDERDRAIN PIPE 6 IN. DIAM. 

1312.0000 L.F. 122.22 % 12.8500 42.78 % 5.9800 -33.56 %

26,240.00 14,432.00 16,859.20 5,051.20 7,845.76 -3,962.24
9.0000

11,808.00

25.0000
33 DRAIN PIPE 6 IN. DIAM. 

73.0000 L.F. 66.67 % 18.4500 23.00 % 16.0700 7.13 %

1,825.00 730.00 1,346.85 251.85 1,173.11 78.11
15.0000
1,095.00

30.0000
34 SCHEDULE A CULV. PIPE 8 IN. DIAM.

25.0000 L.F. -25.00 % 30.3500 -24.13 % 33.4400 -16.40 %

750.00 -250.00 758.75 -241.25 836.00 -164.00
40.0000
1,000.00

45.0000
35 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

228.0000 L.F. 36.36 % 51.0000 54.55 % 29.4800 -10.67 %

10,260.00 2,736.00 11,628.00 4,104.00 6,721.44 -802.56
33.0000
7,524.00

50.0000
36 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

546.0000 L.F. 11.11 % 67.0000 48.89 % 38.4100 -14.64 %

27,300.00 2,730.00 36,582.00 12,012.00 20,971.86 -3,598.14
45.0000

24,570.00

85.0000
37 SCHEDULE A CULV. PIPE 24 IN. DIAM. 

155.0000 L.F. 54.55 % 86.0000 56.36 % 52.6000 -4.36 %

13,175.00 4,650.00 13,330.00 4,805.00 8,153.00 -372.00
55.0000
8,525.00

65.0000
38 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM. 

60.0000 L.F. 8.33 % 82.0000 36.67 % 58.5200 -2.47 %

3,900.00 300.00 4,920.00 1,320.00 3,511.20 -88.80
60.0000
3,600.00

25.0000
39 MEDIA FILTER DRAIN

3214.0000 L.F. 25.00 % 42.2000 111.00 % 35.7500 78.75 %

80,350.00 16,070.00 135,630.80 71,350.80 114,900.50 50,620.50
20.0000

64,280.00

STORM SEWER

5,000.0000
40 CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR

2.0000 EACH 85.19 % 4,110.0000 52.22 % 4,048.8800 49.96 %

10,000.00 4,600.00 8,220.00 2,820.00 8,097.76 2,697.76
2,700.0000
5,400.00

1,700.0000
41 CATCH BASIN TYPE 1 

1.0000 EACH 13.33 % 1,100.0000 -26.67 % 1,377.6800 -8.15 %

1,700.00 200.00 1,100.00 -400.00 1,377.68 -122.32
1,500.0000
1,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13X308 REVISION NO : BIDS OPENED ON : Jan 29 2014 
CONTRACT NO :008572 REGION NO : 4 AWARDED ON : Feb  3 2014 
VERSION NO :3 WORK ORDER# : XL2935
HWY :SR 006
TITLE :SR 6 

ROCK CREEK BRIDGES 
REPLACE BRIDGES 6/102 & 6/103
13X308 (REVISED 1/8/2014)

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/08/2014
14:31

DOT_RGGB01

STPF-0006(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EUGENE   OR  974040047
97408-4616
3600 WILDISH LANE
WILDISH STANDARD PAVING CO.

------- 8TH BIDDER -------

% DIFF./
AMT.DIFF.

894050CONTRACTOR NUMBER :

------- 12TH BIDDER ------- ------- 7TH BIDDER -------

ROGNLIN'S, INC. ROTSCHY, INC.
321 W STATE ST 9210 NE 62ND AVE
98520-6143
ABERDEEN   WA  985200078 VANCOUVER   WA  986659303
CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

3,750.0000
42 CATCH BASIN TYPE 2 48 IN. DIAM. 

4.0000 EACH 38.89 % 2,800.0000 3.70 % 2,711.7800 0.44 %

15,000.00 4,200.00 11,200.00 400.00 10,847.12 47.12
2,700.0000
10,800.00

STRUCTURE
43 TEMPORARY BRIDGE 2 LANE DETOUR BRIDGE

L.S. 8.70 % 12.39 % 52.17 %

250,000.00 20,000.00 258,500.00 28,500.00 350,000.00 120,000.00230,000.00

22.0000
44 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

6932.0000 C.Y. -41.33 % 40.5000 8.00 % 21.5100 -42.64 %

152,504.00 -107,446.00 280,746.00 20,796.00 149,107.32 -110,842.68
37.5000

259,950.00
45 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -39.25 % 91.06 % 9.51 %

260,000.00 -168,005.00 817,750.00 389,745.00 468,693.88 40,688.88428,005.00

60.0000
46 GRAVEL BACKFILL FOR WALL 

1064.0000 C.Y. 100.00 % 52.0000 73.33 % 49.5200 65.07 %

63,840.00 31,920.00 55,328.00 23,408.00 52,689.28 20,769.28
30.0000

31,920.00

1.0000
47 ST. REINF. BAR FOR BRIDGE 

108196.0000 LB. 11.11 % 1.1600 28.89 % 0.9800 8.89 %

108,196.00 10,819.60 125,507.36 28,130.96 106,032.08 8,655.68
0.9000

97,376.40

1.0000
48 ST. REINF. BAR FOR RETAINING WALL 

15750.0000 LB. 0.00 % 1.1200 12.00 % 0.9900 -1.00 %

15,750.00 0.00 17,640.00 1,890.00 15,592.50 -157.50
1.0000

15,750.00

425.0000
49 CONC. CLASS 4000 FOR BRIDGE 

711.0000 C.Y. -15.00 % 646.0000 29.20 % 504.0000 0.80 %

302,175.00 -53,325.00 459,306.00 103,806.00 358,344.00 2,844.00
500.0000

355,500.00

500.0000
50 CONC. CLASS 4000 FOR RETAINING WALL 

259.0000 C.Y. 0.00 % 652.0000 30.40 % 435.7500 -12.85 %

129,500.00 0.00 168,868.00 39,368.00 112,859.25 -16,640.75
500.0000

129,500.00

250.0000
51 CONC. CLASS 4000W FOR BRIDGE 

915.0000 C.Y. 150.00 % 287.3000 187.30 % 204.7500 104.75 %

228,750.00 137,250.00 262,879.50 171,379.50 187,346.25 95,846.25
100.0000
91,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13X308 REVISION NO : BIDS OPENED ON : Jan 29 2014 
CONTRACT NO :008572 REGION NO : 4 AWARDED ON : Feb  3 2014 
VERSION NO :3 WORK ORDER# : XL2935
HWY :SR 006
TITLE :SR 6 

ROCK CREEK BRIDGES 
REPLACE BRIDGES 6/102 & 6/103
13X308 (REVISED 1/8/2014)

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/08/2014
14:31

DOT_RGGB01

STPF-0006(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EUGENE   OR  974040047
97408-4616
3600 WILDISH LANE
WILDISH STANDARD PAVING CO.

------- 8TH BIDDER -------

% DIFF./
AMT.DIFF.

894050CONTRACTOR NUMBER :

------- 12TH BIDDER ------- ------- 7TH BIDDER -------

ROGNLIN'S, INC. ROTSCHY, INC.
321 W STATE ST 9210 NE 62ND AVE
98520-6143
ABERDEEN   WA  985200078 VANCOUVER   WA  986659303
CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

275.0000
52 PRESTRESSED CONC. GIRDER WF50G

850.0000 L.F. 10.00 % 341.0000 36.40 % 309.7500 23.90 %

233,750.00 21,250.00 289,850.00 77,350.00 263,287.50 50,787.50
250.0000

212,500.00

300.0000
53 PRESTRESSED CONC. GIRDER WF58G

882.0000 L.F. 20.00 % 316.0000 26.40 % 288.7500 15.50 %

264,600.00 44,100.00 278,712.00 58,212.00 254,677.50 34,177.50
250.0000

220,500.00
54 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
55 SUPERSTRUCTURE BR. NO. 6/102 REPL.

L.S. 3.51 % 55.93 % 6.42 %

383,000.00 13,000.00 576,930.00 206,930.00 393,750.00 23,750.00370,000.00
56 SUPERSTRUCTURE BR. NO. 6/103 REPL.

L.S. -6.25 % 27.90 % -1.56 %

300,000.00 -20,000.00 409,280.00 89,280.00 315,000.00 -5,000.00320,000.00

100.0000
57 TRAFFIC BARRIER 

1145.0000 L.F. -20.00 % 102.3000 -18.16 % 208.9500 67.16 %

114,500.00 -28,625.00 117,133.50 -25,991.50 239,247.75 96,122.75
125.0000

143,125.00

300.0000
58 GEOSYNTHETIC WALL SINGLE SLOPE TRAFFIC BARRIER 

710.0000 L.F. 20.00 % 314.5000 25.80 % 537.4900 115.00 %

213,000.00 35,500.00 223,295.00 45,795.00 381,617.90 204,117.90
250.0000

177,500.00

40.0000
59 CONCRETE FASCIA PANEL 

14481.0000 S.F. 33.33 % 31.1000 3.67 % 34.6500 15.50 %

579,240.00 144,810.00 450,359.10 15,929.10 501,766.65 67,336.65
30.0000

434,430.00

780.0000
60 SOIL NAIL - EPOXY COATED 

463.0000 EACH 30.00 % 774.4000 29.07 % 620.8500 3.48 %

361,140.00 83,340.00 358,547.20 80,747.20 287,453.55 9,653.55
600.0000

277,800.00

775.0000
61 VERTICAL SOIL NAIL

126.0000 EACH 3.33 % 799.0000 6.53 % 790.6600 5.42 %

97,650.00 3,150.00 100,674.00 6,174.00 99,623.16 5,123.16
750.0000
94,500.00

2,500.0000
62 SOIL NAIL VERIFICATION TEST AND SOIL NAIL PROOF TEST 

16.0000 EACH 25.00 % 1,682.0000 -15.90 % 735.0000 -63.25 %

40,000.00 8,000.00 26,912.00 -5,088.00 11,760.00 -20,240.00
2,000.0000
32,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13X308 REVISION NO : BIDS OPENED ON : Jan 29 2014 
CONTRACT NO :008572 REGION NO : 4 AWARDED ON : Feb  3 2014 
VERSION NO :3 WORK ORDER# : XL2935
HWY :SR 006
TITLE :SR 6 

ROCK CREEK BRIDGES 
REPLACE BRIDGES 6/102 & 6/103
13X308 (REVISED 1/8/2014)

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/08/2014
14:31

DOT_RGGB01

STPF-0006(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EUGENE   OR  974040047
97408-4616
3600 WILDISH LANE
WILDISH STANDARD PAVING CO.

------- 8TH BIDDER -------

% DIFF./
AMT.DIFF.

894050CONTRACTOR NUMBER :

------- 12TH BIDDER ------- ------- 7TH BIDDER -------

ROGNLIN'S, INC. ROTSCHY, INC.
321 W STATE ST 9210 NE 62ND AVE
98520-6143
ABERDEEN   WA  985200078 VANCOUVER   WA  986659303
CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

20.0000
63 PREFABRICATED DRAINAGE MAT 

391.0000 S.Y. 33.33 % 21.2500 41.67 % 16.1100 7.40 %

7,820.00 1,955.00 8,308.75 2,443.75 6,299.01 434.01
15.0000
5,865.00

280.0000
64 BRIDGE APPROACH SLAB 

576.0000 S.Y. 24.44 % 260.2500 15.67 % 247.0000 9.78 %

161,280.00 31,680.00 149,904.00 20,304.00 142,272.00 12,672.00
225.0000

129,600.00

SURFACING

30.0000
65 PERMEABLE BALLAST 

576.0000 TON 50.00 % 26.0000 30.00 % 18.1900 -9.05 %

17,280.00 5,760.00 14,976.00 3,456.00 10,477.44 -1,042.56
20.0000

11,520.00

20.0000
66 CRUSHED SURFACING BASE COURSE 

15253.0000 TON 11.11 % 20.6000 14.44 % 20.7700 15.39 %

305,060.00 30,506.00 314,211.80 39,657.80 316,804.81 42,250.81
18.0000

274,554.00

45.0000
67 CRUSHED SURFACING TOP COURSE 

115.0000 TON 80.00 % 30.5000 22.00 % 32.8700 31.48 %

5,175.00 2,300.00 3,507.50 632.50 3,780.05 905.05
25.0000
2,875.00

LIQUID ASPHALT
68 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

7,010.00 7,010.00 7,010.007,010.00

HOT MIX ASPHALT

76.0000
69 HMA CL. 1/2 IN. PG 64-22

7010.0000 TON 1.33 % 79.2000 5.60 % 72.0000 -4.00 %

532,760.00 7,010.00 555,192.00 29,442.00 504,720.00 -21,030.00
75.0000

525,750.00
70 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

15,780.00 15,780.00 15,780.0015,780.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13X308 REVISION NO : BIDS OPENED ON : Jan 29 2014 
CONTRACT NO :008572 REGION NO : 4 AWARDED ON : Feb  3 2014 
VERSION NO :3 WORK ORDER# : XL2935
HWY :SR 006
TITLE :SR 6 

ROCK CREEK BRIDGES 
REPLACE BRIDGES 6/102 & 6/103
13X308 (REVISED 1/8/2014)

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/08/2014
14:31

DOT_RGGB01

STPF-0006(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EUGENE   OR  974040047
97408-4616
3600 WILDISH LANE
WILDISH STANDARD PAVING CO.

------- 8TH BIDDER -------

% DIFF./
AMT.DIFF.

894050CONTRACTOR NUMBER :

------- 12TH BIDDER ------- ------- 7TH BIDDER -------

ROGNLIN'S, INC. ROTSCHY, INC.
321 W STATE ST 9210 NE 62ND AVE
98520-6143
ABERDEEN   WA  985200078 VANCOUVER   WA  986659303
CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT
71 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

8,970.00 8,970.00 8,970.008,970.00
72 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

79,432.00 79,432.00 79,432.0079,432.00

76.0000
73 COMMERCIAL HMA 

3793.0000 TON 8.57 % 79.2000 13.14 % 72.0000 2.86 %

288,268.00 22,758.00 300,405.60 34,895.60 273,096.00 7,586.00
70.0000

265,510.00

20.0000
74 BRIDGE TRANSVERSE JOINT SEAL 

154.0000 L.F. -42.86 % 36.5000 4.29 % 22.2000 -36.57 %

3,080.00 -2,310.00 5,621.00 231.00 3,418.80 -1,971.20
35.0000
5,390.00

EROSION CONTROL AND ROADSIDE PLANTING

300.0000
75 ESC LEAD 

91.0000 DAY 50.00 % 185.0000 -7.50 % 100.0000 -50.00 %

27,300.00 9,100.00 16,835.00 -1,365.00 9,100.00 -9,100.00
200.0000
18,200.00

5.0000
76 COMPOST BLANKET 

91282.0000 S.Y. 66.67 % 2.9500 -1.67 % 2.6300 -12.33 %

456,410.00 182,564.00 269,281.90 -4,564.10 240,071.66 -33,774.34
3.0000

273,846.00

20.0000
77 CHECK DAM 

170.0000 L.F. 100.00 % 15.2500 52.50 % 10.4100 4.10 %

3,400.00 1,700.00 2,592.50 892.50 1,769.70 69.70
10.0000
1,700.00

12.0000
78 STABILIZED CONSTRUCTION ENTRANCE 

1100.0000 S.Y. -20.00 % 17.8000 18.67 % 12.2400 -18.40 %

13,200.00 -3,300.00 19,580.00 3,080.00 13,464.00 -3,036.00
15.0000

16,500.00

2.5000
79 SILT FENCE 

9438.0000 L.F. -30.56 % 4.7500 31.94 % 2.5400 -29.44 %

23,595.00 -10,381.80 44,830.50 10,853.70 23,972.52 -10,004.28
3.6000

33,976.80

8.0000
80 COIR LOG 

2791.0000 L.F. -20.00 % 7.2000 -28.00 % 10.5000 5.00 %

22,328.00 -5,582.00 20,095.20 -7,814.80 29,305.50 1,395.50
10.0000

27,910.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13X308 REVISION NO : BIDS OPENED ON : Jan 29 2014 
CONTRACT NO :008572 REGION NO : 4 AWARDED ON : Feb  3 2014 
VERSION NO :3 WORK ORDER# : XL2935
HWY :SR 006
TITLE :SR 6 

ROCK CREEK BRIDGES 
REPLACE BRIDGES 6/102 & 6/103
13X308 (REVISED 1/8/2014)

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/08/2014
14:31

DOT_RGGB01

STPF-0006(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EUGENE   OR  974040047
97408-4616
3600 WILDISH LANE
WILDISH STANDARD PAVING CO.

------- 8TH BIDDER -------

% DIFF./
AMT.DIFF.

894050CONTRACTOR NUMBER :

------- 12TH BIDDER ------- ------- 7TH BIDDER -------

ROGNLIN'S, INC. ROTSCHY, INC.
321 W STATE ST 9210 NE 62ND AVE
98520-6143
ABERDEEN   WA  985200078 VANCOUVER   WA  986659303
CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING
81 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

335,000.00 335,000.00 335,000.00335,000.00

3,800.0000
82 MULCHING WITH LONG TERM MULCH 

2.1000 ACRE 26.67 % 4,730.0000 57.67 % 4,042.5000 34.75 %

7,980.00 1,680.00 9,933.00 3,633.00 8,489.25 2,189.25
3,000.0000
6,300.00

5,800.0000
83 SEEDING, FERTILIZING, AND MULCHING - SITE ROADSIDE

4.4000 ACRE 45.00 % 6,720.0000 68.00 % 4,588.5000 14.71 %

25,520.00 7,920.00 29,568.00 11,968.00 20,189.40 2,589.40
4,000.0000
17,600.00

8,000.0000
84 SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND

2.5500 ACRE 60.00 % 8,400.0000 68.00 % 7,738.5000 54.77 %

20,400.00 7,650.00 21,420.00 8,670.00 19,733.18 6,983.18
5,000.0000
12,750.00

3.7500
85 TOPSOIL TYPE B

61900.0000 S.Y. 150.00 % 3.3500 123.33 % 1.5500 3.33 %

232,125.00 139,275.00 207,365.00 114,515.00 95,945.00 3,095.00
1.5000

92,850.00

10.0000
86 TOPSOIL TYPE B - NATIVE CLAY

6700.0000 S.Y. 566.67 % 6.0000 300.00 % 2.1800 45.33 %

67,000.00 56,950.00 40,200.00 30,150.00 14,606.00 4,556.00
1.5000

10,050.00

40.0000
87 PSIPE TREE MIX ROADSIDE

1165.0000 EACH 33.33 % 39.2000 30.67 % 23.1000 -23.00 %

46,600.00 11,650.00 45,668.00 10,718.00 26,911.50 -8,038.50
30.0000

34,950.00

26.0000
88 PSIPE BRUSH LAYER

3025.0000 EACH 550.00 % 19.3000 382.50 % 9.2400 131.00 %

78,650.00 66,550.00 58,382.50 46,282.50 27,951.00 15,851.00
4.0000

12,100.00

4.3600
89 PSIPE SHRUB MIX A

26380.0000 EACH -12.80 % 7.0500 41.00 % 4.2000 -16.00 %

115,016.80 -16,883.20 185,979.00 54,079.00 110,796.00 -21,104.00
5.0000

131,900.00

2.7500
90 PSIPE SHRUB MIX B

1860.0000 EACH -31.25 % 7.5000 87.50 % 5.2500 31.25 %

5,115.00 -2,325.00 13,950.00 6,510.00 9,765.00 2,325.00
4.0000

7,440.00

2.7500
91 PSIPE SHRUB MIX C

2830.0000 EACH -31.25 % 5.2000 30.00 % 2.6300 -34.25 %

7,782.50 -3,537.50 14,716.00 3,396.00 7,442.90 -3,877.10
4.0000

11,320.00
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ROCK CREEK BRIDGES 
REPLACE BRIDGES 6/102 & 6/103
13X308 (REVISED 1/8/2014)

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY
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01/08/2014
14:31

DOT_RGGB01

STPF-0006(021)

PRICE PER UNIT/
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TOTAL AMOUNT TOTAL AMOUNT

EUGENE   OR  974040047
97408-4616
3600 WILDISH LANE
WILDISH STANDARD PAVING CO.

------- 8TH BIDDER -------

% DIFF./
AMT.DIFF.

894050CONTRACTOR NUMBER :

------- 12TH BIDDER ------- ------- 7TH BIDDER -------

ROGNLIN'S, INC. ROTSCHY, INC.
321 W STATE ST 9210 NE 62ND AVE
98520-6143
ABERDEEN   WA  985200078 VANCOUVER   WA  986659303
CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

4.5000
92 BARK OR WOOD CHIP MULCH

43410.0000 S.Y. 50.00 % 2.4000 -20.00 % 2.6300 -12.33 %

195,345.00 65,115.00 104,184.00 -26,046.00 114,168.30 -16,061.70
3.0000

130,230.00

2.2500
93 HIGH VISIBILITY FENCE 

4844.0000 L.F. -6.25 % 2.1500 -10.42 % 2.1700 -9.58 %

10,899.00 -726.60 10,414.60 -1,211.00 10,511.48 -1,114.12
2.4000

11,625.60

1,000.0000
94 BRUSH PILE WITH ROOTWADS

6.0000 EACH 33.33 % 720.0000 -4.00 % 412.4200 -45.01 %

6,000.00 1,500.00 4,320.00 -180.00 2,474.52 -2,025.48
750.0000
4,500.00

1,000.0000
95 HABITAT TREE

13.0000 EACH -66.67 % 3,350.0000 11.67 % 276.0300 -90.80 %

13,000.00 -26,000.00 43,550.00 4,550.00 3,588.39 -35,411.61
3,000.0000
39,000.00

96 FORCE ACCOUNT COMPLEX WOOD STRUCTURES
EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00

1,000.0000
97 FALLEN TREE WITH ROOTWAD

29.0000 EACH 49,900.00 % 950.0000 47,400.00 % 260.0000 12,900.00 %

29,000.00 28,942.00 27,550.00 27,492.00 7,540.00 7,482.00
2.0000
58.00

500.0000
98 CONIFER STACKING LOG

40.0000 EACH 0.00 % 475.0000 -5.00 % 127.0000 -74.60 %

20,000.00 0.00 19,000.00 -1,000.00 5,080.00 -14,920.00
500.0000
20,000.00

11.0000
99 VEGETATED GEOGRID

3025.0000 L.F. -63.33 % 21.7500 -27.50 % 23.1000 -23.00 %

33,275.00 -57,475.00 65,793.75 -24,956.25 69,877.50 -20,872.50
30.0000

90,750.00

80.0000
100 WEED AND PEST CONTROL - CHEMICAL APPLICATION 

200.0000 HR  -38.46 % 103.0000 -20.77 % 84.0000 -35.38 %

16,000.00 -10,000.00 20,600.00 -5,400.00 16,800.00 -9,200.00
130.0000
26,000.00

60.0000
101 WEED AND PEST CONTROL - HAND OR MECHANICAL CONTROL

320.0000 HR  -40.00 % 94.0000 -6.00 % 56.7000 -43.30 %

19,200.00 -12,800.00 30,080.00 -1,920.00 18,144.00 -13,856.00
100.0000
32,000.00

102 TEMPORARY STREAM BY-PASS ROCK CREEK BRIDGE 6/102
L.S. -52.86 % 27.50 % -41.96 %

33,000.00 -37,000.00 89,250.00 19,250.00 40,628.73 -29,371.2770,000.00
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ROGNLIN'S, INC. ROTSCHY, INC.
321 W STATE ST 9210 NE 62ND AVE
98520-6143
ABERDEEN   WA  985200078 VANCOUVER   WA  986659303
CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING
103 TEMPORARY STREAM BY-PASS ROCK CREEK BRIDGE 6/103

L.S. -52.86 % 56.07 % -31.70 %

33,000.00 -37,000.00 109,250.00 39,250.00 47,812.22 -22,187.7870,000.00
104 FORCE ACCOUNT STREAM CHANNEL CONNECTION

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

TRAFFIC

70.0000
105 EXTRUDED CURB 

24.0000 L.F. 180.00 % 110.0000 340.00 % 31.5000 26.00 %

1,680.00 1,080.00 2,640.00 2,040.00 756.00 156.00
25.0000
600.00

20.0000
106 BEAM GUARDRAIL TYPE 31 

1481.0000 L.F. -13.04 % 22.0000 -4.35 % 21.0000 -8.70 %

29,620.00 -4,443.00 32,582.00 -1,481.00 31,101.00 -2,962.00
23.0000

34,063.00

3,000.0000
107 BEAM GUARDRAIL TRANSITION SECTION TYPE 20

8.0000 EACH 15.38 % 3,850.0000 48.08 % 3,150.0000 21.15 %

24,000.00 3,200.00 30,800.00 10,000.00 25,200.00 4,400.00
2,600.0000
20,800.00

2,200.0000
108 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

8.0000 EACH -8.33 % 2,945.0000 22.71 % 2,310.0000 -3.75 %

17,600.00 -1,600.00 23,560.00 4,360.00 18,480.00 -720.00
2,400.0000
19,200.00

30.0000
109 TEMPORARY CONC. BARRIER 

1003.0000 L.F. 100.00 % 15.4000 2.67 % 17.9400 19.60 %

30,090.00 15,045.00 15,446.20 401.20 17,993.82 2,948.82
15.0000

15,045.00

50.0000
110 FLEXIBLE GUIDE POST 

80.0000 EACH 47.06 % 55.0000 61.76 % 52.5000 54.41 %

4,000.00 1,280.00 4,400.00 1,680.00 4,200.00 1,480.00
34.0000
2,720.00

10.0000
111 BARRIER DELINEATOR 

9.0000 EACH -33.33 % 16.5000 10.00 % 26.2500 75.00 %

90.00 -45.00 148.50 13.50 236.25 101.25
15.0000
135.00

0.1600
112 PAINT LINE 

16722.0000 L.F. -60.00 % 0.3000 -25.00 % 0.1700 -57.50 %

2,675.52 -4,013.28 5,016.60 -1,672.20 2,842.74 -3,846.06
0.4000

6,688.80



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13X308 REVISION NO : BIDS OPENED ON : Jan 29 2014 
CONTRACT NO :008572 REGION NO : 4 AWARDED ON : Feb  3 2014 
VERSION NO :3 WORK ORDER# : XL2935
HWY :SR 006
TITLE :SR 6 

ROCK CREEK BRIDGES 
REPLACE BRIDGES 6/102 & 6/103
13X308 (REVISED 1/8/2014)

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/08/2014
14:31

DOT_RGGB01

STPF-0006(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EUGENE   OR  974040047
97408-4616
3600 WILDISH LANE
WILDISH STANDARD PAVING CO.

------- 8TH BIDDER -------

% DIFF./
AMT.DIFF.

894050CONTRACTOR NUMBER :

------- 12TH BIDDER ------- ------- 7TH BIDDER -------

ROGNLIN'S, INC. ROTSCHY, INC.
321 W STATE ST 9210 NE 62ND AVE
98520-6143
ABERDEEN   WA  985200078 VANCOUVER   WA  986659303
CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

5.0000
113 PAINTED STOP LINE 

62.0000 L.F. 0.00 % 16.5000 230.00 % 5.2000 4.00 %

310.00 0.00 1,023.00 713.00 322.40 12.40
5.0000
310.00

8.0000
114 PLASTIC STOP LINE 

100.0000 L.F. -46.67 % 16.5000 10.00 % 7.6700 -48.87 %

800.00 -700.00 1,650.00 150.00 767.00 -733.00
15.0000
1,500.00

30.0000
115 PLASTIC DRAINAGE MARKING 

23.0000 EACH -33.33 % 49.5000 10.00 % 26.2500 -41.67 %

690.00 -345.00 1,138.50 103.50 603.75 -431.25
45.0000
1,035.00

5,000.0000
116 CENTERLINE RUMBLE STRIP 

0.8100 MI. -37.50 % 7,150.0000 -10.63 % 9,975.0000 24.69 %

4,050.00 -2,430.00 5,791.50 -688.50 8,079.75 1,599.75
8,000.0000
6,480.00

800.0000
117 RAISED PAVEMENT MARKER TYPE 2 

0.0900 HUND -52.94 % 13,200.0000 676.47 % 756.0000 -55.53 %

72.00 -81.00 1,188.00 1,035.00 68.04 -84.96
1,700.0000

153.00

1,500.0000
118 RECESSED PAVEMENT MARKER 

0.9600 HUND -75.00 % 5,390.0000 -10.17 % 1,533.0000 -74.45 %

1,440.00 -4,320.00 5,174.40 -585.60 1,471.68 -4,288.32
6,000.0000
5,760.00

0.1500
119 TEMPORARY PAVEMENT MARKING 

19881.0000 L.F. -81.25 % 0.5800 -27.50 % 0.1300 -83.75 %

2,982.15 -12,922.65 11,530.98 -4,373.82 2,584.53 -13,320.27
0.8000

15,904.80
120 PERMANENT SIGNING 

L.S. 0.00 % -36.75 % -26.50 %

10,000.00 0.00 6,325.00 -3,675.00 7,350.00 -2,650.0010,000.00

17.0000
121 SIGN COVERING 

200.0000 S.F. 54.55 % 11.0000 0.00 % 3.5200 -68.00 %

3,400.00 1,200.00 2,200.00 0.00 704.00 -1,496.00
11.0000
2,200.00

26.0000
122 CONDUIT PIPE 2 IN. DIAM. 

1511.0000 L.F. 160.00 % 27.0000 170.00 % 25.8000 158.00 %

39,286.00 24,176.00 40,797.00 25,687.00 38,983.80 23,873.80
10.0000

15,110.00

8.0000
123 PORTABLE CHANGEABLE MESSAGE SIGN 

3500.0000 HR  73.91 % 9.3500 103.26 % 3.1500 -31.52 %

28,000.00 11,900.00 32,725.00 16,625.00 11,025.00 -5,075.00
4.6000

16,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13X308 REVISION NO : BIDS OPENED ON : Jan 29 2014 
CONTRACT NO :008572 REGION NO : 4 AWARDED ON : Feb  3 2014 
VERSION NO :3 WORK ORDER# : XL2935
HWY :SR 006
TITLE :SR 6 

ROCK CREEK BRIDGES 
REPLACE BRIDGES 6/102 & 6/103
13X308 (REVISED 1/8/2014)

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/08/2014
14:31

DOT_RGGB01

STPF-0006(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EUGENE   OR  974040047
97408-4616
3600 WILDISH LANE
WILDISH STANDARD PAVING CO.

------- 8TH BIDDER -------

% DIFF./
AMT.DIFF.

894050CONTRACTOR NUMBER :

------- 12TH BIDDER ------- ------- 7TH BIDDER -------

ROGNLIN'S, INC. ROTSCHY, INC.
321 W STATE ST 9210 NE 62ND AVE
98520-6143
ABERDEEN   WA  985200078 VANCOUVER   WA  986659303
CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
124 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 1,470.05 % 1,863.77 % -8.78 %

65,000.00 60,860.00 81,300.00 77,160.00 3,776.34 -363.664,140.00

45.0000
125 FLAGGERS AND SPOTTERS 

13462.0000 HR  -10.00 % 58.7500 17.50 % 1.0000 -98.00 %

605,790.00 -67,310.00 790,892.50 117,792.50 13,462.00 -659,638.00
50.0000

673,100.00

60.0000
126 OTHER TRAFFIC CONTROL LABOR 

700.0000 HR  33.33 % 59.1000 31.33 % 1.0000 -97.78 %

42,000.00 10,500.00 41,370.00 9,870.00 700.00 -30,800.00
45.0000

31,500.00
127 TRAFFIC CONTROL SUPERVISOR 

L.S. -36.51 % 58.10 % -86.03 %

100,000.00 -57,500.00 249,000.00 91,500.00 22,000.00 -135,500.00157,500.00

35.0000
128 CONSTRUCTION SIGNS CLASS A 

474.0000 S.F. 75.00 % 28.6000 43.00 % 16.0000 -20.00 %

16,590.00 7,110.00 13,556.40 4,076.40 7,584.00 -1,896.00
20.0000
9,480.00

OTHER ITEMS
129 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

8.0000
130 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

675.0000 C.Y. -60.00 % 12.6500 -36.75 % 12.2500 -38.75 %

5,400.00 -8,100.00 8,538.75 -4,961.25 8,268.75 -5,231.25
20.0000

13,500.00

4.0000
131 SHORING OR EXTRA EXCAVATION CLASS B 

2891.0000 S.F. 33.33 % 3.8000 26.67 % 0.8000 -73.33 %

11,564.00 2,891.00 10,985.80 2,312.80 2,312.80 -6,360.20
3.0000

8,673.00

40.0000
132 GRAVEL BACKFILL FOR DRAIN 

97.0000 C.Y. 33.33 % 69.0000 130.00 % 50.0000 66.67 %

3,880.00 970.00 6,693.00 3,783.00 4,850.00 1,940.00
30.0000
2,910.00

1,000.0000
133 CONTROLLED DENSITY FILL 

3.0000 C.Y. 471.43 % 350.0000 100.00 % 195.0000 11.43 %

3,000.00 2,475.00 1,050.00 525.00 585.00 60.00
175.0000
525.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13X308 REVISION NO : BIDS OPENED ON : Jan 29 2014 
CONTRACT NO :008572 REGION NO : 4 AWARDED ON : Feb  3 2014 
VERSION NO :3 WORK ORDER# : XL2935
HWY :SR 006
TITLE :SR 6 

ROCK CREEK BRIDGES 
REPLACE BRIDGES 6/102 & 6/103
13X308 (REVISED 1/8/2014)

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/08/2014
14:31

DOT_RGGB01

STPF-0006(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EUGENE   OR  974040047
97408-4616
3600 WILDISH LANE
WILDISH STANDARD PAVING CO.

------- 8TH BIDDER -------

% DIFF./
AMT.DIFF.

894050CONTRACTOR NUMBER :

------- 12TH BIDDER ------- ------- 7TH BIDDER -------

ROGNLIN'S, INC. ROTSCHY, INC.
321 W STATE ST 9210 NE 62ND AVE
98520-6143
ABERDEEN   WA  985200078 VANCOUVER   WA  986659303
CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
134 CURE BOX 

L.S. 100.00 % -40.00 % 75.00 %

3,000.00 1,500.00 900.00 -600.00 2,625.00 1,125.001,500.00

500.0000
135 PLUGGING EXISTING PIPE 

2.0000 EACH 25.00 % 315.0000 -21.25 % 250.0000 -37.50 %

1,000.00 200.00 630.00 -170.00 500.00 -300.00
400.0000
800.00

1,000.0000
136 BOLLARD TYPE 1

4.0000 EACH -16.67 % 1,030.0000 -14.17 % 750.0000 -37.50 %

4,000.00 -800.00 4,120.00 -680.00 3,000.00 -1,800.00
1,200.0000
4,800.00

10.0000
137 WIRE FENCE TYPE 2 

500.0000 L.F. 100.00 % 9.0000 80.00 % 8.0000 60.00 %

5,000.00 2,500.00 4,500.00 2,000.00 4,000.00 1,500.00
5.0000

2,500.00

500.0000
138 SINGLE WIRE GATE 14 FT. WIDE 

1.0000 EACH -44.44 % 300.0000 -66.67 % 250.0000 -72.22 %

500.00 -400.00 300.00 -600.00 250.00 -650.00
900.0000
900.00

139 FORCE ACCOUNT - DEWATERING BRIDGE 6/102
EST. 0.00 % 0.00 % 0.00 %

45,000.00 45,000.00 45,000.0045,000.00
140 FORCE ACCOUNT - DEWATERING BRIDGE 6/103

EST. 0.00 % 0.00 % 0.00 %

35,000.00 35,000.00 35,000.0035,000.00
141 FORCE ACCOUNT - DEWATERING RETAINING WALL 1B

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
142 FORCE ACCOUNT - DEWATERING RETAINING WALL 1A,2A,3A,&4A 

EST. 0.00 % 0.00 % 0.00 %

12,000.00 12,000.00 12,000.0012,000.00

0.0000
143 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

20.0000
144 TRAINING 

1600.0000 HR  700.00 % 10.0000 300.00 % 15.7500 530.00 %

32,000.00 28,000.00 16,000.00 12,000.00 25,200.00 21,200.00
2.5000

4,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13X308 REVISION NO : BIDS OPENED ON : Jan 29 2014 
CONTRACT NO :008572 REGION NO : 4 AWARDED ON : Feb  3 2014 
VERSION NO :3 WORK ORDER# : XL2935
HWY :SR 006
TITLE :SR 6 

ROCK CREEK BRIDGES 
REPLACE BRIDGES 6/102 & 6/103
13X308 (REVISED 1/8/2014)

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/08/2014
14:31

DOT_RGGB01

STPF-0006(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EUGENE   OR  974040047
97408-4616
3600 WILDISH LANE
WILDISH STANDARD PAVING CO.

------- 8TH BIDDER -------

% DIFF./
AMT.DIFF.

894050CONTRACTOR NUMBER :

------- 12TH BIDDER ------- ------- 7TH BIDDER -------

ROGNLIN'S, INC. ROTSCHY, INC.
321 W STATE ST 9210 NE 62ND AVE
98520-6143
ABERDEEN   WA  985200078 VANCOUVER   WA  986659303
CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
145 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
146 TRIMMING AND CLEANUP 

L.S. 775.00 % 58.75 % 150.00 %

70,000.00 62,000.00 12,700.00 4,700.00 20,000.00 12,000.008,000.00
147 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
148 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
149 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

59,800.00 59,800.00 59,800.0059,800.00
150 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
151 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-13.00 -13.00 -13.00-13.00
152 SPCC PLAN 

L.S. 233.33 % 53.33 % 233.33 %

5,000.00 3,500.00 2,300.00 800.00 5,000.00 3,500.001,500.00
153 FIELD OFFICE BUILDING 

L.S. 0.00 % 24.00 % 0.00 %

15,000.00 0.00 18,600.00 3,600.00 15,000.00 0.0015,000.00

3.0000
154 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

2430.0000 S.Y. 50.00 % 2.0000 0.00 % 1.1500 -42.50 %

7,290.00 2,430.00 4,860.00 0.00 2,794.50 -2,065.50
2.0000

4,860.00

3.0000
155 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

946.0000 S.Y. 66.67 % 2.0000 11.11 % 1.6500 -8.33 %

2,838.00 1,135.20 1,892.00 189.20 1,560.90 -141.90
1.8000

1,702.80



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13X308 REVISION NO : BIDS OPENED ON : Jan 29 2014 
CONTRACT NO :008572 REGION NO : 4 AWARDED ON : Feb  3 2014 
VERSION NO :3 WORK ORDER# : XL2935
HWY :SR 006
TITLE :SR 6 

ROCK CREEK BRIDGES 
REPLACE BRIDGES 6/102 & 6/103
13X308 (REVISED 1/8/2014)

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/08/2014
14:31

DOT_RGGB01

STPF-0006(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EUGENE   OR  974040047
97408-4616
3600 WILDISH LANE
WILDISH STANDARD PAVING CO.

------- 8TH BIDDER -------

% DIFF./
AMT.DIFF.

894050CONTRACTOR NUMBER :

------- 12TH BIDDER ------- ------- 7TH BIDDER -------

ROGNLIN'S, INC. ROTSCHY, INC.
321 W STATE ST 9210 NE 62ND AVE
98520-6143
ABERDEEN   WA  985200078 VANCOUVER   WA  986659303
CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

30.0000
156 BROW DITCH

84.0000 L.F. 50.00 % 60.0000 200.00 % 47.3700 136.85 %

2,520.00 840.00 5,040.00 3,360.00 3,979.08 2,299.08
20.0000
1,680.00

27.0000
157 GEOSYNTHETIC RETAINING WALL 

6427.0000 S.F. 107.69 % 24.0000 84.62 % 6.5200 -49.85 %

173,529.00 89,978.00 154,248.00 70,697.00 41,904.04 -41,646.96
13.0000

83,551.00

19.0000
158 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

4696.0000 TON -5.00 % 39.6000 98.00 % 24.7700 23.85 %

89,224.00 -4,696.00 185,961.60 92,041.60 116,319.92 22,399.92
20.0000

93,920.00

18.0000
159 ROCK FOR EROSION AND SCOUR PROTECTION

1317.0000 TON -40.00 % 28.6000 -4.67 % 25.8700 -13.77 %

23,706.00 -15,804.00 37,666.20 -1,843.80 34,070.79 -5,439.21
30.0000

39,510.00

18.0000
160 SHOTCRETE FACING 

7085.0000 S.F. -10.00 % 23.7000 18.50 % 28.2000 41.00 %

127,530.00 -14,170.00 167,914.50 26,214.50 199,797.00 58,097.00
20.0000

141,700.00

1,500.0000
161 MAILBOX SUPPORT TYPE 1

1.0000 EACH 275.00 % 375.0000 -6.25 % 375.0000 -6.25 %

1,500.00 1,100.00 375.00 -25.00 375.00 -25.00
400.0000
400.00

$12,547,230.82 7.31% $15,260,924.64 30.52% $12,516,119.89 7.04%
7TH BIDDER  REJECTED 

$11,692,592.95CONTRACT TOTAL

$12,516,119.89$12,547,230.82 $15,260,924.64BASE TOTAL 7.31% 30.52% 7.04%$11,692,592.95

7TH BIDDER REJECTED



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13X308 REVISION NO : BIDS OPENED ON : Jan 29 2014 
CONTRACT NO :008572 REGION NO : 4 AWARDED ON : Feb  3 2014 
VERSION NO :3 WORK ORDER# : XL2935
HWY :SR 006
TITLE :SR 6 

ROCK CREEK BRIDGES 
REPLACE BRIDGES 6/102 & 6/103
13X308 (REVISED 1/8/2014)

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/08/2014
14:31

DOT_RGGB01

STPF-0006(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SALEM   OR  973021902
 
4676 COMMERCIAL ST SE # 203
CARTER & COMPANY, INC. DBA CAR

------- 9TH BIDDER -------

% DIFF./
AMT.DIFF.

100163CONTRACTOR NUMBER :

------- 10TH BIDDER ------- ------- 11TH BIDDER -------

MJ HUGHES CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
11510 NE 87TH AVE 5108 SW NIXON LOOP

 
VANCOUVER   WA  986621345 BREMERTON   WA  983128934
CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100088

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 10.88 % 20.18 % -3.51 %

1,264,000.00 124,000.00 1,370,000.00 230,000.00 1,100,000.00 -40,000.001,140,000.00

4,800.0000
2 CLEARING AND GRUBBING 

10.4900 ACRE 20.00 % 10,000.0000 150.00 % 17,000.0000 325.00 %

50,352.00 8,392.00 104,900.00 62,940.00 178,330.00 136,370.00
4,000.0000
41,960.00

5,000.0000
3 CLEARING AND GRUBBING - SITE MITIGATION

5.8000 ACRE 42.86 % 5,000.0000 42.86 % 17,000.0000 385.71 %

29,000.00 8,700.00 29,000.00 8,700.00 98,600.00 78,300.00
3,500.0000
20,300.00

4 ARCHAEOLOGICAL AND HISTORICAL SALVAGE 
EST. 0.00 % 0.00 % 0.00 %

150,000.00 150,000.00 150,000.00150,000.00
5 REMOVAL OF STRUCTURE AND OBSTRUCTION 

L.S. 4,900.00 % 257.14 % 614.29 %

35,000.00 34,300.00 2,500.00 1,800.00 5,000.00 4,300.00700.00
6 TEMPORARY WORK ACCESS

L.S. 16.00 % -40.00 % 260.00 %

29,000.00 4,000.00 15,000.00 -10,000.00 90,000.00 65,000.0025,000.00
7 REMOVING EXISTING BRIDGE - BR. NO. 6/102

L.S. -26.75 % -58.13 % -37.50 %

58,600.00 -21,400.00 33,500.00 -46,500.00 50,000.00 -30,000.0080,000.00
8 REMOVING EXISTING BRIDGE - BR. NO. 6/103

L.S. -12.50 % -52.75 % -37.50 %

70,000.00 -10,000.00 37,800.00 -42,200.00 50,000.00 -30,000.0080,000.00

3.0000
9 REMOVING ASPHALT CONC. PAVEMENT 

2878.0000 S.Y. -57.14 % 7.0000 0.00 % 7.0000 0.00 %

8,634.00 -11,512.00 20,146.00 0.00 20,146.00 0.00
7.0000

20,146.00

8.5000
10 REMOVING GUARDRAIL 

588.0000 L.F. 70.00 % 2.0000 -60.00 % 3.0000 -40.00 %

4,998.00 2,058.00 1,176.00 -1,764.00 1,764.00 -1,176.00
5.0000

2,940.00

195.0000
11 REMOVING GUARDRAIL ANCHOR 

8.0000 EACH -2.50 % 125.0000 -37.50 % 290.0000 45.00 %

1,560.00 -40.00 1,000.00 -600.00 2,320.00 720.00
200.0000
1,600.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

3.0000
12 REMOVING TEMPORARY PAVEMENT MARKING 

1172.0000 L.F. 500.00 % 3.0000 500.00 % 1.2500 150.00 %

3,516.00 2,930.00 3,516.00 2,930.00 1,465.00 879.00
0.5000
586.00

2.0000
13 REMOVING PAINT LINE 

2223.0000 L.F. 166.67 % 2.0000 166.67 % 0.6500 -13.33 %

4,446.00 2,778.75 4,446.00 2,778.75 1,444.95 -222.30
0.7500

1,667.25

2.0000
14 REMOVING FENCE

4753.0000 L.F. 33.33 % 1.0000 -33.33 % 1.6000 6.67 %

9,506.00 2,376.50 4,753.00 -2,376.50 7,604.80 475.30
1.5000

7,129.50

39,000.0000
15 REMOVING RUMBLE STRIP

0.2300 MI. -22.00 % 20,000.0000 -60.00 % 5,500.0000 -89.00 %

8,970.00 -2,530.00 4,600.00 -6,900.00 1,265.00 -10,235.00
50,000.0000
11,500.00

GRADING

7.5000
16 ROADWAY EXCAVATION INCL. HAUL 

91562.0000 C.Y. -6.25 % 11.4000 42.50 % 15.0000 87.50 %

686,715.00 -45,781.00 1,043,806.80 311,310.80 1,373,430.00 640,934.00
8.0000

732,496.00

10.0000
17 WETLAND EXCAVATION INCL. HAUL

26000.0000 C.Y. 25.00 % 8.7500 9.38 % 21.0000 162.50 %

260,000.00 52,000.00 227,500.00 19,500.00 546,000.00 338,000.00
8.0000

208,000.00

12.0000
18 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL 

3505.0000 C.Y. 0.00 % 9.2500 -22.92 % 18.0000 50.00 %

42,060.00 0.00 32,421.25 -9,638.75 63,090.00 21,030.00
12.0000

42,060.00

14.5000
19 SELECT BORROW INCL. HAUL 

3225.0000 TON 45.00 % 14.2500 42.50 % 22.0000 120.00 %

46,762.50 14,512.50 45,956.25 13,706.25 70,950.00 38,700.00
10.0000

32,250.00

14.5000
20 GRAVEL BORROW INCL. HAUL 

14270.0000 TON -3.33 % 14.2500 -5.00 % 22.0000 46.67 %

206,915.00 -7,135.00 203,347.50 -10,702.50 313,940.00 99,890.00
15.0000

214,050.00

1.5000
21 EMBANKMENT COMPACTION 

34312.0000 C.Y. -25.00 % 2.8000 40.00 % 2.0000 0.00 %

51,468.00 -17,156.00 96,073.60 27,449.60 68,624.00 0.00
2.0000

68,624.00
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GRADING

10.0000
22 POND EXCAVATION INCL. HAUL

460.0000 C.Y. 66.67 % 17.0000 183.33 % 14.0000 133.33 %

4,600.00 1,840.00 7,820.00 5,060.00 6,440.00 3,680.00
6.0000

2,760.00

DRAINAGE

15.5000
23 DITCH EXCAVATION INCL. HAUL 

169.0000 C.Y. 3.33 % 13.2500 -11.67 % 13.0000 -13.33 %

2,619.50 84.50 2,239.25 -295.75 2,197.00 -338.00
15.0000
2,535.00

18.0000
24 CHANNEL EXCAVATION INCL. HAUL 

5311.0000 C.Y. 38.46 % 9.3000 -28.46 % 21.0000 61.54 %

95,598.00 26,555.00 49,392.30 -19,650.70 111,531.00 42,488.00
13.0000

69,043.00

2,100.0000
25 GRATE INLET TYPE 2 

1.0000 EACH 5.00 % 2,100.0000 5.00 % 2,200.0000 10.00 %

2,100.00 100.00 2,100.00 100.00 2,200.00 200.00
2,000.0000
2,000.00

4,100.0000
26 DROP INLET TYPE 1 

1.0000 EACH 64.00 % 3,500.0000 40.00 % 4,200.0000 68.00 %

4,100.00 1,600.00 3,500.00 1,000.00 4,200.00 1,700.00
2,500.0000
2,500.00

25.0000
27 CEMENT CONC. GUTTER 

425.0000 L.F. 0.00 % 14.5000 -42.00 % 23.0000 -8.00 %

10,625.00 0.00 6,162.50 -4,462.50 9,775.00 -850.00
25.0000

10,625.00

40.0000
28 FILTER BLANKET 

584.0000 TON 100.00 % 19.0000 -5.00 % 40.0000 100.00 %

23,360.00 11,680.00 11,096.00 -584.00 23,360.00 11,680.00
20.0000

11,680.00

55.0000
29 STREAMBED SEDIMENT 

326.0000 TON 37.50 % 65.0000 62.50 % 58.0000 45.00 %

17,930.00 4,890.00 21,190.00 8,150.00 18,908.00 5,868.00
40.0000

13,040.00

55.0000
30 STREAMBED COBBLES 

846.0000 TON 57.14 % 65.0000 85.71 % 58.0000 65.71 %

46,530.00 16,920.00 54,990.00 25,380.00 49,068.00 19,458.00
35.0000

29,610.00

16.0000
31 QUARRY SPALLS 

559.0000 TON -46.67 % 21.0000 -30.00 % 25.0000 -16.67 %

8,944.00 -7,826.00 11,739.00 -5,031.00 13,975.00 -2,795.00
30.0000

16,770.00
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DRAINAGE

15.3000
32 UNDERDRAIN PIPE 6 IN. DIAM. 

1312.0000 L.F. 70.00 % 4.5000 -50.00 % 28.0000 211.11 %

20,073.60 8,265.60 5,904.00 -5,904.00 36,736.00 24,928.00
9.0000

11,808.00

17.0000
33 DRAIN PIPE 6 IN. DIAM. 

73.0000 L.F. 13.33 % 75.0000 400.00 % 31.0000 106.67 %

1,241.00 146.00 5,475.00 4,380.00 2,263.00 1,168.00
15.0000
1,095.00

28.0000
34 SCHEDULE A CULV. PIPE 8 IN. DIAM.

25.0000 L.F. -30.00 % 50.0000 25.00 % 37.0000 -7.50 %

700.00 -300.00 1,250.00 250.00 925.00 -75.00
40.0000
1,000.00

25.0000
35 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

228.0000 L.F. -24.24 % 85.0000 157.58 % 29.0000 -12.12 %

5,700.00 -1,824.00 19,380.00 11,856.00 6,612.00 -912.00
33.0000
7,524.00

31.0000
36 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

546.0000 L.F. -31.11 % 55.0000 22.22 % 40.0000 -11.11 %

16,926.00 -7,644.00 30,030.00 5,460.00 21,840.00 -2,730.00
45.0000

24,570.00

46.0000
37 SCHEDULE A CULV. PIPE 24 IN. DIAM. 

155.0000 L.F. -16.36 % 100.0000 81.82 % 66.0000 20.00 %

7,130.00 -1,395.00 15,500.00 6,975.00 10,230.00 1,705.00
55.0000
8,525.00

82.0000
38 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM. 

60.0000 L.F. 36.67 % 80.0000 33.33 % 81.0000 35.00 %

4,920.00 1,320.00 4,800.00 1,200.00 4,860.00 1,260.00
60.0000
3,600.00

22.0000
39 MEDIA FILTER DRAIN

3214.0000 L.F. 10.00 % 9.0000 -55.00 % 22.0000 10.00 %

70,708.00 6,428.00 28,926.00 -35,354.00 70,708.00 6,428.00
20.0000

64,280.00

STORM SEWER

7,400.0000
40 CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR

2.0000 EACH 174.07 % 6,300.0000 133.33 % 3,400.0000 25.93 %

14,800.00 9,400.00 12,600.00 7,200.00 6,800.00 1,400.00
2,700.0000
5,400.00

1,250.0000
41 CATCH BASIN TYPE 1 

1.0000 EACH -16.67 % 1,500.0000 0.00 % 1,100.0000 -26.67 %

1,250.00 -250.00 1,500.00 0.00 1,100.00 -400.00
1,500.0000
1,500.00
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STORM SEWER

2,325.0000
42 CATCH BASIN TYPE 2 48 IN. DIAM. 

4.0000 EACH -13.89 % 3,100.0000 14.81 % 2,000.0000 -25.93 %

9,300.00 -1,500.00 12,400.00 1,600.00 8,000.00 -2,800.00
2,700.0000
10,800.00

STRUCTURE
43 TEMPORARY BRIDGE 2 LANE DETOUR BRIDGE

L.S. 41.30 % 95.65 % 69.57 %

325,000.00 95,000.00 450,000.00 220,000.00 390,000.00 160,000.00230,000.00

25.0000
44 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

6932.0000 C.Y. -33.33 % 11.0000 -70.67 % 18.0000 -52.00 %

173,300.00 -86,650.00 76,252.00 -183,698.00 124,776.00 -135,174.00
37.5000

259,950.00
45 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -6.54 % -41.59 % -67.29 %

400,000.00 -28,005.00 250,000.00 -178,005.00 140,000.00 -288,005.00428,005.00

18.5000
46 GRAVEL BACKFILL FOR WALL 

1064.0000 C.Y. -38.33 % 42.0000 40.00 % 39.0000 30.00 %

19,684.00 -12,236.00 44,688.00 12,768.00 41,496.00 9,576.00
30.0000

31,920.00

1.0000
47 ST. REINF. BAR FOR BRIDGE 

108196.0000 LB. 11.11 % 0.9000 0.00 % 1.1000 22.22 %

108,196.00 10,819.60 97,376.40 0.00 119,015.60 21,639.20
0.9000

97,376.40

1.0500
48 ST. REINF. BAR FOR RETAINING WALL 

15750.0000 LB. 5.00 % 1.0000 0.00 % 1.1000 10.00 %

16,537.50 787.50 15,750.00 0.00 17,325.00 1,575.00
1.0000

15,750.00

500.0000
49 CONC. CLASS 4000 FOR BRIDGE 

711.0000 C.Y. 0.00 % 600.0000 20.00 % 540.0000 8.00 %

355,500.00 0.00 426,600.00 71,100.00 383,940.00 28,440.00
500.0000

355,500.00

475.0000
50 CONC. CLASS 4000 FOR RETAINING WALL 

259.0000 C.Y. -5.00 % 600.0000 20.00 % 475.0000 -5.00 %

123,025.00 -6,475.00 155,400.00 25,900.00 123,025.00 -6,475.00
500.0000

129,500.00

156.0000
51 CONC. CLASS 4000W FOR BRIDGE 

915.0000 C.Y. 56.00 % 300.0000 200.00 % 225.0000 125.00 %

142,740.00 51,240.00 274,500.00 183,000.00 205,875.00 114,375.00
100.0000
91,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13X308 REVISION NO : BIDS OPENED ON : Jan 29 2014 
CONTRACT NO :008572 REGION NO : 4 AWARDED ON : Feb  3 2014 
VERSION NO :3 WORK ORDER# : XL2935
HWY :SR 006
TITLE :SR 6 

ROCK CREEK BRIDGES 
REPLACE BRIDGES 6/102 & 6/103
13X308 (REVISED 1/8/2014)

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/08/2014
14:31

DOT_RGGB01

STPF-0006(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SALEM   OR  973021902
 
4676 COMMERCIAL ST SE # 203
CARTER & COMPANY, INC. DBA CAR

------- 9TH BIDDER -------

% DIFF./
AMT.DIFF.

100163CONTRACTOR NUMBER :

------- 10TH BIDDER ------- ------- 11TH BIDDER -------

MJ HUGHES CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
11510 NE 87TH AVE 5108 SW NIXON LOOP

 
VANCOUVER   WA  986621345 BREMERTON   WA  983128934
CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100088

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

250.0000
52 PRESTRESSED CONC. GIRDER WF50G

850.0000 L.F. 0.00 % 285.0000 14.00 % 350.0000 40.00 %

212,500.00 0.00 242,250.00 29,750.00 297,500.00 85,000.00
250.0000

212,500.00

345.0000
53 PRESTRESSED CONC. GIRDER WF58G

882.0000 L.F. 38.00 % 215.0000 -14.00 % 325.0000 30.00 %

304,290.00 83,790.00 189,630.00 -30,870.00 286,650.00 66,150.00
250.0000

220,500.00
54 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
55 SUPERSTRUCTURE BR. NO. 6/102 REPL.

L.S. 39.19 % 21.62 % 20.27 %

515,000.00 145,000.00 450,000.00 80,000.00 445,000.00 75,000.00370,000.00
56 SUPERSTRUCTURE BR. NO. 6/103 REPL.

L.S. 40.63 % 25.00 % 14.06 %

450,000.00 130,000.00 400,000.00 80,000.00 365,000.00 45,000.00320,000.00

145.0000
57 TRAFFIC BARRIER 

1145.0000 L.F. 16.00 % 120.0000 -4.00 % 140.0000 12.00 %

166,025.00 22,900.00 137,400.00 -5,725.00 160,300.00 17,175.00
125.0000

143,125.00

275.0000
58 GEOSYNTHETIC WALL SINGLE SLOPE TRAFFIC BARRIER 

710.0000 L.F. 10.00 % 280.0000 12.00 % 370.0000 48.00 %

195,250.00 17,750.00 198,800.00 21,300.00 262,700.00 85,200.00
250.0000

177,500.00

30.0000
59 CONCRETE FASCIA PANEL 

14481.0000 S.F. 0.00 % 35.1000 17.00 % 40.0000 33.33 %

434,430.00 0.00 508,283.10 73,853.10 579,240.00 144,810.00
30.0000

434,430.00

850.0000
60 SOIL NAIL - EPOXY COATED 

463.0000 EACH 41.67 % 590.0000 -1.67 % 800.0000 33.33 %

393,550.00 115,750.00 273,170.00 -4,630.00 370,400.00 92,600.00
600.0000

277,800.00

1,020.0000
61 VERTICAL SOIL NAIL

126.0000 EACH 36.00 % 1,230.0000 64.00 % 750.0000 0.00 %

128,520.00 34,020.00 154,980.00 60,480.00 94,500.00 0.00
750.0000
94,500.00

1,760.0000
62 SOIL NAIL VERIFICATION TEST AND SOIL NAIL PROOF TEST 

16.0000 EACH -12.00 % 700.0000 -65.00 % 1,600.0000 -20.00 %

28,160.00 -3,840.00 11,200.00 -20,800.00 25,600.00 -6,400.00
2,000.0000
32,000.00
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10.0000
63 PREFABRICATED DRAINAGE MAT 

391.0000 S.Y. -33.33 % 15.5000 3.33 % 10.0000 -33.33 %

3,910.00 -1,955.00 6,060.50 195.50 3,910.00 -1,955.00
15.0000
5,865.00

310.0000
64 BRIDGE APPROACH SLAB 

576.0000 S.Y. 37.78 % 300.0000 33.33 % 250.0000 11.11 %

178,560.00 48,960.00 172,800.00 43,200.00 144,000.00 14,400.00
225.0000

129,600.00

SURFACING

18.0000
65 PERMEABLE BALLAST 

576.0000 TON -10.00 % 16.7500 -16.25 % 25.0000 25.00 %

10,368.00 -1,152.00 9,648.00 -1,872.00 14,400.00 2,880.00
20.0000

11,520.00

15.0000
66 CRUSHED SURFACING BASE COURSE 

15253.0000 TON -16.67 % 22.5000 25.00 % 22.0000 22.22 %

228,795.00 -45,759.00 343,192.50 68,638.50 335,566.00 61,012.00
18.0000

274,554.00

15.0000
67 CRUSHED SURFACING TOP COURSE 

115.0000 TON -40.00 % 20.2500 -19.00 % 40.0000 60.00 %

1,725.00 -1,150.00 2,328.75 -546.25 4,600.00 1,725.00
25.0000
2,875.00

LIQUID ASPHALT
68 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

7,010.00 7,010.00 7,010.007,010.00

HOT MIX ASPHALT

73.0000
69 HMA CL. 1/2 IN. PG 64-22

7010.0000 TON -2.67 % 70.0000 -6.67 % 80.0000 6.67 %

511,730.00 -14,020.00 490,700.00 -35,050.00 560,800.00 35,050.00
75.0000

525,750.00
70 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

15,780.00 15,780.00 15,780.0015,780.00
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* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13X308 REVISION NO : BIDS OPENED ON : Jan 29 2014 
CONTRACT NO :008572 REGION NO : 4 AWARDED ON : Feb  3 2014 
VERSION NO :3 WORK ORDER# : XL2935
HWY :SR 006
TITLE :SR 6 

ROCK CREEK BRIDGES 
REPLACE BRIDGES 6/102 & 6/103
13X308 (REVISED 1/8/2014)

PROJECT :
COUNTY(S) :LEWIS
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NO.
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MEAS

PRICE PER UNIT/
EST. QUANTITY
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01/08/2014
14:31

DOT_RGGB01

STPF-0006(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SALEM   OR  973021902
 
4676 COMMERCIAL ST SE # 203
CARTER & COMPANY, INC. DBA CAR

------- 9TH BIDDER -------

% DIFF./
AMT.DIFF.

100163CONTRACTOR NUMBER :

------- 10TH BIDDER ------- ------- 11TH BIDDER -------

MJ HUGHES CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
11510 NE 87TH AVE 5108 SW NIXON LOOP

 
VANCOUVER   WA  986621345 BREMERTON   WA  983128934
CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100088

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT
71 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

8,970.00 8,970.00 8,970.008,970.00
72 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

79,432.00 79,432.00 79,432.0079,432.00

73.0000
73 COMMERCIAL HMA 

3793.0000 TON 4.29 % 70.0000 0.00 % 80.0000 14.29 %

276,889.00 11,379.00 265,510.00 0.00 303,440.00 37,930.00
70.0000

265,510.00

55.0000
74 BRIDGE TRANSVERSE JOINT SEAL 

154.0000 L.F. 57.14 % 22.0000 -37.14 % 23.0000 -34.29 %

8,470.00 3,080.00 3,388.00 -2,002.00 3,542.00 -1,848.00
35.0000
5,390.00

EROSION CONTROL AND ROADSIDE PLANTING

385.0000
75 ESC LEAD 

91.0000 DAY 92.50 % 75.0000 -62.50 % 100.0000 -50.00 %

35,035.00 16,835.00 6,825.00 -11,375.00 9,100.00 -9,100.00
200.0000
18,200.00

4.5000
76 COMPOST BLANKET 

91282.0000 S.Y. 50.00 % 5.0000 66.67 % 5.0000 66.67 %

410,769.00 136,923.00 456,410.00 182,564.00 456,410.00 182,564.00
3.0000

273,846.00

15.0000
77 CHECK DAM 

170.0000 L.F. 50.00 % 11.0000 10.00 % 13.0000 30.00 %

2,550.00 850.00 1,870.00 170.00 2,210.00 510.00
10.0000
1,700.00

8.0000
78 STABILIZED CONSTRUCTION ENTRANCE 

1100.0000 S.Y. -46.67 % 20.0000 33.33 % 19.0000 26.67 %

8,800.00 -7,700.00 22,000.00 5,500.00 20,900.00 4,400.00
15.0000

16,500.00

3.2500
79 SILT FENCE 

9438.0000 L.F. -9.72 % 3.2500 -9.72 % 5.0000 38.89 %

30,673.50 -3,303.30 30,673.50 -3,303.30 47,190.00 13,213.20
3.6000

33,976.80

5.5000
80 COIR LOG 

2791.0000 L.F. -45.00 % 10.0000 0.00 % 7.0000 -30.00 %

15,350.50 -12,559.50 27,910.00 0.00 19,537.00 -8,373.00
10.0000

27,910.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING
81 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

335,000.00 335,000.00 335,000.00335,000.00

3,800.0000
82 MULCHING WITH LONG TERM MULCH 

2.1000 ACRE 26.67 % 3,800.0000 26.67 % 4,000.0000 33.33 %

7,980.00 1,680.00 7,980.00 1,680.00 8,400.00 2,100.00
3,000.0000
6,300.00

5,800.0000
83 SEEDING, FERTILIZING, AND MULCHING - SITE ROADSIDE

4.4000 ACRE 45.00 % 5,800.0000 45.00 % 6,000.0000 50.00 %

25,520.00 7,920.00 25,520.00 7,920.00 26,400.00 8,800.00
4,000.0000
17,600.00

8,000.0000
84 SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND

2.5500 ACRE 60.00 % 8,000.0000 60.00 % 8,200.0000 64.00 %

20,400.00 7,650.00 20,400.00 7,650.00 20,910.00 8,160.00
5,000.0000
12,750.00

2.5000
85 TOPSOIL TYPE B

61900.0000 S.Y. 66.67 % 7.8000 420.00 % 3.0000 100.00 %

154,750.00 61,900.00 482,820.00 389,970.00 185,700.00 92,850.00
1.5000

92,850.00

3.5000
86 TOPSOIL TYPE B - NATIVE CLAY

6700.0000 S.Y. 133.33 % 8.0000 433.33 % 3.5000 133.33 %

23,450.00 13,400.00 53,600.00 43,550.00 23,450.00 13,400.00
1.5000

10,050.00

40.0000
87 PSIPE TREE MIX ROADSIDE

1165.0000 EACH 33.33 % 40.0000 33.33 % 42.0000 40.00 %

46,600.00 11,650.00 46,600.00 11,650.00 48,930.00 13,980.00
30.0000

34,950.00

26.0000
88 PSIPE BRUSH LAYER

3025.0000 EACH 550.00 % 26.0000 550.00 % 28.0000 600.00 %

78,650.00 66,550.00 78,650.00 66,550.00 84,700.00 72,600.00
4.0000

12,100.00

4.3600
89 PSIPE SHRUB MIX A

26380.0000 EACH -12.80 % 4.5000 -10.00 % 5.0000 0.00 %

115,016.80 -16,883.20 118,710.00 -13,190.00 131,900.00 0.00
5.0000

131,900.00

2.7500
90 PSIPE SHRUB MIX B

1860.0000 EACH -31.25 % 2.7500 -31.25 % 3.0000 -25.00 %

5,115.00 -2,325.00 5,115.00 -2,325.00 5,580.00 -1,860.00
4.0000

7,440.00

2.7500
91 PSIPE SHRUB MIX C

2830.0000 EACH -31.25 % 2.7500 -31.25 % 3.0000 -25.00 %

7,782.50 -3,537.50 7,782.50 -3,537.50 8,490.00 -2,830.00
4.0000

11,320.00
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MJ HUGHES CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
11510 NE 87TH AVE 5108 SW NIXON LOOP

 
VANCOUVER   WA  986621345 BREMERTON   WA  983128934
CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100088

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

4.3700
92 BARK OR WOOD CHIP MULCH

43410.0000 S.Y. 45.67 % 4.4000 46.67 % 5.0000 66.67 %

189,701.70 59,471.70 191,004.00 60,774.00 217,050.00 86,820.00
3.0000

130,230.00

2.5000
93 HIGH VISIBILITY FENCE 

4844.0000 L.F. 4.17 % 2.5000 4.17 % 4.0000 66.67 %

12,110.00 484.40 12,110.00 484.40 19,376.00 7,750.40
2.4000

11,625.60

2,400.0000
94 BRUSH PILE WITH ROOTWADS

6.0000 EACH 220.00 % 500.0000 -33.33 % 900.0000 20.00 %

14,400.00 9,900.00 3,000.00 -1,500.00 5,400.00 900.00
750.0000
4,500.00

1,100.0000
95 HABITAT TREE

13.0000 EACH -63.33 % 900.0000 -70.00 % 600.0000 -80.00 %

14,300.00 -24,700.00 11,700.00 -27,300.00 7,800.00 -31,200.00
3,000.0000
39,000.00

96 FORCE ACCOUNT COMPLEX WOOD STRUCTURES
EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00

1,500.0000
97 FALLEN TREE WITH ROOTWAD

29.0000 EACH 74,900.00 % 725.0000 36,150.00 % 650.0000 32,400.00 %

43,500.00 43,442.00 21,025.00 20,967.00 18,850.00 18,792.00
2.0000
58.00

700.0000
98 CONIFER STACKING LOG

40.0000 EACH 40.00 % 40.0000 -92.00 % 500.0000 0.00 %

28,000.00 8,000.00 1,600.00 -18,400.00 20,000.00 0.00
500.0000
20,000.00

9.5000
99 VEGETATED GEOGRID

3025.0000 L.F. -68.33 % 23.0000 -23.33 % 11.0000 -63.33 %

28,737.50 -62,012.50 69,575.00 -21,175.00 33,275.00 -57,475.00
30.0000

90,750.00

80.0000
100 WEED AND PEST CONTROL - CHEMICAL APPLICATION 

200.0000 HR  -38.46 % 80.0000 -38.46 % 85.0000 -34.62 %

16,000.00 -10,000.00 16,000.00 -10,000.00 17,000.00 -9,000.00
130.0000
26,000.00

60.0000
101 WEED AND PEST CONTROL - HAND OR MECHANICAL CONTROL

320.0000 HR  -40.00 % 60.0000 -40.00 % 65.0000 -35.00 %

19,200.00 -12,800.00 19,200.00 -12,800.00 20,800.00 -11,200.00
100.0000
32,000.00

102 TEMPORARY STREAM BY-PASS ROCK CREEK BRIDGE 6/102
L.S. -49.54 % 328.57 % 42.86 %

35,320.00 -34,680.00 300,000.00 230,000.00 100,000.00 30,000.0070,000.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING
103 TEMPORARY STREAM BY-PASS ROCK CREEK BRIDGE 6/103

L.S. -49.54 % 292.86 % 42.86 %

35,320.00 -34,680.00 275,000.00 205,000.00 100,000.00 30,000.0070,000.00
104 FORCE ACCOUNT STREAM CHANNEL CONNECTION

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

TRAFFIC

100.0000
105 EXTRUDED CURB 

24.0000 L.F. 300.00 % 100.0000 300.00 % 100.0000 300.00 %

2,400.00 1,800.00 2,400.00 1,800.00 2,400.00 1,800.00
25.0000
600.00

23.0000
106 BEAM GUARDRAIL TYPE 31 

1481.0000 L.F. 0.00 % 19.2500 -16.30 % 21.0000 -8.70 %

34,063.00 0.00 28,509.25 -5,553.75 31,101.00 -2,962.00
23.0000

34,063.00

2,795.0000
107 BEAM GUARDRAIL TRANSITION SECTION TYPE 20

8.0000 EACH 7.50 % 3,650.0000 40.38 % 3,100.0000 19.23 %

22,360.00 1,560.00 29,200.00 8,400.00 24,800.00 4,000.00
2,600.0000
20,800.00

2,160.0000
108 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

8.0000 EACH -10.00 % 2,350.0000 -2.08 % 2,300.0000 -4.17 %

17,280.00 -1,920.00 18,800.00 -400.00 18,400.00 -800.00
2,400.0000
19,200.00

17.1000
109 TEMPORARY CONC. BARRIER 

1003.0000 L.F. 14.00 % 11.5000 -23.33 % 14.0000 -6.67 %

17,151.30 2,106.30 11,534.50 -3,510.50 14,042.00 -1,003.00
15.0000

15,045.00

36.0000
110 FLEXIBLE GUIDE POST 

80.0000 EACH 5.88 % 30.0000 -11.76 % 52.0000 52.94 %

2,880.00 160.00 2,400.00 -320.00 4,160.00 1,440.00
34.0000
2,720.00

17.0000
111 BARRIER DELINEATOR 

9.0000 EACH 13.33 % 10.0000 -33.33 % 18.0000 20.00 %

153.00 18.00 90.00 -45.00 162.00 27.00
15.0000
135.00

0.3000
112 PAINT LINE 

16722.0000 L.F. -25.00 % 0.3000 -25.00 % 0.2000 -50.00 %

5,016.60 -1,672.20 5,016.60 -1,672.20 3,344.40 -3,344.40
0.4000

6,688.80
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TRAFFIC

15.0000
113 PAINTED STOP LINE 

62.0000 L.F. 200.00 % 15.0000 200.00 % 5.0000 0.00 %

930.00 620.00 930.00 620.00 310.00 0.00
5.0000
310.00

15.0000
114 PLASTIC STOP LINE 

100.0000 L.F. 0.00 % 15.0000 0.00 % 8.0000 -46.67 %

1,500.00 0.00 1,500.00 0.00 800.00 -700.00
15.0000
1,500.00

45.0000
115 PLASTIC DRAINAGE MARKING 

23.0000 EACH 0.00 % 45.0000 0.00 % 27.0000 -40.00 %

1,035.00 0.00 1,035.00 0.00 621.00 -414.00
45.0000
1,035.00

6,500.0000
116 CENTERLINE RUMBLE STRIP 

0.8100 MI. -18.75 % 6,500.0000 -18.75 % 5,100.0000 -36.25 %

5,265.00 -1,215.00 5,265.00 -1,215.00 4,131.00 -2,349.00
8,000.0000
6,480.00

12,000.0000
117 RAISED PAVEMENT MARKER TYPE 2 

0.0900 HUND 605.88 % 12,000.0000 605.88 % 750.0000 -55.88 %

1,080.00 927.00 1,080.00 927.00 67.50 -85.50
1,700.0000

153.00

4,900.0000
118 RECESSED PAVEMENT MARKER 

0.9600 HUND -18.33 % 4,900.0000 -18.33 % 1,500.0000 -75.00 %

4,704.00 -1,056.00 4,704.00 -1,056.00 1,440.00 -4,320.00
6,000.0000
5,760.00

0.2500
119 TEMPORARY PAVEMENT MARKING 

19881.0000 L.F. -68.75 % 0.2000 -75.00 % 0.1400 -82.50 %

4,970.25 -10,934.55 3,976.20 -11,928.60 2,783.34 -13,121.46
0.8000

15,904.80
120 PERMANENT SIGNING 

L.S. -19.90 % 0.00 % -65.00 %

8,010.00 -1,990.00 10,000.00 0.00 3,500.00 -6,500.0010,000.00

5.0000
121 SIGN COVERING 

200.0000 S.F. -54.55 % 14.5000 31.82 % 5.0000 -54.55 %

1,000.00 -1,200.00 2,900.00 700.00 1,000.00 -1,200.00
11.0000
2,200.00

17.0000
122 CONDUIT PIPE 2 IN. DIAM. 

1511.0000 L.F. 70.00 % 15.0000 50.00 % 18.0000 80.00 %

25,687.00 10,577.00 22,665.00 7,555.00 27,198.00 12,088.00
10.0000

15,110.00

7.0000
123 PORTABLE CHANGEABLE MESSAGE SIGN 

3500.0000 HR  52.17 % 6.3000 36.96 % 11.0000 139.13 %

24,500.00 8,400.00 22,050.00 5,950.00 38,500.00 22,400.00
4.6000

16,100.00
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TRAFFIC
124 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 692.51 % -27.54 % 262.32 %

32,810.00 28,670.00 3,000.00 -1,140.00 15,000.00 10,860.004,140.00

46.0000
125 FLAGGERS AND SPOTTERS 

13462.0000 HR  -8.00 % 42.6000 -14.80 % 56.0000 12.00 %

619,252.00 -53,848.00 573,481.20 -99,618.80 753,872.00 80,772.00
50.0000

673,100.00

49.0000
126 OTHER TRAFFIC CONTROL LABOR 

700.0000 HR  8.89 % 49.8000 10.67 % 60.0000 33.33 %

34,300.00 2,800.00 34,860.00 3,360.00 42,000.00 10,500.00
45.0000

31,500.00
127 TRAFFIC CONTROL SUPERVISOR 

L.S. 37.78 % -79.68 % -23.81 %

217,000.00 59,500.00 32,000.00 -125,500.00 120,000.00 -37,500.00157,500.00

18.0000
128 CONSTRUCTION SIGNS CLASS A 

474.0000 S.F. -10.00 % 16.5000 -17.50 % 20.0000 0.00 %

8,532.00 -948.00 7,821.00 -1,659.00 9,480.00 0.00
20.0000
9,480.00

OTHER ITEMS
129 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

22.0000
130 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

675.0000 C.Y. 10.00 % 1.0000 -95.00 % 18.0000 -10.00 %

14,850.00 1,350.00 675.00 -12,825.00 12,150.00 -1,350.00
20.0000

13,500.00

6.2500
131 SHORING OR EXTRA EXCAVATION CLASS B 

2891.0000 S.F. 108.33 % 1.0000 -66.67 % 1.0000 -66.67 %

18,068.75 9,395.75 2,891.00 -5,782.00 2,891.00 -5,782.00
3.0000

8,673.00

27.0000
132 GRAVEL BACKFILL FOR DRAIN 

97.0000 C.Y. -10.00 % 35.0000 16.67 % 33.0000 10.00 %

2,619.00 -291.00 3,395.00 485.00 3,201.00 291.00
30.0000
2,910.00

130.0000
133 CONTROLLED DENSITY FILL 

3.0000 C.Y. -25.71 % 575.0000 228.57 % 250.0000 42.86 %

390.00 -135.00 1,725.00 1,200.00 750.00 225.00
175.0000
525.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13X308 REVISION NO : BIDS OPENED ON : Jan 29 2014 
CONTRACT NO :008572 REGION NO : 4 AWARDED ON : Feb  3 2014 
VERSION NO :3 WORK ORDER# : XL2935
HWY :SR 006
TITLE :SR 6 

ROCK CREEK BRIDGES 
REPLACE BRIDGES 6/102 & 6/103
13X308 (REVISED 1/8/2014)

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/08/2014
14:31

DOT_RGGB01

STPF-0006(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SALEM   OR  973021902
 
4676 COMMERCIAL ST SE # 203
CARTER & COMPANY, INC. DBA CAR

------- 9TH BIDDER -------

% DIFF./
AMT.DIFF.

100163CONTRACTOR NUMBER :

------- 10TH BIDDER ------- ------- 11TH BIDDER -------

MJ HUGHES CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
11510 NE 87TH AVE 5108 SW NIXON LOOP

 
VANCOUVER   WA  986621345 BREMERTON   WA  983128934
CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100088

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
134 CURE BOX 

L.S. 13.33 % 10.00 % 66.67 %

1,700.00 200.00 1,650.00 150.00 2,500.00 1,000.001,500.00

500.0000
135 PLUGGING EXISTING PIPE 

2.0000 EACH 25.00 % 575.0000 43.75 % 225.0000 -43.75 %

1,000.00 200.00 1,150.00 350.00 450.00 -350.00
400.0000
800.00

550.0000
136 BOLLARD TYPE 1

4.0000 EACH -54.17 % 850.0000 -29.17 % 800.0000 -33.33 %

2,200.00 -2,600.00 3,400.00 -1,400.00 3,200.00 -1,600.00
1,200.0000
4,800.00

8.1500
137 WIRE FENCE TYPE 2 

500.0000 L.F. 63.00 % 15.0000 200.00 % 7.0000 40.00 %

4,075.00 1,575.00 7,500.00 5,000.00 3,500.00 1,000.00
5.0000

2,500.00

275.0000
138 SINGLE WIRE GATE 14 FT. WIDE 

1.0000 EACH -69.44 % 500.0000 -44.44 % 900.0000 0.00 %

275.00 -625.00 500.00 -400.00 900.00 0.00
900.0000
900.00

139 FORCE ACCOUNT - DEWATERING BRIDGE 6/102
EST. 0.00 % 0.00 % 0.00 %

45,000.00 45,000.00 45,000.0045,000.00
140 FORCE ACCOUNT - DEWATERING BRIDGE 6/103

EST. 0.00 % 0.00 % 0.00 %

35,000.00 35,000.00 35,000.0035,000.00
141 FORCE ACCOUNT - DEWATERING RETAINING WALL 1B

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
142 FORCE ACCOUNT - DEWATERING RETAINING WALL 1A,2A,3A,&4A 

EST. 0.00 % 0.00 % 0.00 %

12,000.00 12,000.00 12,000.0012,000.00

0.0000
143 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

2.0000
144 TRAINING 

1600.0000 HR  -20.00 % 5.0000 100.00 % 3.0000 20.00 %

3,200.00 -800.00 8,000.00 4,000.00 4,800.00 800.00
2.5000

4,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13X308 REVISION NO : BIDS OPENED ON : Jan 29 2014 
CONTRACT NO :008572 REGION NO : 4 AWARDED ON : Feb  3 2014 
VERSION NO :3 WORK ORDER# : XL2935
HWY :SR 006
TITLE :SR 6 

ROCK CREEK BRIDGES 
REPLACE BRIDGES 6/102 & 6/103
13X308 (REVISED 1/8/2014)

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/08/2014
14:31

DOT_RGGB01

STPF-0006(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SALEM   OR  973021902
 
4676 COMMERCIAL ST SE # 203
CARTER & COMPANY, INC. DBA CAR

------- 9TH BIDDER -------

% DIFF./
AMT.DIFF.

100163CONTRACTOR NUMBER :

------- 10TH BIDDER ------- ------- 11TH BIDDER -------

MJ HUGHES CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
11510 NE 87TH AVE 5108 SW NIXON LOOP

 
VANCOUVER   WA  986621345 BREMERTON   WA  983128934
CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100088

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
145 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
146 TRIMMING AND CLEANUP 

L.S. 87.50 % -75.00 % 25.00 %

15,000.00 7,000.00 2,000.00 -6,000.00 10,000.00 2,000.008,000.00
147 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
148 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
149 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

59,800.00 59,800.00 59,800.0059,800.00
150 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
151 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-13.00 -13.00 -13.00-13.00
152 SPCC PLAN 

L.S. -66.67 % -33.33 % 66.67 %

500.00 -1,000.00 1,000.00 -500.00 2,500.00 1,000.001,500.00
153 FIELD OFFICE BUILDING 

L.S. 0.00 % -6.67 % -33.33 %

15,000.00 0.00 14,000.00 -1,000.00 10,000.00 -5,000.0015,000.00

2.5000
154 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

2430.0000 S.Y. 25.00 % 1.7500 -12.50 % 2.5000 25.00 %

6,075.00 1,215.00 4,252.50 -607.50 6,075.00 1,215.00
2.0000

4,860.00

2.5000
155 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

946.0000 S.Y. 38.89 % 2.0000 11.11 % 3.5000 94.44 %

2,365.00 662.20 1,892.00 189.20 3,311.00 1,608.20
1.8000

1,702.80



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13X308 REVISION NO : BIDS OPENED ON : Jan 29 2014 
CONTRACT NO :008572 REGION NO : 4 AWARDED ON : Feb  3 2014 
VERSION NO :3 WORK ORDER# : XL2935
HWY :SR 006
TITLE :SR 6 

ROCK CREEK BRIDGES 
REPLACE BRIDGES 6/102 & 6/103
13X308 (REVISED 1/8/2014)

PROJECT :
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY
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01/08/2014
14:31

DOT_RGGB01

STPF-0006(021)
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SALEM   OR  973021902
 
4676 COMMERCIAL ST SE # 203
CARTER & COMPANY, INC. DBA CAR

------- 9TH BIDDER -------

% DIFF./
AMT.DIFF.

100163CONTRACTOR NUMBER :

------- 10TH BIDDER ------- ------- 11TH BIDDER -------

MJ HUGHES CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
11510 NE 87TH AVE 5108 SW NIXON LOOP

 
VANCOUVER   WA  986621345 BREMERTON   WA  983128934
CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100088

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

30.0000
156 BROW DITCH

84.0000 L.F. 50.00 % 14.0000 -30.00 % 17.0000 -15.00 %

2,520.00 840.00 1,176.00 -504.00 1,428.00 -252.00
20.0000
1,680.00

18.5000
157 GEOSYNTHETIC RETAINING WALL 

6427.0000 S.F. 42.31 % 26.0000 100.00 % 20.0000 53.85 %

118,899.50 35,348.50 167,102.00 83,551.00 128,540.00 44,989.00
13.0000

83,551.00

18.0000
158 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

4696.0000 TON -10.00 % 14.2500 -28.75 % 21.0000 5.00 %

84,528.00 -9,392.00 66,918.00 -27,002.00 98,616.00 4,696.00
20.0000

93,920.00

35.0000
159 ROCK FOR EROSION AND SCOUR PROTECTION

1317.0000 TON 16.67 % 20.0000 -33.33 % 36.0000 20.00 %

46,095.00 6,585.00 26,340.00 -13,170.00 47,412.00 7,902.00
30.0000

39,510.00

15.0000
160 SHOTCRETE FACING 

7085.0000 S.F. -25.00 % 26.8500 34.25 % 17.0000 -15.00 %

106,275.00 -35,425.00 190,232.25 48,532.25 120,445.00 -21,255.00
20.0000

141,700.00

250.0000
161 MAILBOX SUPPORT TYPE 1

1.0000 EACH -37.50 % 240.0000 -40.00 % 350.0000 -12.50 %

250.00 -150.00 240.00 -160.00 350.00 -50.00
400.0000
400.00

$12,748,594.00 9.03% $13,716,666.20 17.31% $14,332,777.59 22.58%$11,692,592.95CONTRACT TOTAL

NOTE : ALL BIDS  REJECTED.

$14,332,777.59$12,748,594.00 $13,716,666.20BASE TOTAL 9.03% 17.31% 22.58%$11,692,592.95

NOTE : ALL BIDS  REJECTED


