
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14A017 REVISION NO : BIDS OPENED ON : Apr 24 2014 
CONTRACT NO :008615 REGION NO : 1 AWARDED ON : Apr 25 2014 
VERSION NO :7 WORK ORDER# : DMA153
HWY :SR 530
TITLE :SR 530 

SLIDE - ACCESS ROAD 
MAINTENANCE AND TRAFFIC CONTROL
14A017  (REV. 4/23/14)

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/23/2014
15:24

DOT_RGGB01

ER-1402(001)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TRIMAXX CONSTRUCTION, INC. KLB CONSTRUCTION, INC.
12903 WAYWARD WAY 3405 - 121ST ST SW

LYNNWOOD WA 98087-1549
SEDRO WOOLLEY   WA  982847516 MUKILTEO   WA  982750158
CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100310

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 33.81 % 35.80 % 25.45 %

336,000.00 84,900.00 341,000.00 89,900.00 315,000.00 63,900.00251,100.00

GRADING

25.0000
2 ROADWAY EXCAVATION INCL. HAUL 

1000.0000 C.Y. 0.00 % 30.0000 20.00 % 25.0000 0.00 %

25,000.00 0.00 30,000.00 5,000.00 25,000.00 0.00
25.0000

25,000.00

DRAINAGE

45.0000
3 QUARRY SPALLS 

680.0000 TON 28.57 % 30.0000 -14.29 % 29.1000 -16.86 %

30,600.00 6,800.00 20,400.00 -3,400.00 19,788.00 -4,012.00
35.0000

23,800.00

SURFACING

23.0000
4 CRUSHED SURFACING BASE COURSE 

3880.0000 TON -8.00 % 28.0000 12.00 % 22.9500 -8.20 %

89,240.00 -7,760.00 108,640.00 11,640.00 89,046.00 -7,954.00
25.0000

97,000.00

EROSION CONTROL AND ROADSIDE PLANTING

10.0000
5 ESC LEAD 

40.0000 DAY -88.89 % 150.0000 66.67 % 250.0000 177.78 %

400.00 -3,200.00 6,000.00 2,400.00 10,000.00 6,400.00
90.0000
3,600.00

122.0000
6 STREET CLEANING 

1090.0000 HR  -6.15 % 85.0000 -34.62 % 110.0000 -15.38 %

132,980.00 -8,720.00 92,650.00 -49,050.00 119,900.00 -21,800.00
130.0000

141,700.00
7 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

1.5000
8 PORTABLE CHANGEABLE MESSAGE SIGN 

13200.0000 HR  -70.00 % 6.0000 20.00 % 3.0000 -40.00 %

19,800.00 -46,200.00 79,200.00 13,200.00 39,600.00 -26,400.00
5.0000

66,000.00
9 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 267.50 % 827.50 % -25.00 %

147,000.00 107,000.00 371,000.00 331,000.00 30,000.00 -10,000.0040,000.00

62.0000
10 FLAGGERS 

12100.0000 HR  3.33 % 48.0000 -20.00 % 60.0000 0.00 %

750,200.00 24,200.00 580,800.00 -145,200.00 726,000.00 0.00
60.0000

726,000.00

2,100.0000
11 TRAFFIC CONTROL SUPERVISOR

136.0000 DAY -12.50 % 1,200.0000 -50.00 % 1,750.0000 -27.08 %

285,600.00 -40,800.00 163,200.00 -163,200.00 238,000.00 -88,400.00
2,400.0000
326,400.00

40.0000
12 CONSTRUCTION SIGNS CLASS A 

665.0000 S.F. 100.00 % 15.0000 -25.00 % 20.0000 0.00 %

26,600.00 13,300.00 9,975.00 -3,325.00 13,300.00 0.00
20.0000

13,300.00

66.0000
13 CONTRACTOR PILOTED TRAFFIC CONTROL

6050.0000 HR  -45.00 % 68.0000 -43.33 % 70.0000 -41.67 %

399,300.00 -326,700.00 411,400.00 -314,600.00 423,500.00 -302,500.00
120.0000

726,000.00
14 CONTRACTOR PILOTED TRAFFIC CONTROL INCENTIVE

CALC 0.00 % 0.00 % 0.00 %

37,800.00 37,800.00 37,800.0037,800.00

OTHER ITEMS

48.0000
15 WATER 

1460.0000 MGAL 20.00 % 25.0000 -37.50 % 65.0000 62.50 %

70,080.00 11,680.00 36,500.00 -21,900.00 94,900.00 36,500.00
40.0000

58,400.00

0.0000
16 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

44.0000
17 TOWING

3030.0000 HR  -56.00 % 70.0000 -30.00 % 75.0000 -25.00 %

133,320.00 -169,680.00 212,100.00 -90,900.00 227,250.00 -75,750.00
100.0000

303,000.00
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OTHER ITEMS

71.5000
18 LICENSED SECURITY GUARD

9790.0000 HR  78.75 % 75.0000 87.50 % 85.0000 112.50 %

699,985.00 308,385.00 734,250.00 342,650.00 832,150.00 440,550.00
40.0000

391,600.00
19 FORCE ACCOUNT - ROADWAY MAINTENANCE

EST. 0.00 % 0.00 % 0.00 %

130,000.00 130,000.00 130,000.00130,000.00
20 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
21 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
22 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
23 SPCC PLAN 

L.S. 200.00 % -65.00 % 150.00 %

3,000.00 2,000.00 350.00 -650.00 2,500.00 1,500.001,000.00

2.5000
24 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION 

1400.0000 S.Y. -16.67 % 5.0000 66.67 % 3.0000 0.00 %

3,500.00 -700.00 7,000.00 2,800.00 4,200.00 0.00
3.0000

4,200.00

45.0000
25 TEMPORARY CONC. BARRIER 

250.0000 L.F. 80.00 % 15.0000 -40.00 % 20.0000 -20.00 %

11,250.00 5,000.00 3,750.00 -2,500.00 5,000.00 -1,250.00
25.0000
6,250.00

$3,383,659.00 -1.18% $3,428,019.00 0.11% $3,434,938.00 0.31%$3,424,154.00CONTRACT TOTAL

$3,434,938.00$3,383,659.00 $3,428,019.00BASE TOTAL -1.18% 0.11% 0.31%$3,424,154.00


