



**NOTICE TO CONTRACTORS HIGHWAY
CONSTRUCTION**

April 22, 2024

Bidding proposals may not be issued to bidders unless they are prequalified, except where otherwise provided in Plans and Specifications. Application for prequalification will be submitted on DOT Form 420-010 (Standard Questionnaire and Financial Statement) and must be received by the Prequalification Analyst no less than fifteen days prior to the scheduled bid opening to receive consideration for issuance of a bidding proposal for that bid opening. Informational copies of plans and specifications are on file in the office of the County Engineer of the County in which the work is situated, the chapter offices of the Associated General Contractors of America, the offices of the Regional Administrators or the Headquarters of the Department of Transportation, and at <https://wsdot.wa.gov/business-wsdot/contracting-opportunities> where they may be inspected. The use of informational proposals shall be allowed only upon written request and will be accepted only when written authority for their use has been granted. **ESTIMATE RANGES PUBLISHED IN THIS NOTICE MUST NOT BE USED AS A BASIS FOR BID PREPARATION.**

All bid proposals shall be accompanied by a bid proposal deposit in cash, certified check, cashier's check or surety bond in an amount equal to five percent (5%) of the amount of such bid proposal. Should the successful bidder fail to enter into a contract and furnish a satisfactory performance bond, the bid proposal deposit shall be forfeited. **Bonds submitted on other than the bond form provided by the department may be subject to rejection. The right is reserved to reject any and all bids and to waive informalities in the bidding.** Sealed bids will be received in the Bid Room 2D20, located on the second floor of the Department of Transportation, 310 Maple Park Avenue SE, Olympia, Washington, 98501 until 11:00:59 am Pacific Time, or at P.O. Box 47360, Olympia, Washington, 98504-7360, until 11:00:59 am Pacific Time or electronically via BidX.com until 11:00:59 am Pacific Time, on the dates shown below except where otherwise provided in the Plans and Specifications.

FEE: Project Documents will be furnished for the non-refundable fee Plus Sales Tax of:

	Electronic – plans only \$10	Electronic – with proposal \$15	
Paper – one volume \$35	Paper – two volumes \$50	Paper – three volumes \$100	

TO ORDER PLANS AND SPECIFICATIONS PLEASE GO ONLINE TO: <https://wsdot.wa.gov/business-wsdot/how-do-business-us/public-works-contracts/how-bid-contract> *Electronic Project Plans, Specifications, Geotechnical Reports, Addenda, Planholders Lists, Award/Bid Results, and Bid Tabulations are available on the Internet at: <https://wsdot.wa.gov/business-wsdot/contracting-opportunities>.*

SMALL WORKS ROSTER: The Department of Transportation is soliciting contractors interested in qualifying for placement on the department's Small Works Roster. The small works roster process as authorized by RCW 39.04.155 and WAC 468-15 may be used to secure bids for the Agency's small works projects with a total cost less than \$350,000. Contractors that are currently Prequalified may be placed on the Small Works Roster by completing the Small Works Roster Supplement located on the Contract Ad & Award website. For contractors who are not currently prequalified, application for prequalification for small works roster shall be submitted on DOT Form 420-020 (Small Works Questionnaire). Both forms are available by emailing prequal@wsdot.wa.gov or can be printed from the WSDOT Contract Ad & Award website at: <https://wsdot.wa.gov/business-wsdot/how-do-business-us/public-works-contracts/how-bid-contract/step-1-prequalify> Applications for placement on the Department of Transportation Small Works Roster will be accepted by emailing prequal@wsdot.wa.gov

Title VI Notice to Public

It is the Washington State Department of Transportation's (WSDOT) policy to assure that no person shall, on the grounds of race, color, national origin or sex, as provided by Title VI of the Civil Rights Act of 1964, be excluded from participation in, be denied the benefits of, or be otherwise discriminated against under any of its federally funded programs and activities. Any person who believes his/her Title VI protection has been violated, may file a complaint with WSDOT's Office of Equal Opportunity (OEO). For additional information regarding Title VI complaint procedures and/or information regarding our non-discrimination obligations, please contact OEO's Title VI Coordinator Larry Watkinson at (360) 705-7090.

Americans with Disabilities Act (ADA) Information: This material can be made available in an alternate format by emailing WSDOT Diversity/ADA Affairs team at wsdotada@wsdot.wa.gov or by calling toll free, 855-362-4ADA (4232). Persons who are deaf or hard of hearing may make a request by calling the Washington State Relay at 711

BID OPENING WEDNESDAY, MAY 1, 2024

- *1. (CLALLAM, GRAYS HARBOR, JEFFERSON, PIERCE) **2024 OR REGION WIDE CHIP SEAL** (CL 3, \$4,000,000 - \$5,000,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 19%. F.A. No. 0101(392) on US 101 et al. CONTAINS APPRENTICE UTILIZATION REQ: 15%. Requires: bituminous surface treatment, pavement repair, HMA for pre-leveling, installing centerline rumble strip, installing raised pavement markings, installing paint line and plastic pavement markings, traffic control and other work. 60 working days. Involves 31 items. 22052 SY pvmt repair excav incl haul, 1135 T emulsified asph CRS-2P, 159 T asph, 1090040 SY furnish & place crushed screen, 259 T HMA CL 3/8IN PG 58H-22, 1755 T HMA CL 1/2 IN PG 58H-22, 567770 LF paint line, 37 HUND raised pvmt marker, 189330 LF temp pvmt marking-short duration. Lump Sum Bids for: Perm signing, temp traffic control, SPCC plan. (XL6171)(311000P)(23C515)(XE3531)(3 of 4)**
- *2. (BENTON, YAKIMA, WALLA WALLA) **SR 24 ET AL/ SCR 2024 REGION WIDE CHIP SEAL AND RUMBLE STRIPS** (CL 3 or 4, \$3,000,000 - \$4,000,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 15%. F.A. No. 9999(913) on SR 24 ET AL. CONTAINS APPRENTICE UTILIZATION REQ: 15%. Requires: chip sealing, wheel path chip sealing, pavement repair, planing and paving, restoring delineation, installing new centerline and shoulder rumble strips on SR 24 (MP 3 8.71 to MP 43.59), removing existing guardrail terminals and replacing with updated MASH compliant terminals, traffic control and other work. 100 working days. Involves 48 items. 31850 SY pvmt repair excav incl haul, 28 T CSBC, 508 T emulsified CRS – 2P, 174 T asphalt for fog seal, 676820 SY furn and place crushed screen, 84 HR add broom, 35 CM crack seal bit pvmt, 6720 SY plane bit pvmt, 3264 T HMA for pvmt repair CL 1/2 IN. PG, 690 T HMA CL 1/2 IN PG, 425 LF beam guardrail, 2413 E flex guide post, 411050 LF paint line, 520 LF plastic line, 112 E plastic drain mark, 332530 LF temp pvmt mark-short duration, 2808 HR auto flagger assist device, 2808 HR Radar speed display sign, 3240 SF const signs class A, 300 LF plastic wide line. Lump Sum Bids for: temp traffic control SPCC plan. (XL6839)(502402T)(24Y002)(XE3530)(3 of 4)**

BID OPENING WEDNESDAY, MAY 8, 2024

- *1. (WHATCOM) **SLATER ROAD INTERCHANGE ROUNDABOUT** (CL 1, \$3,000,000 - \$4,000,000) **CONTAINS CONDITION OF AWARD SBE: 5% VOB: 2%. A State project on I-5, MP 259.80 to MP 260.80. CONTAINS APPRENTICE UTILIZATION REQ: 15%. Requires: Removal of the existing mini-roundabout, re-orientating ramps to connect closer to the bridge overpass, installing a new multi-lane roundabout, road excavation, planing, pigmented concrete installation, paving, curb installation, traffic control and other work. 70 working days. Involves 103 items. 1009 LF removing guardrail, 1818 LF removing plastic line, 4100 CY rdwy excav incl haul, 55560 T embankment comp, 30030 CY embankment comp, 143 LF underdrain pipe 6 in. diam., 143 media filter drain, 1246 LF testing storm sewer pipe, 342 LF Cl. V reinf. conc. storm sewer pipe, 1214 LF sch A storm sewer pipe, 3320 T CSBC, 411 EA corrosion resistant dowel bar, 462 SY textured and pigmented cement conc pvmt, 2123 SY planing bit pvmt, 4690 T HMA CL ½ in. PG 58H-22, 1969 SY soil decompaction, 5519 SY seeding, fertilizing and mulching, 1899 SY topsoil type A, 477 EA PSPIE low-scape mound chokeberry, 583 EA PSPIE Vancouver jade kinnikinnick, 317 EA PSPIE arctic fire red twig dogwood, 312 EA PSPIE yellow twig dogwood, 312 EA PSPIE red-osier dogwood, 317 EA PSPIE mt. airy fothergilla, 1282 EA PSPIE creeping oregon grape, 407 EA PSPIE red flowering currant, 573 EA PSPIE nootka rose, 1331 EA PSPIE snowberry, 5257 SY fine compost, 9319 SY soil amendment, 10822 SY bark or wood chip mulch, 1339 LF high vis silt fence, 560 LF roundabout cement conc curb and gutter, 345 LF roundabout truck apron cem conc curb and gutter, 208 LF extruded curb, 263 LF beam guardrail type 31, 8127 LF plastic line, 100 SF plastic crosswalk line, 510 SF cons signs class A, 1183 LF plastic wide line, 1077 CY struc excav class B incl haul, 5511 SF shoring or extra excav class B, 2880 const geotextile for separation, 90 SY const geotextile for perm erosion control. Lump Sum Bids for: removing miscellaneous traffic item, erosion control and water pollution prevention, perm signing, temp illum system, ill system, ITS, project temp traffic control, type B progress schedule, roadway surveying, SPCC plan. (XL6025)(100598K)(23A027)(XE3532)(2 of 4)**

- *2. (PEND OREILLE & STEVENS) **S FORK MILL CREEK RD TO TIGER - PAVING** (CL 4, \$4,000,000 - \$4,000,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 17%. F.A. No. 0020(213) on SR 20, MP 379.16 to MP 390.41. CONTAINS APPRENTICE UTILIZATION REQ: 15%.** Requires: planing bituminous pavement, paving with HMA, rumble strips, erosion control, guardrail, guide posts, pavement markings, traffic control, roadway surveying, traffic control and other work. 33 working days. Involves 47 items. 22 MI shoulder finish, 199940 SY plan bit pvmt, 27400 T HMA CL 3/8 IN PG 64H-28, 59400 LF jnt adhesive, 8500 SY dust pal liative, 1325 LF silt fence, 1 ACRE seed, fert, mulch, 13164 LF remove & reset guardrail blocks. 178200 LF paint line, 11 MI centerline rumble strip. 118800 LF temp pvmt marking-short duration, 461 SF const signs CL A. Lump Sum Bids for: temp traffic control, rdwy survey, SPCC plan. (XL6711)(602037L)(24Z002)(XE3535)(2 of 3)

BID OPENING WEDNESDAY, MAY 15, 2024

- *1. **PRE-BID MEETING THURSDAY, MAY 2, 2024**
An optional pre-bid conference will be held for this project for the purpose of familiarizing the bidders with the existing conditions of the inside of each structure to be removed on the project. The pre-bid conference will begin at 9:00 AM on Thursday, May 2, 2024 at the property of 606 N Fiske St. This will be the only opportunity bidders will have to view the inside of the structures prior to the bid opening.
- (SPOKANE) **NSC 2024 DEMO NO 1** (CL 1 or 13, \$600,000 - \$700,000) **CONTAINS CONDITION OF AWARD SBE: 5% VOB: 2%.** A State project on US 395 MP 157.73 to MP 157.91 and I-90, MP 283.01 to MP 283.31. Requires: abatement of asbestos materials, removal and disposal of buildings and peripherals, contaminated soil removal, common borrow, crushed surfacing base course, asphalt paving, fencing, and other work. 50 working days. Involves 25 items. 2432 SY remove cem conc pvmt, 13558 SY remove asph conc pvmt, 60 T cont mat excav incl haul, 950 CY common borrow incl haul, 310 T CSBC, 470 T commercial HMA, 367 FL chain link fence, 4 EA end gate corner and pull post. Lump Sum Bids for removal of structures, removing underground tank, removal and disposal of asbestos material, SPCC plan. (RW5408)(600015P)(24Z013)(XE3533)(2 of 4)
- *2. (PIERCE) **PACIFIC HIGHWAY CROSSING AND SIGNALIZATION** (CL 9, \$3,000,000 - \$4,000,000) **CONTAINS CONDITION OF AWARD SBE: 5% VOB: 2%.** A State project on SR 7, MP 47.55 to MP 52.17. **CONTAINS APPRENTICE UTILIZATION REQ: 15%.** Requires: installing overhead pedestrian signals and illumination, trenching for conduit, adding traffic islands, delineation, signing, constructing sidewalks and curb ramps, traffic control, and other work. 120 working days. Involves 71 items. 36 CY ditch excav incl haul, 10 LF HDPE pipe, 406 T CSBC, 255 T commercial HMA, 29 EA inlet protect, 41 SY seed, fert by hand, 465 SY med compost, 464 LF cement conc traffic curb & gutter, 2440 LF cement conc traffic curb, 623 LF cement conc pedestrian curb, 8790 LF plastic line, 3970 SF plastic crosswalk line, 488 LF plastic stop line, 300 HR contractor provided uniformed police officer, 57 EA tubular marker, 249 SY cement conc sidewalk, 16 EA cement conc curb ramp, 877 SF detectable warning surface. Lump Sum Bids for: perm signing, 8 illum sys, 11 traffic signal sys, ITS SR 507 to 112th, temp traffic control, rdwy survey, ADA features survey, SPCC plan. (XL6750)(300747S)(23C505) (XE3533)(2 of 4)

BID OPENING WEDNESDAY, MAY 22, 2024

- *1. (MASON) **VICTOR CREEK - REMOVE FISH BARRIER** (CL 6, \$5,000,000 - \$6,000,000)
** **CONTAINS CONDITION OF AWARD DBE GOAL: 16%**. Federal On-the-Job training hours: 400. F.A.
*** No. 0302(015) on SR 302, MP 4.10 to MP 4.20. **CONTAINS APPRENTICE UTILIZATION REQ: 16%**. Requires: replacing the existing 24-inch-diameter HDPE pipe and 36-inch-diameter concrete culvert with a 30-foot concrete bridge structure. The Work includes a temporary stream diversion system, erosion control, dewatering, clearing and grubbing, tree removal, structure and channel excavation, construction of a temporary traffic bypass, temporary illumination system, temporary drainage, removing existing culverts, installation of one concrete bridge structure, traffic barrier, bridge railing, backfilling, grading, crushed surfacing base course, planing and paving with HMA, drainage, pavement marking, signing, guardrail, guardrail anchor, guardrail terminals, stream bed restoration, seed, fertilize, mulch, planting, traffic control and other work. 170 working days. Involves 109 items. 633 CY channel excav incl haul, 635 T streambed sediment, 192 EA streambed boulder, 1420 LF construct shaft, 366 LF construct lean conc shaft, 208 CY conc CL 4000 for bridge, 250 SY bridge approach slab, 558 T CSBC, 90 SY plane bit pvmt, 500 T HMA CL 1/2 IN PG 58H-22, 185 T commercial HMA, 74 DAY ESC lead, 823 LF silt fence, 2300 SY soil amendment, 1762 SY bark or wood chip mulch, 483 LF high vis silt fence, 626 LF temp barrier, 4 EA temp impact attenuator, 1720 LF plastic line, .08 MI centerline rumble strip, 160 LF temp adhesive transverse rumble strips, 375 LF conduit pipe, 400 HR training. Lump Sum Bids for: earthwork site, temp stream diversion, sewer force main remove and replace, temp bridge, shoring or extra excavation, temp illum sys, temp traffic control, type B progress sched, structure survey, roadway survey, SPCC plan. **SUPER STRUCTURE INCLUDES:** 5660 LB epoxy coated st rebar, 23530 LB steel rebar for bridge, 365 LF prestressed conc girder, 4 EA elastomeric pad, 13 CY conc CL 4000 for bridge, 76 FT expansion joint sys comp seal, 27 CY conc CL 4000D, 18 EA superstructure elastomeric bearing pad, 9 EA utility hangers. (XL6186)(330231B)(23C508)(XE3512)(10 of 4)14)(4)
2. (ADAMS) **EASTERN REGION 2024 BRIDGE REPAIR** (CL 6, \$1,500,000 - \$1,750,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 15%**. F.A. No. 0904(133) on SR 26, MP 84.14 to MP 84.17 and I-90 MP 206.84 to MP 206.88. Requires: constructing modified concrete overlay, scarifying concrete surface, type 2 deck repair, planning bituminous surface, removing existing overlay from bridge deck, hot mix asphalt paving, surveying for concrete overlay, steel reinforcement bar for deck repair, pavement markings, shoulder rumble strips, erosion control, traffic control and other work. 80 working days. Involves 45 items. 1583 CF modified conc. overlay, 832 SY scarifying conc. surface br 26/135, 844 SY scarifying conc. surface br 90/312s, 69 CY conc. class 4000d conc. overlay, 845 SY planing bit pvmt, 120 TON HMA cl. 1/2 in. PG 64h-28, 14 DAY ESC lead, 800 LF temp. barrier, 384 LF temp. adhesive transverse rumble strips, 882 SF const. signs class A. Lump Sum Bids for: portable temporary traffic control signal, project temporary traffic control, surveying for modified conc. overlay, surveying for 4000d conc. overlay, SPCC plan. (XL6717)(602608E)(24Z010)(XE3537)(1 of 4)

Projects awarded the week of April 15, 2024:

(Spokane) NSC Spokane River to Columbia Phase 2 XE3523 – Acme Concrete Paving, Inc. – 4124 E Broadway, Spokane, WA 99202-4531 - \$3,525,000.00

(Lewis) Lewis County – Chip Seal XE3524 – Granite Construction Company – 3200 113th Ave SW, Olympia, WA 98512-9160 - \$7,258,926.27

Roger Millar

Secretary of Transportation

*Previously Advertised **Extended *** Revised